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SECTION I: Invitation for Bids (IFB) 

 
Name of Work: Construction of office building Block - A (Stilt + 5 Floors) & Block – B (Stilt 

+ 2 Floors) for Telangana State Electricity Regulatory Commission (TSERC) at Kalyan Nagar, 

Hyderabad as per Super ECBC Compliance and Net Zero Energy Building (NZEB) Concept 

as per the plan enclosed. 

 
Notice Inviting Tender (NIT)/ Tender Document No: TSERC/OB/NZEB/2022-23/2/e-tender 

Package 1 dated 10-01-2023 
 

Background: 

• TSERC is constituted by Government of Telangana under the provisions of Section 82 of 

Electricity Act, 2003 having the authority to regulate the Electricity industry in the state of 

Telangana. 

• As the Commission is currently accommodated in a leased accommodation, the Commission 

intends to construct its own building in its site located at Kalyan Nagar, S. R. Nagar, Near CTI, 

Hyderabad. 

• The complete office building will have an approximate built-up area of 71633.09 Sft. TSERC  

is planning to construct the complete building as a Net Zero Energy Building (NZEB) with Super 

ECBC compliance. 

• Accordingly, TSERC inviting the e-tender in three (3) different packages comprising the 

following . The successful bidder shall be responsible for effective coordination for successful 

completion of the project without deviating the timelines. 

Package 1. Civil works (including STP) 

Package 2. Electrical installation, RE integration & Low current services, Firefighting, 

HVAC and automation 

Package 3. Interiors and Finishing works 

 

• Presently, TSERC is inviting tenders for Package 1 from eligible bidders those who have 

sufficient proven experience in construction of Net Zero Energy Buildings with Super 

Energy Conservation Building Code (ECBC) compliance for participating in the e-tender 

process 

• Any amendment(s)/corrigendum/clarification(s) with respect to this Tender shall be uploaded on 

the websites of www.tserc.gov.in and www.tender.telangana.gov.in. The bidders should keep 

themselves updated by regularly visiting these websites for any amendment/corrigendum/ 

clarification in regard to this Tender. 

http://www.tserc.gov.in/
http://www.tender.telangana.gov.in/


DISCLAIMER: 

 

1. TSERC reserves the right to modify, amend, vary or supplement this document including all 

formats and Annexures. It has also the right to cancel the tender at any stage without mentioning 

any reason whatsoever. 

2. While this document has been prepared in good faith, neither TSERC nor their employees or 

advisors make any representation or warranty, express or implied directly or indirectly, or accept 

any responsibility or liability, whatsoever, in respect of any statements concessions or omissions 

herein, or the accuracy, completeness or reliability of information, and shall incur no liability 

under any law, statute, rules or regulations and or notifications if any as to the accuracy, 

reliability or completeness of this tender document, even if any loss or damage is caused by any 

act or omission on their part. 



TELANGANA STATE ELECTRICITY REGULATORY COMMISSIONS (TSERC) 

HYDERABAD – 500 004 

 
NOTICE INVITING TENDERS (NIT) NO. TSERC/OB/NZEB/2022-23/2/e-tender Package I 

Dt.10.01.2023 

 

1 Department Name Telangana State Electricity Regulatory Commission 

2 Tender Notice No. TSERC/OB/NZEB/2022-23/2/e-tender Package - I Dt. 10.01.2023 

3 Name of the Project Construction of “Vidyut Niyantran Bhavan” as per Super ECBC 

Net Zero Energy Building Concept. 

4 Name of the Work TSERC- Package - I, Civil works including STP-Construction of 

office building, Block-A (Stilt + 5 floors) and Block – B (Stilt + 2 

Floors) for TSERC at Kalyan Nagar Hyderabad as per Super ECBC 

Net Zero Energy Building Concept as per the plan enclosed. 

5 Estimated Contract Value 

(ECV) 

Rs.18,77,02,415.00 (Rupees Eighteen Crores Seventy Seven  

Lakhs         Two  Thousand Four Hundred and Fifteen only) 

6 Period of Contract 10 months 

7 Form of Contract Percentage Rate Contract 

8 Bidding Type Open (Short Tender) 

9 Bid call (Nos.) Short call 

10 Tender Category Works 

11 Type of quotation Percentage on ECV 

12 Transaction Fee Payable 

to ‘TSTS’. 

As indicated on e-procurement platform (to be paid online) as 

indicated at Sl.No.23 of this table. 

13 Bid Processing Fee Not Applicable 

14 Bid Security (i.e., EMD) Rs.18,77,025/- (Rupees Eighteen Lakh Seventy S ev en  

Thousand      and Twenty Five only). 

15 Bid Security (i.e., EMD) 

payable to 

Out of total amount of EMD, 

Rs.1,00,000/- (Rupees One Lakh only) to be paid online through 

Net banking/ RTGS/NEFT/ Credit Card/Debit Card on e- 

procurement platform. 

Rs.17,77,025/-(Rupees Seventeen Lakh Seventy Seven Thousand 

and Twenty Five only) by way of BG issued by a 

Nationalized/Public/Scheduled bank in the prescribed format in 

favour of TSERC, The copy of the BG shall be scanned and 

uploaded while  submitting the bid through e-procurement platform. 

Alternatively, the total amount of bid security, i.e., Rs.18,77,025/- 

(Rupees Eighteen Lakh Seventy S ev en  Thousand and Twenty 

Five only) can be paid online through Net banking /RTGS / 

NEFT/Credit Card/Debit Card on e-procurement platform. 

16 Bid Submission Online 

17 Important Dates:  

Bid document 

downloading Start date & 

time 

 11.01.2023, 04:00 PM 



 

Bid document 

downloading End date & 

time 

 20.01.2023,  02.00 pm 

 

Pre bid Meeting   17.01.2023, 11:30 AM  (clarification if any, may be addressed to 

email id: tsercnetzerobuilding@gmail.com in advance and prior to 

pre-bid meeting date at TSERC Conference Hall. 
 

Bid submission closing 

date and time 

20.01.2023, 4.00 pm 

 

Bid Validity Period 180 days from the date of opening of PQB. 

 

Pre-qualification/ 

Technical bid opening 

date & time 

(Qualification & 

Eligibility Stage) 

 

 20.01.2023, 04.30 PM 

 

Price bid opening date & 

time (Financial bid stage) 

  23.01.2023, 11.00 am 

18 Geographical 

Particulars of the site: 

 

Mandal District Assembly Parliament 

Khairatabad Hyderabad Jubilee Hills Secunderabad 

19 Other Details:  

 Tender Inviting Authority Commission Secretary, TSERC 

 Address & contact 

details: 

5Th Floor, Singareni Bhavan, Red Hills, Lakdikapul, 

Hyderabad - 500 004. 

Phone: (040) - 23311125, 23311126 

 Bid opening Authority Commission Secretary, TSERC 

 Place of Opening of 

Tenders: Telephone: 

TSERC office located at 

5th Floor, Singareni Bhavan, Red Hills, Lakdikapul, 

Hyderabad - 500 004. 

Phone: (040) – 23311125, 23311126, 

20 Eligibility Criteria: 

i) Registration: The bidder shall be a registered as Class-I or above Civil contractor or 

Special Class registered in Central Government or any State Government or State/Central 

Public Sector Undertakings in India. 

ii) Work Experience: 

a) The bidder should have prior own experience in construction of NZEB with super 

ECBC compliance or IGBC certified green building (with Gold or above standards) 

or LEED certified green building (with Gold or above standards), GRIHA certified 

green building (4 star or above standards)  Documentary evidence shall be submitted 

as proof certified by Indian Green Building Council (IGBC) or USGBC (US Green 

Building Council) or TERI (The Energy and Resources Institute).  

b)  The bidder shall have own experience in execution of construction of at least one 

mailto:tsercnetzerobuilding@gmail.com


Ground/Stilt + 2 floors building of minimum 5000 sq m built up area for single 

block/tower/building in last five Financial Years i.e., from 2017-18 to 2021-22. The 

work completion certificate shall be submitted as proof certified by a competent 

authority. The bidder on his own or through JV shall have experience of having 

executed electrical installations, Firefighting system. 

c)  The bidder should have successfully executed works of value not less than Rs.18.00 

crores in respect of construction of buildings( i.e., minimum of Ground/Stilt + 2 

floors)  one or more buildings, put together in any one year during last five financial 

years that is from 2017-18 to 2021-22.  Preference will be given to the local bidders 

who have experience in construction of government/TS power utilities buildings. If 

two bidders quotes same rate, preference will be given to HVAC experienced bidder 

along with other experiences.  

 
iii) Financial Condition: 

a. The bidder should have Liquid Assets/ Credit facilities/ Solvency Certificate 

issued by any Nationalized/ Scheduled (Public Sector) Bank for a value not less 

than Rs.5.0 crores. The solvency certificate shall not be older than 12 months 

from the date of availability of tender specification on e-procurement platform. 

b. Annual Turnover: The Bidder should have minimum annual turnover of 

Rs.18.00 crores in any one year during the last five financial years that is 2017- 

18 to 2021-22. The Annual Turnover certificate issued by a registered Chartered 

Accountant shall be uploaded. 

Note: 

1) Joint Venture : The joint venture firms will also be acceptable on production of  joint venture 

agreement concluded for the purpose of this work only. The members of one JV participating 

for this tender cannot be the members in another JV for the same tender.  

In case of joint venture, the prime member should have valid Class-I or above. The share of the 

prime member of the joint venture group should be more than 51%. The eligibility criteria will 

be considered on the basis of combined resources of all the members. 

2) Responsibility for correctness of the information submitted in the online bid lies with bidder. 

If any information furnished in the bid is believed or palpably false or proved to be false at a 

later date, the bid will not only be rejected but the bidder will be BLACKLISTED. 

If non-eligible contractors participate in tenders, they will be disqualified. 

21 Procedure for bid submission: 

a. The tender should be in the prescribed form which can be obtained from 

https://tender.telangana.gov.in from the date of electronic publication up to the time and 

date indicated in the tender notice. 

The bidder would be required to register on the e-procurement market place i.e., 

https://tender.telangana.gov.in and submit their bids online only. Offline bids are not 

acceptable. Those contractors who register themselves in the ‘e’ procurement market place 

can download the tender schedules. 

b. Intending bidders can contact office of the Commission Secretary through email for any 

clarification / information. 

c. The bidders who are desirous of participating in e-procurement shall submit their 

eligibility and qualification details, certificates, Technical bid, Financial bid, etc., in the 

standard formats prescribed in the tender documents, displayed at e-market place. The 

bidder shall sign on all pages of the documents, statements, relevant certificates, owning 

responsibility for their correctness/ authenticity and upload the scanned copies. The 

bidders should invariably upload the statement showing the list of documents, certificates, 

etc., uploaded in the “e” market place in support of their Technical bids. 

d. All the bidders shall invariably upload the scanned copies of proof of online payment 

(remittance)/BG towards EMD (payment made through Net banking/ RTGS/NEFT/credit 

card/debit card) in e-procurement system and this will be the primary requirement to 

consider the bid responsive, that is to process bid further in e-procurement and to consider 

https://tender.telangana.gov.in/
https://tender.telangana.gov.in/


its eligibility. 

e. Bid evaluation of the bidders would be done solely based on the uploaded certificates/ 

documents, online payment of EMD in the e-procurement system. 

f. The bidder shall authenticate the bid with his digital certificate for submitting the bid 

electronically on e-procurement platform and the bids not authenticated by Digital 

certificate of the bidder will not be accepted on the e-procurement platform following the 

G.O.Ms.No.6, IT & C Department, Dated 28.02.2005. 

g. Hard copies: 

i. Submission of original hard copies of the uploaded scanned copies of documents by 

participating bidders to the tender inviting authority before opening of the price bid is 

dispensed as per G.O.Ms.No.174, Irrigation &CAD (PW-Reforms) Department, dated 

01.09.2008. 

ii. The successful bidder will be notified for submission of original hardcopies of all the 

uploaded documents prior to issuing of Purchase Order (PO)/Letter of Intent (LOI). 

iii. The successful bidder shall invariably furnish the original proof of online payment 

(Remittance)/BG towards EMD, hard copies of certificates/ documents of the uploaded 

scanned copies such as registration certificate, experience certificates for similar works 

and minimum quantities, liquid asset/ credit facilities/ solvency certificate, EPF, GST 

registration certificates, etc., to the tender inviting authority, up on intimation, prior to 

issue of Letter of Intent, to the tender inviting authority, either personally or through 

courier or post and the receipt of the same within the stipulated date shall be the 

responsibility of the successful bidder. 

iv. The TSERC will not take any responsibility for any delay in receipt/non-receipt of the 

same. On receipt of documents, the TSERC shall ensure the genuineness of the 

certificates/documents uploaded by the bidder in e-procurement system, in support of the 

qualification criteria before issue of PO/LOI. 

h. If any successful bidder fails to submit the original hard copies of uploaded 

certificates/documents within the stipulated time or if any variation is noticed between the 

uploaded documents and the hard copies submitted by the bidder, the successful bidder 

will be suspended from participating in the tenders on e-procurement platform for a period 

of 3 years and the EMD will be forfeited. 

 
The e-procurement system would deactivate the user ID of such defaulting successful 

bidder based on the trigger/recommendation by the tender inviting authority in the system. 

Besides this, TSERC shall invoke all processes of law including criminal prosecution of 

such defaulting bidder as an act of extreme deterrence to avoid delays in the tender process 

for execution of the works/projects by TSERC 

 

iv) The successful bidder is requested to get a confirmed acknowledgement from the tender 

inviting authority as a proof of Hardcopies submission to avoid any discrepancy. 

22 Statutory Requirements: 

The Bidder shall fulfill the following statutory requirements: 

a) Income Tax: The contractor shall furnish their copy of Permanent Account Number (PAN) 

card and copy of latest income tax return submitted, along with the proof of 

acknowledgement. 

b) EPF & GIS: The contractor shall comply with the statutory labour rules and regulations that 

is EPF, GIS, CLARA etc., as applicable/in force and shall furnish the original returns and 

information as may be specified from time to time. 

c) GST: The contractor shall furnish their copy of valid GST registration certificate issued by 

concerned authorities along with relevant SAC/HSN code from the Commercial Tax 

Department. The quoted tender percentage shall be exclusive of GST. GST as applicable as 

on date shall be indicated separately in each invoice and the same will be paid to the 

contractor. The contractor shall remit the applicable GST to the concerned department and 



produce documentary evidence. 

d) Taxes & Cess etc.: The quoted tender percentage shall be inclusive of all taxes, duties 

seigniorage and local cess/charges, labour cess, payment towards NAC, EPF, insurance, 

SMET, DMET etc., payable to the government/ quasi-government bodies excluding GST and 

will be recovered at rates fixed by competent authority from time to time from the contractor 

bills and will be paid to the government/concerned authorities. 

Agreement will not be concluded without meeting the above statutory norms. 

23 Other Payments to be made: 

Apart from the Bid Security (EMD) the bidder shall be liable to pay the following: 

a) Transaction fee: The participating bidders have to electronically pay a non-refundable 

Transaction fee to M/s. TSTS, the service provider, through Payment Gateway Service on e- 

Procurement platform, as indicated in e-procurement platform at the time of bid submission. 

Corpus Fund: Successful bidder has to pay corpus fund @ 0.04% of ECV (estimated contract 

value) with a cap of Rs.10,000/- (Rupees ten thousand only), for all works with ECV upto Rs.50 

crore, and Rs.25,000/- (Rupees twenty five thousand only) for works with ECV above Rs.50 crore, 

plus applicable GST, through demand draft in favour of Managing Director, TSTS, Hyderabad, 

towards corpus fund at the time of concluding agreement. There shall not be any charge towards 

e-procurement fund in case of works, goods and services with ECV less than and upto Rs.10 lakh. 

24 Documents to be scanned & uploaded: 

a) The bidder shall scan and upload all the required documents/ Experience certificates / 

statements along with copies of registration of EPF, GST, Solvency certificate, etc. 

b) The bidder is liable to be disqualified, if it is found that the bidder have  

• been blacklisted/debarred/withheld/suspended/terminated for any kind of work in 

any govt departments /PSUs/govt corporations/govt companies/autonomous 

bodies and having litigation history and cases pending/contemplated/instituted 

against the firm in preceding 5 years 

• misled or furnished false information in the forms / Statements/ Certificates 

submitted in proof of qualification requirements. 

• hidden a negative record of performance such as abandoning of work, not 

properly completing of earlier contracts, inordinate delay in completion of works, 

litigation history, financial failures and penalties imposed. 

If such discrepancies mentioned above are found, even during the execution of work, the contract 

is liable to be terminated and the bidder will be black listed and the bid security will be forfeited. 

The work will be carried out through any other agency for which the bidder shall be liable for all 

the cost and consequences. 

25 Tender Document: 

a) The TSERC desires that the bidder shall download the tender document and read all the 

terms and conditions mentioned in the tender Document and seek clarification if any from 

the tender inviting authority. Any offline bid submission clause appearing in the tender 

document may be treated as not included. 

The bidder has to check www.tender.telangana.gov.in or TSERC website (www.tserc.gov.in) 

from time-to-time to keep track of any changes to the work/ tender conditions, by viewing 

the Addendum/Corrigendum issued by the tender inviting authority. The TSERC shall not 

be responsible for any claims made on erroneous understanding/problems confronted on such 

erroneous understanding arising out of not noticing the e-procurement platform, TSERC website. 

26 The bidder shall furnish the declaration that: 

i. The bidder has not been blacklisted/debarred/withheld/suspended/terminated for any 

kind of work in any govt departments /PSUs/govt corporations/govt companies/autonomous 

bodies and having litigation history and cases pending/contemplated/instituted against the 

firm in preceding 5 years in any department due to any reasons. 

ii. The bidder has not been demoted to lower category in any department for not filing the 

tenders after buying the tender schedules in a whole year and their registration had not 

http://www.tender.telangana.gov.in/


been cancelled for a similar default in two consecutive years. 

iii. The bidder will explicitly agree to get disqualified themselves for any wrong declaration 

in respect of the above conditions and get their tender summarily rejected. 

iv. The soft copies uploaded by them are genuine and that any incorrectness/ deviation 

noticed can be viewed seriously and apart from cancelling the contract duly forfeiting bid 

security including necessary action that can be initiated for disruption of works including 

suspension of business and/ or black listing. 

The Bidder has read tender specifications and all the pages/documents uploaded by the 

TSERC, understood the contents and will abide by them. The bidder whoever is bidding for 

the work is deemed to have signed on all the pages of the tender specification/ documents 

uploaded by the TSERC. 

27 Bid Submission Acknowledgement: 

The bidder shall complete all the processes and steps required for Bid submission. The system 

will generate an acknowledgement with a unique ‘bid submission number’ after completing all 

the prescribed steps and processes by the bidder. Users may also note that the bids for which an 

acknowledgement is not generated by the e-procurement system are treated as invalid or not 

saved in the system. Such invalid bids are not made available to the tender inviting authority for 

processing the bids. The Government of Telangana, M/s TSTS and TSERC are not responsible 

for submission of incomplete bids by the bidders. 

28 Other relevant information: 

i. TSERC reserves the right to reject any or all the tenders without assigning any reasons 

thereof. 

ii. TSERC reserves the right to amend, vary or modify the tender and its conditions before 

the closing of bid submission period. 

iii.  Any other condition regarding receipt of tenders in conventional method appearing in 

the tender documents may please be treated as not applicable. 

iv. The contractors have to upload the information preferably in Zip format. 

The contractor should upload scanned copies of the documents duly signing each and every 

page. 

29 General terms and conditions: AS PER BID DOCUMENT. 

30 Other points  

i. one borewell is available at the site 

ii. Price escalation is not applicable 

iii. STP with regard to civil work is included in package-I. The relevant items pertaining to 

STP are covered in the BoQ 

iv. Soil testing report is attached  

v. No exemption of EMD for anybody including MSME 

vi. No weightage is applied for updating to the current value, the actual values of work to 

the respective financial year will only be considered in evaluation of the bids for 

calculating the 18 crores of work.  

vii. BG format is enclosed  

 
 

 

Commission Secretary 



SECTION - II: GENERAL CONDITIONS & SPECIAL CONDITIONS OF CONTRACT 

 

Definitions 

In the “bid / tender” unless the context otherwise requires the words and phrases employed in this 

document shall have the meaning as assigned to them herein: 

(A). “bid / tender” shall mean the Techno Commercial and the Price/Financial Bid submitted 

by the bidder along with all documents/credentials/attachments, formats, etc., in response 

to this Bid Document, in accordance with the terms and conditions hereof. 

 

(B). “bidder / tenderer” shall mean bidding company (lead bidder) submitting the bid. Any 

reference to the bidder includes bidding company including its successors, executors and 

permitted assigns jointly and severally, as the context may require”; 

 

(C). “bidding company” shall refer to such single company or firm/JV companies or firms who 

have submitted the bid in accordance with the provisions of this document; 

 

(D). “bid deadline” shall mean the last date and time for submission of bid in response to this 

tender notification as specified in bid information sheet and as specified in this bid 

document including all amendments thereof; 

 

(E). “bid document” shall mean all definitions, sections, layouts, drawings, photographs, 

formats and annexure etc., as provided in this bid including all the terms and conditions 

hereof. 

 

(F). “chartered accountant” shall mean a person practicing in India or a firm whereof all the 

partners practicing in India as a chartered accountant(s) within the meaning of the 

Chartered Accountants Act, 1949. 

 

(G). “competent authority’’ shall mean Commission/Commission Secretary, TSERC himself 

and/or a person or group of persons nominated by Commission for the purposes 

mentioned in this document; 

 

(H). "contract" means the agreement entered into between the TSERC and the 

Contractor/successful bidder, as recorded in the Contract Form signed by the parties, 

including all the attachments and appendices thereto and all documents incorporated by 

reference therein; 

 

(I). "contract price / contract value" shall mean the sum accepted or the sum calculated in 

accordance with the prices accepted in bid and/or the contract rates as payable to the 

contractor for the entire execution and full completion of the work (price for supply, 

transportation (including loading, unloading and transfer to site), insurance including 

change order etc. 

 

(J). “completion of work” means that the project/works have been completed operationally 

and structurally has been attained as per technical specifications. 

 

(K). “contract document" shall mean collectively the bid document, design, drawings, and 

specifications, BOQs, annexures, agreed variations, if any, and such other documents 

consisting the bid and acceptance thereof; 

 

(L). “day” means calendar day; 



(M). “defect liability period” means the period of validity of the warranties given by the 

contractor (commencing at completion of the project/works, during which the contractor 

is responsible for defects with respect to the project/works. 

 

(N). “designated authority” shall mean such authority is assigned by the Commission from 

time to time 

 

(O). “EMD or earnest money deposit” shall mean the unconditional and irrevocable online 

payment or DD only to be submitted along with the bid by the bidder; 

 

(P). “ECBC” Energy Conservation Building Code 

 

(Q). “eligibility criteria” shall mean the eligibility criteria as set forth in this tender document, 

BOQ, technical& special conditions of contract of this BID; 

 

(R). “effective date” means the date from which the time for completion shall be determined; 

(S). “GCC” means the general conditions of contract contained in this section; 

(T). "goods" means permanent plant, equipment, machinery, apparatus, articles and things of 

all kinds to be provided and incorporated in the works by the contractor under the 

contract but does not include contractor’s equipment; 

 

(U). “NIT” shall means Notice Inviting Tender (AA). 

(V). “NZEB” shall means Net Zero Energy Building 

(W). “owner” “employer” or “TSERC” shall mean Telangana State Electricity Regulatory 

Commission, Hyderabad. 

 

(X). “price/financial bid” shall mean online bid, containing the bidder’s quoted price as per 

the format prescribed in annexure C of this BID document 

(Y). “qualified bidder” shall mean the bidder(s) who, after evaluation of their techno 

commercial bid as per eligibility criteria set forth in this bid document and BOQ stand 

qualified for opening and evaluation of their price/financial bid; 

(Z). “statutory auditor” shall mean the auditor of a company appointed under the provisions 

of the Companies Act, 2013 or under the provisions of any other applicable governing 

law; 

(AA). “services” means all those services ancillary to the supply of the products, to be provided 

by the contractor under the contract; e.g. transportation (including loading, unloading and 

transfer to site) and provision of marine or other similar insurance, inspection, expediting, 

carrying out guarantee tests, operations, maintenance etc. 

(BB). “successful bidder(s) / contractor(s)” shall mean the bidder(s) selected by employer 

pursuant to this Bid i.e. on whom award is made. 

(CC). “standards” shall mean the standards mentioned in the technical specification of the goods 

and equipment utilized for the work or such other standard which ensure equal or higher 

quality and such standards shall be latest issued by the concerned institution like Bureau 

of Indian Standards (BIS), Bureau Energy Efficiency (BEE) etc. 



(DD). “time for completion” means the time within which completion of the project/works is 

to be attained as per the LOA or the relevant provisions of the contract; 

(EE). “LEED AP” means Leadership in Energy and Environmental Design Accredited 

Professional 

(FF). “IGBC AP” means Indian Green Building Council Accredited Professional 

(GG). “GRIHA CP” Green Rating for Integrated Habitat Assessment Certified Professional 
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1. Scope of Work: 

Construction of office building Block - A (Stilt + 5 Floors) & Block - B (Stilt + 2 Floors) 

for TSERC at Kalyan Nagar, Hyderabad as per Super ECBC Compliance and NZEB 

Concept as per the plan enclosed. 

2. Eligibility Criteria: 

Registration: The bidder shall be a registered as Class-I or above Civil contractor or Special 

Class registered in Central Government or any State Government or State/Central Public 

Sector Undertakings in India. 

Work Experience: 

                               

a. The bidder should have prior own experience in construction of NZEB or super ECBC complaint 

or IGBC certified green building (with Gold or above standards) or LEED certified green building 

(with Gold or above standards), GRIHA certified green building (4 star or above standards)  

Documentary evidence shall be submitted as proof certified by Indian Green Building Council 

(IGBC) or USGBC (US Green Building Council) or TERI (The Energy and Resources Institute) 

Preference will be given to the local bidders who have experience in construction of 

government/TS power utilities buildings.  

b. The bidder shall have prior own experience in execution of construction of atleast  one Ground/Stilt 

+ 2 floors building of minimum 5000 sq m built up area for single block/tower/building in last five 

Financial Years i.e., from 2017-18 to 2021-22 .  The work completion certificate shall be submitted 

as proof certified by a competent authority and shall have experience of either on their own or 

through a JV of having executed electrical installations, Firefighting system. 

c. The bidder should have successfully executed works of value not less than Rs.18.00 crores in 

respect of construction of buildings( i.e., minimum of Ground/Stilt + 2 floors)  one or more 

buildings, put together in any one year during last five financial years that is from 2017-18 to 2021-

22.  Preference will be given to the local bidders who have experience in construction of 

government/TS power utilities buildings.  

d. The bidder’s team shall include one team member with LEED/ AP /IGBC AP/ GRIHA CP/ either 

through the JV or as an employee. In case of JV, a declaration to be submitted mentioning the 

willingness to work with the respective bidder for the completion of the works assigned and till 

completion of this project.  A copy of the certificate of LEED AP/IGBC AP/ GRIHA CP shall be 

submitted along with the declaration letter. 

e. The bidder shall have valid GST and PAN. Copy of both shall be submitted. 

f. The bidder shall have prior experience of executing coordinated building services such as 

Plumbing, Electrical and Fire-fighting systems. 

 

                    In respect of the above eligibility criteria the bidders are required to furnish the following 

information along with the supporting documents in the technical bid as per the format provided 

in Annexure D. 

 

             Financial Condition: 

a. The bidder should have Liquid Assets/ Credit facilities/ Solvency Certificate issued by any 

Nationalized/ Scheduled (Public Sector) Bank for a value not less than Rs.5.0 crores. The 

solvency certificate shall not be older than 12 months from the date of availability of tender 

specification on e-procurement platform. 

b. Annual Turnover: The Bidder should have minimum annual turnover of Rs.18.00 crores 

in any one year during the last five financial years that is 2017- 18 to 2021-22. The Annual 

Turnover certificate issued by a registered Chartered Accountant shall be uploaded. 

Bidders shall upload/submit all the necessary and supportive documents in the online portal 

as per the details mentioned in the Clause 7 provided in the tender document. 
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3. Eligible Bidders: 

In order to submit the bid, the bidders have to get themselves registered online on Telangana 

e- Procurement portal (www.tender.telangana.gov.in) with valid digital signature certificate 

(DSC). The bidders should have a DSC issued from any agency authorized by TSTS, 

Government of Telangana. The invitation for bid is open to all bidders including an 

individual, proprietorship firm, partnership firm, company registered under Companies Act 

or a JV having eligibility to participate as per eligibility criteria. 

4. Joint Venture (JV) 

JV is allowed for this tender. However, the bidder or its JV partner shall fulfill the criteria 

mentioned and also the agreement shall mention that who will be the  lead bidder for this 

tender. The JV agreement exclusively for this project only accepted and shall clearly 

mentioned in the agreement. TSERC will only communicate with   the Lead partner of the JV. 

5. Clarification on bidding documents 

A prospective bidder requiring any clarification on the bidding documents may request the 

TSERC in writing through email at the TSERC mailing address indicated below. The 

TSERC will respond in writing to any request for clarification or modification of the bidding 

documents that it receives not later than one (1) day prior to the deadline for submission of 

bids prescribed by the TSERC. TSERC may examine the query and may amend the tender if 

required. 

The address of TSERC, for communication: 

The Commission Secretary, 

Telangana State Electricity Regulatory Commission (TSERC), 

D.No. 11-4-660, Singareni  Bhavan, 5th Floor 

Bazarghat, Hyderabad, Telangana - 500 004. 

Ph: 040 – 23397625. 

Email: tsercnetzerobuilding@gmail.com 

6. Amendment to bidding documents 

At any time prior to the deadline for submission of bids, the TSERC may, for any reason, 

whether at its own initiative, or in response to a clarification requested by a prospective 

Bidder, may  amend the bidding documents. 

7. Procedure for submission of bid 

All the bidders shall follow the instructions on the Telangana e-tender portal for submitting 

their bids to this e-tender. Please visit the e-tender portal i.e., https://tender.telangana.gov.in 

All the confirmatory documents as enlisted in this tender document in support of online 

information furnished by the bidder are to be uploaded by the bidder while submitting the 

bid online bid. The technical bid in the e-tender portal will contain the documents listed in 

the checklist which is provided in this tender document. Bidders are requested to upload 

http://www.tender.telangana.gov.in/
http://www.tender.telangana.gov.in/
mailto:tsercnetzerobuilding@gmail.com
mailto:ng@gmail.com
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appropriate documents through online portal. The financial/price bid as per the format 

provided in this tender document shall be uploaded through the online e-tender portal. 

Any additional/ other relevant documents to support the information/ declaration furnished 

by bidder online against eligibility criteria may also be uploaded by the bidder in the 

appropriate space of technical bid in the form of single PDF / zip file as the additional 

documents. 

As this is an e-tender, Bidders are requested to upload all the relevant information through 

e- tender portal only. 

However, TSERC has right to ask for hard copies of the uploaded documents only, if they 

are found to be blur or invisible cases only for the evaluation purpose. 

The bidder has to refer the BOQ uploaded and mention the price details as per the formats 

provided in the annexure C and upload the same in e-tender portal only at respective space. 

8. Cost of bid preparation 

The bidder shall bear all costs associated with the preparation and submission of its bid, 

including cost of presentation for the purposes of clarification of the bid, if so desired by the 

TSERC. TSERC will in no case be responsible or liable for those costs, regardless of the 

conduct or outcome of the tendering process. 

9. Language of Bids 

The proposal prepared by the bidders and all correspondence and documents relating to the 

Bid exchanged by the bidder and TSERC, shall be written in English language, provided 

that any printed literature furnished by the bidder may be written in another language so long 

the same is accompanied by an English translation in which case, for purposes of 

interpretation of the bid, the English translation shall govern. 

10. Contacting the Employee 

i) No bidder shall contact any of the employee’s of TSERC on any matter relating to its 

bid, from the time of the opening of bids to the time the contract is awarded. Canvassing 

in connection with the tenders in any shape or form is strictly prohibited and tenders 

submitted by such tenderers who resort to canvassing shall be liable for rejection. 

Request for site visit, if any required, can be sent to the email 

tsercnetzerobuilding@gmail.com and the issuer of this tender notification will let the 

indenter know about the site visit through email. 

ii) Information relating to the examination, evaluation and comparison of bids and 

recommendations for the award of contract shall not be disclosed to bidders or any other 

persons not officially concerned with such process until the award to the successful 

bidder has been announced. Any effort by a bidder to influence TSERC in bid 

evaluation, bid comparison or contract, award decisions may result in rejection of the 

bidder’s bid. 

11. Bid document cost and earnest money deposit (EMD) 

11.1 Bid document cost: free of cost 

The bidder shall submit the EMD for the cost as mentioned in the bid information sheet. 

The EMD should be in the form of online payment mode of e tender portal or RTGS/NEFT 

to TSERC above account or demand draft in favor of TSERC, payable at Hyderabad. 

11.2 Earnest Money Deposit: 

a. The EMD will not be received in the form of cash/cheque. While furnishing the bids 

online, the bidders have to pay EMD online on e-procurement platform. 

mailto:tsercnetzerobuilding@gmail.com
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b. The EMD will be retained in the case of successful bidder and will not carry any interest. 

It will be dealt with as provided in the relevant clauses of this tender specification. 

 

c. The bid security shall be forfeited by TSERC, if 

(i) the bidder withdraws from the bid before expiry of its validity. 

(ii) the successful bidder does not accept the order or fails to enter into a contract within 

validity period of offer. 

 

d. When a tender is to be accepted, the tenderer whose tender is under consideration shall, 

attend the designated authority, before the end of the period specified by written 

intimation to him. If the tenderer fails to attend the office before the end of the period 

specified, his tender will not be considered. He shall forthwith upon intimation being 

given to him by the Commission Secretary , TSERC of acceptance of his tender, attend 

the office of the Commission Secretary , TSERC and sign an agreement in the proper 

departmental form for the due fulfillment of the contract. The contractor is bound by the 

specifications of APSS and terms and conditions stipulated in this specification. 

 

a) PERFORMANCE BANK GUARANTEE(PBG) 

(i). In addition to the EMD, the balance amount of total up to 5% (five percent) of the 

value of contract shall be paid by the successful bidder as balance security deposit 

by way of bank guarantee from nationalized bank / public scheduled bank approved 

by TSERC as per proforma appended or demand draft from nationalized bank or 

scheduled bank (public sector) at the time of entering into the agreement. The above 

performance bank guarantee shall be furnished within fifteen (15) days from the date 

of receipt of Letter of Intent. 

 

(ii). The performance bank guarantee (i.e., 5% of value of contract that includes earnest 

money deposit and balance performance bank guarantee) will be released to the 

contractor after the expiry of guarantee period of 24 months (twenty four months) 

from the date of completion of work and based on the satisfactory performance 

certificate issued by the Commission Secretary or designated authority and after all 

defects, if any, shall have been made good to the satisfaction of the TSERC and 

according to the true intent and meaning thereof. This amount will not bear any 

interest. 

 

b) RETENTION AMOUNT: 

(i).   Further, 7.5% (Seven and Half) of the value of work done will be recovered from each 

running bill towards retention amount for the due fulfillment of the contract. The 

retention amount recovered from the running bills will be released to the contractor 

after completion of guarantee period of 24 months (twenty four months) from the 

date of completion of work and after all defects, if any, shall have been made good 

to the satisfaction of the TSERC and according to the true intent and meaning 

thereof. This amount will not bear any interest. 

(ii). Failure to enter into the required agreement or to make the security deposit as defined in 

the above paragraphs shall entail forfeiture of the earnest money deposit. 

11.3 Guarantee Period: 

(i). The guarantee period for all the components of works done and material supplied 

under this contract shall be 24 months (Twenty Four months) unless otherwise 

specified explicitly. The guarantee period will be reckoned from the date of 
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satisfactory completion of work. The repairs, rectifications and defects, etc., if any, 

arising during the guarantee period shall be attended and made good by the 

contractor to the satisfaction of the TSERC and according to the true intent and 

meaning thereof, without any extra cost to TSERC. 

(ii). The written agreement to be entered into between the contractor and the TSERC 

shall be the foundation and basis of the rights of both the parties and the contract 

shall not be deemed to be complete until the agreement has first been signed by the 

contractor and then by the proper officer authorized to enter into contracts on behalf 

of TSERC. 

(iii). The work shall be commenced from the dates specified by TSERC, otherwise EMD 

will be forfeited. 

(iv). If the successful bidder fails to sign the agreement or otherwise commit default, 

the TSERC shall have the right to recover damages according to law apart from 

forfeiting the earnest money deposit. 

(v). The tenderer shall examine closely the APSS and also the standard preliminary 

specifications contained therein, and sign the divisional office copy of the APSS and 

its addenda volume in token of such study before submitting his tender offer. The 

tenderer shall also carefully study the drawings and additional specifications and all 

the documents which form part of the agreement to be entered into by the accepted 

tenderer. The APSS and other documents connected with the contract such as 

specifications, plans, descriptive specification sheet regarding materials etc., can be 

seen at any time between 11.00 a.m. and 5.00 p.m. on all working days in the office 

of the Commission Secretary TSERC, Hyderabad. 

(vi). The tenderer's attention is directed to the requirements for materials under the clause 

'Materials and Workmanship' in the 'Preliminary Specifications'. 'Materials 

conforming to the ISS' shall be used on the work, and the tenderer shall quote his 

percentage accordingly. 

(vii). Every tenderer is expected, before quoting his percentage less/excess on ECV value 

on the estimated rates, to inspect the site of the proposed work. The tenderer should 

also inspect the quarries and satisfy himself about the quality and availability of 

materials. The names of quarries etc., where from certain materials are to be obtained 

are given in the descriptive specification sheet or Schedule ’C’. The best class of 

materials to be obtained from the quarries or other source defined shall be used on 

the work. In every case, the materials must comply with relevant standard 

specification. Samples of materials as called for in the standard specifications or in 

these tender conditions, or as required by the Commission Secretary or designated 

authority, in any case shall be submitted for the Commission Secretary’s or 

designated authority’s approval before the supply to site of work is begun. If the 

contractor, after examination of the source of materials defined in the descriptive 

specification sheet is of opinion that materials complying with the standard 

specifications of the contract cannot be obtained in quality or sufficient quantity from 

the source defined in the descriptive specification sheet, he shall so state clearly in 

his tender that where from he intends to obtain materials subject to the approval of 

the designated authority. 

(viii). If further necessary information is required, the Commission Secretary or designated 

authority will furnish such information. 

(ix). The TSERC will not, however, after acceptance of a contract rate, pay any extra 

charge for lead or for any other reason, in case the contractor found later on to have 

misjudged the materials availability. Attention of the tenderer is directed to the 

standard preliminary specifications (SPS) regarding payment of seigniorage, local 

cess, tolls etc. 

(x). The tenderer's particular attention is drawn to the sections and clauses in the SPS 
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dealing with: - 

1. Test, inspection and rejection of defective materials and work; 

2. Carriage; 

3. Construction Plant; 

4. Clearing up during progress and for delivery; 

5. Accidents; 

6. Delays; 

7. Particulars of payment. 

(xi). The contractor should closely peruse all the specifications, clauses which govern the 

percentage which he is tendering. 

(xii). A bill of quantities (Schedule-A) accompanies this tender schedule. It shall be definitely 

understood that TSERC does not accept any responsibility for the correctness or 

completeness of this schedule and that this schedule is liable to alterations/omissions, 

deductions or additions at the discretion of the Commission Secretary or designated 

authority or as set forth in the conditions of contract. The tenderer will, however, base the 

tender on this schedule of quantities. The estimated rates worked out by the TSERC for each 

item are furnished in the Schedule-A. 

(xiii). The bidder has to furnish his overall percentage either ‘+’ or ‘-’ that is excess or less on 

estimated contract value (ECV). The bidder needn’t indicate individual item rates for each 

and every item listed in schedule. In case of excess tender percentage, the same should not 

exceed ‘+5 %’. The excess or less tender percentage quoted by the bidder will be applied 

uniformly on the estimated rates of all the items in order to deduce unit rates for the items 

while preparing agreement. As such, the bidder need not indicate individual item rates for 

each and every item listed in Schedule - ‘A’ (Bill of Quantities) 

(xiv). No alteration which is made by the tenderer in the contract form, the conditions of contract, 
drawings, specifications or quantities accompanying the tender will be recognized and if any 
alterations are made, the tender will be considered void. 

(xv). The bidder should work out his own overall percentage, either ‘+’ or ‘-’, i.e., excess or less 
on ECV. However, bidders who wish to change their offer already submitted can do so 
online, before closing date & time for submission of bids online. Hard copies in this regard 
will not be accepted. 

(xvi). Price Variation: No price variation will be allowed on accepted rates under any 

circumstances for materials and labour or whatever etc. The excess or less percentage over 

the ECV quoted by the contractor shall be firm and binding upon the contractor till the work 

is completed. The quoted percentage less/excess on ECV value shall be binding on the 

tenderer even for award of part work. 

 

12. Site- visit: 

12.1 The bidder, at the bidder’s own responsibilities, cost and risk, is encouraged to visit and 

examine the site of works and its surrounding, approach road, existing works, if any, 

connected to the tendered work, drawings connected to the work, if / as available and obtain 

all information that may be necessary for preparing the bid and entering into a contract for 

execution of the works. The cost of visiting the site shall be at the bidder’s own expense. 

12.2 It shall be deemed that the bidder has visited the site/area and got fully acquainted with the 

working conditions and other prevalent conditions and fluctuations thereto whether the 

tenderer actually visits the Site /Area or not and has taken all the factors into account while 

quoting rates. 

12.3 The Bidder is expected, before quoting his rate, to go through the requirement of 

materials/workmanship, specifications, requirements and conditions of contract. 

12.4 The Bidder, in preparing the bid, shall rely on the site investigation report uploaded along 

with tender document. 
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13. Price basis and escalation 

Basis of the price quoted shall be with reference to BOQ. Price mentioned in the quotation 

must be firm and shall be in Indian rupees only. Hence prices mentioned in financial Bid 

shall be firm and not subject to escalation till the execution of the complete work. TSERC 

has full rights to call for negotiations for further decreasing the prices or going for reverse 

bidding. 

 
14. Taxes, levies and duties for the preparation of the bid 

Prices of items shall be quoted as per the BOQ. However, the prices shall be inclusive of 

transportation, insurance, levies and any other duties etc., (wherever applicable) and 

exclusive of GST. Bidder has to arrange on its own to deliver the material at site. 

 
15. Period of validity of bid 

Bids shall remain valid for complete bid document period validity as mentioned in NIT. In 

exceptional circumstances, the TSERC may solicit the bidder’s consent to an extension of 

the bid validity period. The request and response thereto shall be made in writing through 

letters/ e-mails. 

16. Power of Attorney 

A power of attorney duly authorized by the respective companies board, indicating that the 

person(s) signing the bid has/have the authority to sign the bid and thus the bid is binding 

upon the bidder during the full period of its validity. However, TSERC shall have right to 

accept the authorization of the persons by ensuring genuinity based on the supporting 

documents. 

 
17. Signing of bid 

i. The original copy of the bid, consisting of the documents mentioned in the bid document 

shall be typed or written in indelible ink and shall be signed by the bidder or a person or 

persons duly authorized to bind the bidder to the contract. The authorization shall be 

indicated by written power of attorney accompanying the bid and submitted as 

Attachment 2 to this bid document. All pages of the bid shall be initialed by the person 

or persons signing the bid. 

ii. The tenderer shall ensure that no interlineations, erasures or overwriting shall be resorted 

to. However, in exceptional circumstances any interlineations, erasures or overwriting 

shall only be valid if they are initiated by the signatory to the bid. 

 
18. Deadline for submission of bids 

(i). Bids must be submitted as per the timings stated in bid information sheet. 

(ii). The TSERC may, at its discretion, extend this deadline for submission of bids by 

amending the bidding documents, in which case all rights and obligations of TSERC and 

bidders will thereafter be subject to the deadline as extended. 

(iii). No bid may be withdrawn in the interval between the bid submission deadline and 

the expiration of the bid validity period. Withdrawal of a bid during this interval may result 

in the bidder’s forfeiture of its EMD. 

 
19. Preliminary examination of bids. 

The TSERC will examine the bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 
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whether the documents have been properly signed, whether the bids are generally in order 

and properly uploaded in the e-tender portal. 

 
20. Bid opening process 

TSERC will be opening the technical bids in online. 

 
21. Technical evaluation 

The TSERC will carry out a detailed evaluation of the online bids determined to be 

substantially responsive in order to determine whether the technical aspects are in 

accordance with the requirements set forth in the bidding documents. In order to reach such 

a determination, the TSERC will examine and compare the technical aspects of the online 

bids on the basis of the information provided by the bidders, taking into account the 

following factors: 

a) Overall completeness and compliance with the qualification criteria; past experience; desired 

manpower availability; competency; in house machinery, documents submitted etc. 

b) The bidder does not meet minimum acceptable standards of completeness, consistency and 

will be rejected for non- responsiveness. 

c) The project is to be completed on war footing basis. While making the bid evaluation, the 

factor of ‘less time consumed in execution’ will get priority over others. 

d) Any other relevant factors, if any, listed in the tender document, or that the TSERC 

deems necessary or prudent to take into consideration 

 
22. Technical specifications: 

The bidder shall closely study all specifications in detail, which govern the rates for which 

he is bidding/tendering. The details are mentioned in the BoQ which is uploaded along with 

tender document. 

23. Handing over of site to the bidder: 

At present the site is clear from all obstacles with a bore well point for fetching ground water. 

The successful bidder (contractor) can take over the site and commence the work, 

immediately after signing the agreement. 

24. Commencement of work: 
The work should be completed within the stipulated period that is 10 months and the date of 

commencement shall be reckoned from the next working day of execution of agreement. In order to 

complete the project on war footing, work has to be undertaken on 24/7 that is more than one shift. 

The amount quoted may also include this provision of working on more number of shifts. However, 

TSERC may consider extending the timeline, if required with reference to the request made by the 

contractor showing cogent and valid reason, if the delay is from contractor’s side. 

 

25. Handing over of site by bidder: 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the 

contractor at own expense of the tenderer and the site is cleaned and handed over to TSERC 

The tenderer shall intimate officially of having completed the work as per contract and it has 

been cleaned/spruced for occupation forthwith. 

26. Deployment of manpower and machineries: 

(i). The bidder(s)/tenderer(s) will deploy sufficient number and size of equipment 

/machineries/ vehicles and the technical/ supervisory personnel required for 

execution of the work. 
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(ii). The TSERC can direct to increase the manpower or other resource to comply with the 
progress of work schedules or to makeup shortfalls if any. 

 

27. Change in constitution of the contracting agency: 

(i). Prior approval in writing of the TSERC shall be obtained before any change is made 

in the constitution of the contracting agency, otherwise it will be treated as a breach 

of contract. 

(ii). After reconstitution of the contract agency the tenderer should certify that all the 

applicable laws have been followed in doing so. 

 
28. Award criteria 

(i). TSERC will award the contract to the successful Bidder whose bid has been 

determined to be substantially responsive and to be the lowest financial bid (L1) as 

per the tender documents. 

(ii). If more than one bidder stand as L1, TSERC will select the bidder on reverse 

tendering or based on the previous experience of bidders. 

 
29. Letter of Acceptance (LOA)/ work order/ agreement 

(i). Prior to the expiration of the period of bid validity, the TSERC will notify the 

successful bidder in writing by issuing LOA/ work order either through any one or 

more of the modes namely telefax, scanned e-mail though registered/speed 

post/couriered letter and through a messenger if possible, that its bid has been 

accepted. The LOA will constitute the basis of the contract. In case, bidder does not 

return the duplicate copy of LOA with duly signed and acceptance within 7 days, 

then the LOA will be deemed to be cancelled and EMD of the bidder will be 

forfeited. 

(ii). The bidder shall sign an agreement with TSERC within 15 days from the date of 

issue of LOA. The successful bidder shall execute an agreement with TSERC in the 

INR 200 Non-judicial stamp paper of Telangana Jurisdiction only in the name of the 

Tenderer (2 sets). In case of the successful bidder fails to execute necessary 

agreements as prescribed, within the stipulated period, then his EMD shall be 

forfeited and his tender shall be held as non-responsive. 

(iii). The written agreement to be entered into between the contractor and the TSERC, shall 

be the foundation of the rights of both the parties and the contract shall not be deemed 

to be executed until the contract is signed by both the parties that is Contractor and 

the TSERC. 

30. Additional PBG: 

If the bidder quotes 15% less than estimated contract value, additional PBG in the shape of 

DD or BG for equivalent to difference amount shall be deposited with TSERC before signing 

the agreement along with PBG. The same will be refunded after satisfactory completion of 

the works. 

 
31. Taxes and duties 

Except as otherwise specifically provided in the Contract, the bidder shall bear and pay all 

taxes, duties, levies and charges assessed on by all municipal, state or central government 

authorities in connection with the Facilities where the Site is located. 
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32. Defect liability period 

32.1 The successful bidder, on whom award is made, warrants that the facilities or any part 

thereof shall be free from defects in the design, engineering, materials and workmanship 

of the equipment supplied/ services offered and of the work executed, wherever 

applicable. 

32.2 The defect liability period shall be twenty-four (24) months from the date of completion 

of the works. 

32.3 The TSERC shall give the successful bidder, on whom award is made a notice stating the 

nature of any such defect together with all available evidence thereof, promptly following 

the discovery thereof. The TSERC shall afford all reasonable opportunity for contractor 

to inspect any such defect. 

 
33. Goods and Services Tax (GST) on works contract: 

i. The percentage quoted by the contractor is exclusive of GST on all materials and 

services. 

ii. GST for the works contract shall be as per GST Act 2017. For works contract, IT Tax 

deduction at source (TDS) and GST TDS of the bill amount on each work bill will be 

recovered as applicable from time to time. 

iii. All taxes, duties seigniorage and local cess/charges, labour cess, payment towards 

NAC, EPF, insurance, SMET, DMET etc, payable to the government / quasi- 

government bodies excluding GST are deemed to be included in the quoted prices 

and will be recovered at rates fixed by competent authority from time to time from 

the contract bills. 
 
 

34. Terms of Payment 
 

Name of work Type of bill 
Amount to be 

paid 

Amount to be 

deducted 
Refund of deductions 

L.S. contract 

(Supply of 

materials 

and constructions) 

Intermediat 

e Bills 

92½ % of value 

of work done. 

7½% of value 

towards security. 

Nil 

  

Final Bill 

92 ½ % of value 

of work done 

less amount if 

any withheld for 

proper 

maintenance / 

rectifications. 

7½% of value 

towards security. 

1. 2.5% out of 7½% so far 

collected from bills to be 

refunded on completion of 

the whole works. 

 

2. Balance 5% to be refunded 

on expiry of defects liability 

period or on rectification of 

any defects that appears 

during the defects liability 

period which ever happens 

latter. 

    
3. The PBG. collected at the 

time of entering into 

agreement is also returnable 

along with item (2) above. 
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35. Miscellaneous: 

 

i. Extension of time for completion 

The time(s) for completion specified in the respective W.O. shall be extended if the Bidder is 

delayed or impeded in the performance of any of its obligations under the contract by reason of 

any of the following: 

 

a. any occurrence of force majeure as provided in clause of force majeure, 

b. any changes in laws and regulations as provided in change in laws and regulations 

clause or 

c. any default or breach of the contract by the TSERC, specifically arises any problem 

d. any other matter specifically mentioned in the Contract; 

 

by such period as shall be fair and reasonable in all the circumstances and as shall fairly reflect 

the delay or impediment sustained by the contractor. However, Commission Secretary, TSERC 

shall have all rights in accepting the reason for delay duly after examining the reason for delay 

as per the request of the contractor. 

 

ii. Sub-letting of work: 

No subletting of work as a whole by the contractor is permissible. Subletting of work implicated 

jobs is permissible with the prior approval of TSERC. The contract agreement will specify major 

items of supply or services for which the contractor proposes to engage sub-contractor/sub- 

vendor. The contractor may from time to time propose any addition or deletion from any such 

list and will submit proposals in this regard to the Commission Secretary / designated authority 

for approval well in advance so as not to impede the progress of work. Such approval of the 

Commission Secretary / designated authority will not relieve the contractor from any of his 

obligations, duties and responsibilities under the contract. 

 

iii. Prohibition of child labour engagement: 

The contractor/contractual agencies must not engage any child labour during the course of 

execution of the contract work within the meaning and scope of the Child Labour Prohibition 

and Regulation Act, 1986 and its relevant Act and Rules amended from time to time by the 

Government of India. 

 

iv. Compliance of applicable labour laws: 

a. The contractor shall abide by the rules and regulations notified under Labour’s Laws as 

applicable in the matter of weekly holidays, overtime allowance, leave with wages and 

compensatory holidays etc. 

b. The contractor shall strictly implement all relevant provisions enumerated under Contract 

Labour (Regulation and Abolition) Act. 1970. It will comply the requirement of filing all 

statutory documents and records as applicable with the concerned authorities. It shall take 

full responsibility for obtaining labour license from central/state authority as per the Act. It 

will also ensure timely filing of all statutory returns as are applicable under the Act, rules 

and regulations. 

c. The contractor shall not pay less than the minimum wages specified to any category of 

labour engaged by the contractor in terms of the notifications under Minimum Wages Act, 

1948 as notified by the state government or central government whichever is higher and as 

may be in force. The payment has to be in accordance with the Payment of Wages Act 1936 

along with the rules and regulations notified thereof. In this matter the decision of the 

department shall be final and binding. The contractor shall provide benefits / facilities to its 

employees in accordance with the applicable laws to this locality that is Hyderabad, 
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Telangana. TSERC shall be kept completely indemnified against any liability and 

consequences thereof. The contractor will be responsible to maintain records/documents 

pertaining to payment of wages to its workmen as desired by state/central government laws 

including Payment of Wages Act, 1936, Equal Remuneration Act, 1976 and Payment of 

Bonus Act 1965. 

d. The contractor should maintain all records in Telugu or English as per the provision made 

in the various statutes including Contract Labour (Regulation and Abolition) Act, 1970 and 

the Contract Labour (Regulation and Abolition) Central Rules, 1971, Minimum Wages Act, 

1948, Workmen Compensation Act, 1923, Employees State Insurance Act, 1948 etc. and 

latest amendment thereof. The records of the contractor shall be open for inspection by the 

nominated representative of TSERC. Any violations of this clause shall be treated as breach 

of contract and action shall be taken accordingly. 

e. The contractor will strictly regulate the terms of employment of the employees and manage 

the discipline as per Industrial Employment (Standing Orders) Act. 1946. 

f. The contractor shall get himself registered under Employees Provident Funds, Employees 

State Insurance (ESI) and get the registration number or Code number allotted for the 

specific establishment within reasonable time and submit the same to the TSERC, which 

are to be obtained before payment of 1st bill under the contract. 

g. The contractor shall be solely responsible for the payment of wages, including overtime 

wages to the workmen and ensure its timely payment thereof through bank. 

h. The contractor shall abide the rules and regulations of Pradhan Mantri Suraksha Yojana. 

i. The contractor or its workmen shall not at any point of time have any claim whatsoever 

against the TSERC. 

j. The contractor shall indemnify the TSERC in so far as liability incurred by the TSERC on 

account of any default by the contractor. 

k. Neither the contractor nor his workmen can be treated as employees of the TSERC for any 

purposes. They are not entitled for any claim, right, preference etc. over any job/regular 

employment of the TSERC. 

l. If the contractor fails to discharge the duties or neglects to perform the work agreed to be 

done under the agreement, the TSERC is entitled to terminate this agreement as per clause 

and get the work done by / through other means and claim reimbursement of actual expenses 

incurred and also damages for the loss incurred on account of failure on the part of the 

contractor to discharge the duties or to perform the work under the agreement. 

m. The contractor shall in addition to any indemnity provided by the relevant clauses of the 

agreement or by law, indemnify and keep indemnified, the TSERC against all claims, 

damages or compensation under the provisions of Payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employer's Liability Act, 1938, Workmen’s' Compensation Act, 1923, 

Employees Provident Fund and Miscellaneous Provisions Act, 1952, Employees State 

Insurance Act, 1948 any modification thereof or any other law relating thereto and rules 

made there under from time to time, as may be applicable to the contract which may arise 

out of or in context of the construction or maintenance or performance of the work under 

the contract and also against costs, charges and expenses of any suit, action or proceedings 

arising out of any accident or injury or death. 

 
v. Settlement of Disputes: 

a. It is incumbent upon the contractor to avoid litigation and disputes during the course of 

execution of the work. However, if such disputes take place between the contractor and 

TSERC, effort shall be made first to settle the disputes at the TSERC level by mutual 

consultation and discussion. 
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b. The contractor should make request in writing to the Commission Secretary, TSERC for 

settlement of such disputes/claims within 30 (thirty) days of arising of the cause of dispute/ 

claim failing which no disputes/claims of the contractor shall be entertained by the TSERC. 

 

c. Effort shall be made to resolve the dispute in two stages. In first stage dispute shall be referred 

to the designated authority of the TSERC. If difference still persist the dispute shall be referred to 

any authority appointed by the Commission. 

 

vi. Legal Jurisdiction: 

Matters relating to any dispute or difference arising out of this tender and subsequent contract 

awarded based on this tender shall be subject to the jurisdiction of Courts of the Hyderabad 

only. 

 

vii. Drawing: 

The provisional drawings are uploaded with this tender document. However detailed, approved 

drawings for all the related components will be released for execution as per the site 

requirements. 

 

viii. Non-disclosure/ Confidentiality clause: 

a. The bidder will not at any time during subsistence of contract or afterwards, disclose to any 

person any information as to documents, components, parts, information, drawings, data, 

sketches, plans, programs, specifications, techniques, processes, software, inventions and 

other materials, both written and oral, of a secret, confidential or proprietary nature, including 

without limitation any and all information relating to finance, invention, research, design or 

development of information system and any supportive or incidental subsystems, and any 

and all subject matter claimed in or disclosed by any patent application prepared or filed by 

or on behalf of TSERC, in any jurisdiction, and any amendments or supplements thereto. The 

bidder should understand that any breach of this clause would constitute a serious offence 

for which appropriate legal action may be taken to ensure the enforcement of confidentiality 

clause. TSERC also desires that the bidder shall hold in trust and confidence, and not disclose 

to others or use for its own benefit or for the benefit of other, any Proprietary Information 

which is disclosed to the bidder by TSERC in NIT/ tender document at any time during the 

agreement / award of work / execution of work and thereafter. 

 

b) The bidder shall disclose proprietary information received under the contract to person 

within its organization only if such persons (i) have a need to know and (ii) are bound in 

writing to protect the confidentiality of such proprietary information. 

 

c) This clause shall survive and continue even after any expiration or termination of the contract 

and shall bind the contractor, its employees, agents, representatives, successors, heirs and 

assigns. 

 

d) However, the successful bidder shall submit a non-disclosure agreement to TSERC before 

signing the agreement. 

 

ix. Force Majeure 

Bidder shall not be considered in default if delay in delivery of works occurs due to causes 

beyond his control such as acts of God, natural calamities, civil wars, strikes, fire, frost, floods, 

riot or epidemic/ pandemic diseases etc. Only those causes which have delayed duration shall be 

considered cause of force/ calendar majeure. A notification to this effect duly certified by local 

chamber of commerce/ statutory / competent authorities shall be given by the bidder to TSERC 

by registered/speed post letter/by hand/email. In the event of delay due to such causes, the 
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delivery schedule will be extended for a length of time equal to the period of force majeure or at 

the option of TSERC, the order may be cancelled. Such cancellation, would be without any 

liability whatsoever on the part of TSERC. In the event of such cancellation, the bidder shall 

refund any amount advanced or paid to the bidder by TSERC. 

 

x. Corrupt or Fraudulent practices: 

The TSERC requires that bidders observe the highest standard of ethics during the procurement 

and execution of such contracts. TSERC defines, for the purposes of this provision, the terms set 

forth below as follows: 

 

A. i) "corrupt practice" means the offering, giving, receiving or soliciting of anything of value 

to influence the action of a public official in the procurement process or in contract 

execution; and 

 

ii)"fraudulent practice" means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the TSERC, and 

includes collusive practice among bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the TSERC of the 

benefits of free and open competition; 

 

B. will reject a proposal for award if it determines that the bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question; 

 

C. will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded 

a contract if it at any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing for, or in executing, a contract of the TSERC. 

 
 

xi. Termination for Default 

The TSERC may, without prejudice to any other remedy for breach of contract, by written notice 

of default sent to the contractor, terminate the contract in whole or part: 

a. if the Contractor fails to deliver any or all of the goods and complete the Work within 

the period(s) specified in the W.O. within any extension thereof granted by the TSERC 

or 

b. if the contractor supplied different product other than mentioned in LOA/W.O. 

c. if the contractor fails to perform any other obligation(s)/duties under the contract. 

d. if the contractor, in the understanding of the TSERC has engaged in corrupt or fraudulent 

practices in competing for or in executing the Contract. 

 

xii. Bankruptcy 

If the successful bidder after signing of the contract has incurred / invited a situation of becoming 

bankrupt or have a receiving order made against it or compounded by its creditors, or being a 

proceeding is commenced for winding up, not being a voluntary winding up for the purpose only 

of amalgamation/ reconstruction, or required to carry on its business under a receiver for the 

benefit of its creditors or any of them, the TSERC will be at liberty: 

 

To terminate the contract forthwith by notice in writing to the liquidator or receiver or to any 

person in whom the contract may become vested and to act in the manner as though the last- 

mentioned notice has been the notice referred to in such clause and the equipment and materials 

have been taken out of the contractor's hands. To give such liquidator, receiver or other person, 

the option of carrying out the contract subject to such person providing a guarantee, for the due 

and faithful performance of the contract up to an amount to be determined by the TSERC. 
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SPECIAL CONDITIONS OF CONTRACT (S.C.C.) 

 

1. GENERAL: 

The special conditions of contract are an extension of and are to be read in conjunction with 

the general conditions of contract. In case of contradictory provisions in the two, the 

provision as per the special conditions of contract shall prevail. 

 

2. DRAWINGS: 

The drawings enclosed to the specification are for tender purpose and are only indicative of 

the nature of work included in this contract. The actual detailed construction drawings shall 

be issued to the successful tenderer after the work is awarded. However, all the drawings 

required for the execution of the entire work included in this contract shall not be made 

available simultaneously on award of work but shall be issued from time to time for various 

works as per programme and priorities fixed by the Commission Secretary or designated 

authority and depending on the actual progress of work. Immediately after award of work, 

the contractor shall give a programme indicating therein any particular or special sequence 

in which he would like to carry out the work under this contract. However, the decision of 

the Commission Secretary or designated authority on such programme and sequence of 

construction shall be final and binding on the contractor. In case, work is delayed due to 

delays in the issue of construction drawings, the contractor shall be given suitable extension 

of time as may be decided by the Engineer in charge. However, the contractor shall not be 

entitled to any type of claim whatsoever on this account. 

i. Architectural drawings shall take precedence over Structural drawings, which in turn 

shall take precedence over services drawings in regard to all dimensions. 

 

ii. The Contractor shall verify all dimensions at the Site and bring to the notice of the 

TSERC discrepancies if any, the TSERC's decision in this respect shall be final. 

 

3. WORK TO BE CARRIED OUT BY LICENSED PERSONS/FIRMS: 

Technically competent persons or firms holding valid licenses shall only carry out any 

special service installations included in the scope of the Work. 

 

4. INSPECTION AND TESTING OF MATERIALS; 

The Contractor shall, if so required, produce manufacturers' test certificates for any 

particular batch of materials supplied by him. The tests carried out shall be as per relevant 

Indian standards and shall be carried out at government approved test facility specified by 

the TSERC. 

 

For checking setting out and testing materials at the Site the Contractor shall provide the 

following minimum testing equipment: 

i. Theodolite 

ii. Automatic levels 

iii. Steel tapes 

iv. Weighing machines 

v. Spirit levels, plumb bobs 

vi. Micro meters 

vii. Thermometers 

viii. Hydraulic testing machines 

ix. Smoke test machines 

x. Complete concrete testing lab equipment 

xi. Moisture meters 

xii. Complete sets of sieves 
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xiii. Oven. 

 

All such equipment shall be calibrated at specified frequency for accuracy at a testing facility 

approved by the TSERC and calibration certificates will be submitted to the TSERC. Site 

office, site laboratory, temporary store room, construction machineries, first aid box, safety 

material, sanitary facilities for labour, temporary lighting for site area while executing 

works, water supply arrangements to be constructed and maintained by the contractor at his 

own expense. 

 

5. REFERENCE DRAWINGS: 

The Contractor shall maintain on site one set of all drawings issued to him for reference. 

 

6. Appointment of incharge by the contractor at site 

The contractor shall appoint / engage minimum two dedicated Civil Graduate Engineers and 

minimum two Civil Diploma Engineers for coordination with the TSERC and supervising 

the works at site. 

 

7. COMPLETION DRAWINGS AND STANDARD MEASUREMENT BOOK (SMB): 

On completion of the Work, the contractor shall submit soft copy and three printed and 

laminated complete set of the site produced drawings and marked up prints of "AS 

BUILT" drawings verified and approved by TSERC and its architect. These drawings shall 

include and show all the changes / deviations made from the working drawings during the 

course of construction and also the other details as called for by TSERC. During the 

execution of the works a set of drawings shall be retained in the contractor’s site offices for 

the exclusive purpose of recording changes made to the Work as the construction proceeds. 

The drawings shall be prepared on computer through AutoCAD Software and provided to 

TSERC on pendrive. These Drawings shall be for all aspects of work  namely civil, 

plumbing and sewerage treatment plant (STP). 

 

Along with the completion drawings the Contractor shall also prepare and submit to TSERC 

the Standard Measurement Book (SMB) in the form of a bound book and a soft copy 

of the same. SMB shall incorporate the standard measurements of the items as per the 

completion / as built drawings in modules finalized in consultation with the TSERC. 

 

8. TESTING OF INSTALLATIONS: 

All water retaining structures and the basement shall be tested as specified for the waterproof 

qualities, in the presence of the TSERC. The contractor shall also perform all such tests as 

may be necessary and required by the TSERC to ensure quality of the executed works and 

by local authorities to meet Municipal and other bye-laws, regulations in force. The 

contractor shall provide all labour, equipment, and materials etc., required for the 

performance of the tests. 

 

9. SITE INFORMATION: 

i) All information, levels and dimensions given in the tender drawings relating to site 

conditions are given in good faith. The contractor shall, however, make his own 

independent inquiries and verify the same. Any claims for extras on account of any 

deviations or incorrectness of above referred information, levels etc., shall be considered 

as inadmissible. 

 

ii) The contractor shall obtain all information relating to local regulations, by-laws and all 

regulations applicable to the work or applicable profession. Any claims in this regard 

shall be inadmissible. 
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10. SITE INSTRUCTION FILE: 

The contractor shall maintain a site instruction file at the site office. All instructions received 

from the TSERC relating to the work shall be retained in the file. 

 

11. PHOTOGRAPHS: 

Besides submitting progress charts, reports, etc., the contractor shall submit progress 

photographs as directed by TSERC, every four weeks. 

 

12. PROFESSIONAL INTEGRITY AND TEAM SPIRIT: 

It is the intent of the TSERC that this project will be executed in a spirit of teamwork and 

full professional integrity. The contractor shall fully co-operate with all agencies concerned 

to fulfil this objective. In the execution of the project there will be a number of other 

specialist contractors appointed by TSERC such as electrical installations HVAC, lifts, 

interior works etc. The civil works contractor shall co-operate and coordinate the activities 

of other such contractors as directed by the TSERC. The civil work contractor shall also 

provide and arrange space for storage of materials, safety arrangements, access, scaffolding 

etc., as required for the works of other contractors. 

 

13. QUALITY ASSURANCE AND CONTROL PROGRAMME: 

The contractor shall establish an effective quality control system at the Site and implement 

the same through an independent team consisting of the contractor’s representative and 

qualified and experienced engineers and technical personnel to enforce quality control on 

all items of the work and the Project at all stages. However, TSERC with the support of an 

approved third party agency will check and confirm the quality of the works/materials at a 

minimum of three intervals or as required at the site. 

 

14. CONTRACT DRAWINGS: 

Drawings forming part of the contract is enclosed with this tender document. Further 

supplementary drawings furnished by the TSERC from time to time shall also be deemed to 

form part of the Contract. 

 

15. ENTRY TO THE SITE: 

The TSERC, at its discretion has the right to issue passes to control the admission of the 

contractor, his agents, employees and work people to the site of the work or any part thereof. 

Passes shall be returned at any time on demand by the TSERC. 

 

16. FIRE PRECAUTIONS: 

The contractor shall take all precautions and preventive measures against fire hazards at the 

site and shall assume full responsibility for the same. In this regard, the contractor shall 

ensure the compliance of all the rules and regulations regarding fire safety. 

 

17. PERFORMANCE BANK GUARANTEE: 

The contractor shall furnish a performance bond in the form of a bank guarantee from a 

scheduled bank approved by the TSERC, for the value and validity as mentioned in the 

Schedule of Fiscal Aspects, within fifteen (15) days from the date of issue of LOA / Work 

Order to the contractor. The bank guarantee shall be in the approved format. 

 

18. DRILLING, CUTTING ETC.: 

All cutting and drilling of walls or other elements of the building for the proper 

entry/installation of inserts, boxes, equipment, etc. shall be carried out using electrically 

operated tools only. Manual drilling, cutting, chiseling, etc. shall not be permitted. No 

structural member shall be cut or chased without the written permission of the TSERC. 
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Cutting and drilling of structural members shall be carried out using vibration free diamond 

wire sawing and diamond drilling only with prior permission from the TSERC. The costs 

for procurement and using such equipment is deemed to be included in the Contract and no 

extra costs will be paid. 

 

19. APPROVAL BY STATUTORY BODIES: 

(i). The TSERC will handle commencement certificate, No Objection Certificate and 

Occupation Certificate if applicable for the permanent building works under this 

contract. 

 

(ii). The contractor shall be responsible for providing required notices to authorities and 

to obtain and retain with him at his own cost all other approvals from the statutory 

bodies pertaining to works under this tender and temporary structures to be 

constructed at site, labour, ESI, PF, tax depts etc., and any other approval required 

to facilitate performance of contractor’s work under the contract till completion. 

 

(iii). Refusal by statutory authorities to issue completion / occupation certificate or any 

other approvals due to the contractor’s failure to construct the building in accordance 

with the sanctioned plans and/or specifications shall render the contractor liable for 

damages and in addition, render him liable to obtain such certificates at his cost. 

 

20. LABOUR WAGES: 

The contractor shall have no claim whatsoever, if on account of any rules and regulations or 

otherwise, he is required to pay wages in excess of fair wages called for under general 

conditions. 

 

21. MOBILISATION ADVANCE: 

No mobilization advance shall be paid to the contractor. 

 

22. TSERC’S OFFICE AND FACILITIES 

The contractor shall supply, erect and satisfactorily maintain in good repair until final 

completion of the project, a well-lighted temporary site office with the following facilities: 

a) An office including toilets with lockable storage for the TSERC and its representative 

including office furniture and conference room furniture for ten persons, display shelves 

and marker board. 

b) Free water, power and lighting as required for the duration of the project. 

c) Sanitation facilities for the duration of the project. 

d) A computer and a printer with necessary software and hard disk for computer drafting, 

correspondence and billing. 

 

The contractor shall provide at all times for the duration of the contract survey instruments 

for the exclusive use of architect/TSERC/it’s representative for carrying out of their duties 

in connection with the contract. 

 

Such instruments which must be approved by the architect, shall include but not limited to 

the following: 

 

- One theodolite & tripod capable of reading to 20 seconds 

- One level with horizontal circle and tripod. 

- Two metric levelling staffs not less than 3.5mtr high. 

- One 100 metre rust less steel band, one 30 metre rust less steel tape & two 30 metre linen 

tapes. 
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- An adequate number of ranging rods drop arrows, wooden setting-out pegs, etc. 

 

The contractor shall be solely responsible for all such instruments and equipment’s and shall 

ensure that they are at all times in good repair and adjustment. 

 

23. TESTING FACILITIES AT SITE: 

23.1 The contractor shall provide facilities/equipment to test the quality of material being 

used. 

23.2 The contractor shall provide the minimum but not limited to the following facilities / 

equipment and trained staff at site at his own cost. 

• Compression Testing Machine for concrete and bricks 

• Slump testing apparatus. 

• Sieve sets for testing of fine and coarse aggregate balance 

• Cube moulds 

• Balance 

• Ovens 

• Weighing Machine 

23.3 The contractor shall get other tests carried out at his own cost at approved laboratory 

as per the directions of the TSERC. 

 

24. REPORTS AND CHECKLISTS BY CONTRACTOR: 

24.1 The contractor shall file daily category-wise labour return. The report shall indicate 

scheduled requirement against actual strength. 

24.2 The contractor shall prepare and submit weekly reports of planned and actual progress of 

the work, workforce and the subsequent week's scheduled work. These will also include 

material procurement status. 

These reports shall be submitted to TSERC and it’s representative and shall be reviewed in 

weekly co-ordination meeting. 

24.3 The contractor shall submit monthly progress report as per standard format along with 

monthly bills. 

24.4 Further progress charts and schedules shall be prepared by the contractor as directed by the 

TSERC. 

24.5 The contractor shall submit a safety procedure manual or company policy on safety. The 

contractor shall designate a qualified person to look after safety and quality issues, 

complying with the SHE Plan and outlining its implementation by the Contractor and 

including: 

i. Quality Assurance and Control System (sample format). 

ii. Realistic construction programme/schedule. 

24.6 The Contractor shall maintain and make available all the records pertaining to reports, 

returns and checklist to the TSERC during audits (internal as well as external) and make 

necessary corrections, additions and actions based upon the findings / observations of the 

audits. 

 

25. NAME BOARD: 

a. A name board shall be made and displayed by the Contractor at his own cost at the Site 

at some approved place. The drawing of the Name Board shall be got approved from the 

TSERC. The contents of the board shall be as follows:- 

 

i. Name of the Project. 

ii. Name of the Owner/Owners. 

iii. Architect / Consultants with their addresses. 
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iv. Contracting Agency. 

v. Other Contracting Agencies. 

 

b. Care should be taken to see that the height of letters especially for the Architects should 

not be more than 2" to abide by the code of professional conduct prescribed by the Indian 

Institute of Architects. The colour, texture etc., of the board shall be as per the Architect's 

instructions 

 

26. SITE BARRICADING: 

The site boundary fencing of steel posts and painted corrugated metal sheet shall be erected 

by the contractor at his own cost till completion of the project. The contractor shall provide 

the GI sheet barricading around the excavated pits and his work area for safety reasons, 

which shall be put in proper line and level and shall be painted as per the instructions of the 

TSERC. The contractor shall at his own cost provide lockable gates at all the openings in 

the site barricading, boundary wall, access roads that may be required from time to time 

during progress of work. The contractor shall be required to provide appropriate barricading 

within the site to ensure safety of men and material, at his own cost. 

 

27. NON-TENDERED / EXTRA ITEMS AND QUANTITIES EXCEEDING THE 

TENDERED QUANTITIES: 

The contractor shall immediately and before procurement and execution of the work obtain 

a written approval of the variation order from the TSERC for the non-tendered /extra items 

and quantities exceeding the tendered quantities. No payments will be entertained without 

the TSERC’s written approval of the change / variation order. The onus shall be on the 

contractor to obtain such prior written variation order from the TSERC. 

 

28. WATER AND ELECTRICITY: 

 

28.1 The contractor shall make his own arrangement for electricity and water for construction 

purposes. 

 

28.2 The contractor shall at his own cost be responsible for all connections, pumps, pipes, storage 

facilities and all other things necessary to distribute and use services from the bore well. If 

the water is not available in adequate quantities or is unsuitable for construction purposes 

then the contractor should make his own arrangements. The contractor shall handover the 

bore well in proper working condition to the satisfaction of TSERC on completion of the 

project. 

 

28.3 The contractor shall make his own arrangement for ordering power from the authorities and 

shall be responsible for all connection & distribution. The contractor shall also make 

arrangement for alternative standby services at his own cost in the form of additional 

generators of adequate capacity (day & night) so that there is no delay in progress of Work 

as per construction schedule submitted by him and approved by the TSERC. The Contractor 

shall also share electricity from his generators and electric connection with other contractors, 

sub-contractors, vendors and TSERC etc. The contractor shall share proportionate cost 

(excluding the TSERC for whom the electric supply is free) with them at tariff prevalent in 

the market. The point of supply shall be at generator / electric supply board. The cost of 

energy meter shall be borne by the allied contractor. The contractor shall handover the 

electrical connection in proper working condition and with all dues cleared to the 

satisfaction of the TSERC on completion of the project. 
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28.4 The contractor shall prepare schematic distribution diagrams of distribution of electricity 

and water for construction purposes incorporating all safeties and get them approved by the 

TSERC, the distribution at site shall be in accordance to the approved schematic. The 

contractor shall ensure incorporation and strict implementation of all safety parameters, 

equipments, instruments and directions given by the TSERC from time to time in this regard. 

 

28.5 All fees and miscellaneous expenses and costs for electric power and water connection for 

construction purposes shall be borne by the contractor. Statutory fees, payable for 

connection shall be initially paid by the contractor and the TSERC will reimburse the 

amount on production of the receipts. 

 

29. ASSOCIATED CIVIL WORKS 

All civil works required for the storage of materials or the installation of equipments any other 

required for the contractor's functioning shall be the responsibility of the contractor. 

 

30. GUARANTEE TO PERFORM 

The contractor shall carry out the work in accordance with the drawings, specifications, schedule 

and other documents forming part of the contract. 

 

The contractor shall be fully responsible for the performance of the works executed by him. All 

waterproofing works and termite proofing works executed by the contractor, shall be guaranteed for 

a minimum period of two years from the date of final completion of Project. The guarantees on the 

approved format shall be submitted to the TSERC along with the as-built documentation at the end 

of the project. These guarantees will be executed & extended by the contractor and not by the sub 

agencies to the TSERC. 

 

31. POWER REQUIREMENT 

The contractor shall submit with their tender, their requirement of power for each of their equipment 

along with the number of equipment proposed for use at site. 

 

32. ESCALATION: 

Basis of the price quoted shall be with reference to BOQ. Price mentioned in the quotation must be 

firm and shall be in Indian rupees only. Hence prices mentioned in financial bid shall be firm and 

not subject to escalation till the execution of the complete work. TSERC has full rights to call for 

negotiations for further decreasing the prices or going for reverse bidding. 

 
 

33. DEWATERING AND FLOODING CONTROL: 

 

33.1 The contractor is deemed to have been allowed for any and all temporary dewatering, during 

the execution of his work. Such work shall include but not limited to the safe disposal of the 

resulting water; removal, replacement and/or re-compaction of the water logged 

soils/surfaces; backfilling plugging of all temporary sumps, ditches, temporary materials and 

devices. 

 

33.2 The contractor shall be deemed to have been allowed for all the costs however, TSERC will 

review the situation and take appropriate decision for any such payments for the works 

associated with removal of flood waters and any associated sludge debris etc. from the 

basement level or any other part of the building so effected in the event of flooding due to 

heavy rains during the construction activities and after basement, superstructure work is 

completed until such time as the contractor has completed and handed over all his works 

under the contract. 
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34. Safety of workers 

(i). The contractor shall provide at his own expense sufficient helmets, safety boots / 

shoes, belts with security ropes, railings etc. for use by his own staff and staff of its 

sub-contractors, by the TSERC team. The contractor shall make available at all times 

when work is being undertaken, a vehicle suitable for the emergency evacuation of 

personnel from the site to a hospital staffed and equipped to receive injured personnel. 

 

(ii). The contractor shall provide a fulltime, experienced and suitably qualified safety 

officer at the site who shall be responsible for establishment, implementation and 

enforcement of all safety measures and requirements for maintaining safe working 

conditions, safety of manpower and equipment, general safety and security of site as 

per the various safety codes and stipulations mentioned in contract documents 

 

35. Workers facilities 

The contractor shall at his expense provide and erect all necessary sanitary conveniences 

including septic tank and soak pits at the Site for the staff and all workmen of his own, his 

sub-contractors, and the TSERC. The sanitary conveniences shall be strategically located 

around the site to provide ready access to all site operatives and employees. The contractor 

shall maintain such convenience in a clean orderly condition and shall clean and deodorize 

the ground after their removal, and meet all statutory requirements. 

 

36. Creches 

(i). If women workers are employed on the Work, the Contractor shall provide at his expense 

two rooms of -reasonable dimensions plus toilet facilities for the use of their children under 

the age of six years. The rooms shall be built to reasonably good specifications in consultation 

with the TSERC. The rooms shall be well lit and well ventilated. 

 

(ii). The Contractor may provide dai (ayah) to look after the children in the creche. The use of the 

rooms earmarked as crèches shall be restricted to children, their attendants and mothers of 

the children. 

 

37. SERVICES FOR GREEN CERTIFICATION 

(i). The TSERC intends to obtain the highest level of performance as per a nationally and 

internationally accepted green certification system. For this the contractor is required to 

appoint an experienced officer/ JV partner who shall oversee that all provisions of the green 

certification system regarding the management of site, materials of construction, demolition, 

waste management, hygiene and water management etc. are met. the contractor shall ensure 

that all aspects applicable to the contractor of the green building rating system opted by 

TSERC is compiled during the operational period of the contractor and at the handing over 

of the project. 

 

(ii). Quantitative records and records of receipts, organized storage and offsite disposal are also 

required to be maintained and submitted to the green certification agency appointed by the 

TSERC. Similarly, photographic evidence of all qualitative aspects and events as required 

for green certification shall be provided by the contractor to the green certification agency. 

 

(iii). Specific requirements of Green certifications are appended to these special conditions of 

contract. 



Telangana State Electricity Regulatory Commission 

39 
 

38. Project milestone chart for civil and structural work 

 

MAJOR MILESTONES DATES 

Concluding of the agreement, taking over of site Zero day 

within 15 days from Issue of LOA / 

work order 

Start of construction/ handover of site From zero day 

Contract Period 300 days from zero day 

Completion of RCC works including lift machine room and 

overhead water storage tank. 

Zero day + 150 days 

Completion of work Zero day + 300 days 

Within 25% of contract period (75 days) 

Within 50% of contract period (150 days) 

Within 75% of contract period (225 days) 

Within 100% of contract period (300 days) 

1/4th progress 

1/2th progress 

3/4th progress 

Completion 

 

Note: 

i. The agreement must be concluded within 15 days of issue of LOA 

 

ii. The contractor has to furnish the detailed construction programme based on the above 

milestones and also incorporating the activities, services, keeping in view the provisions 

under various clauses of contracts. 

39. Penalty: 

a) If the contractor fails to complete the work with in the agreement period from the date of 

handing over of the site or if the contractor fails to adhere to the above programme of work 

action as per clauses 60 and 61 of APSS will be taken by the Commission Secretary or 

designated authority. 

b) Due to what so ever reasons, if the work is extended beyond the contract period, an 

amount equivalent to 5% (five percent) of the running account bill will be recovered in the 

extended period of contract from the running account bills and release or forfeiture of 

this in part or full will be dealt as per the approval of the competent authority of 

TSERC. This recovery will be in addition to the R.A mentioned under clause 11.2(b) 

 

40. SUB CONTRACT/SUBLETTING:- 

(i). No part of the contract shall be sub-let without written permission of the 

Commission Secretary nor shall transfer be made by the power of attorney 

authorizing others to receive payment on the contractor's behalf. Subletting will be 

governed by relevant clause of section - I of this tender specification. 

 

(ii). If a prime contractor desires to sublet a part of the work, he should submit the same 

at the time of filling tenders itself giving the name of the proposed sub-contractor 

along with details of his qualifications and experience. The tender accepting authority 

will verify the experience of the sub-contractor and if the sub-contractor satisfies the 

qualification criteria in proportion of the value of work proposed to be sublet, he may 

permit the same. The extent of subletting shall be added to the experience of the sub- 

contractor and to that extent deducted from that of the main contractor. 
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41. The Commission Secretary or the designated authority reserves the right to reject any 

tender in full or part or all the tenders without assigning any reason there for. The 

quoted percentage shall be binding on the tenderer even if the Commission Secretary 

awards part of the work. 

 

42. Preference in the selection from among the tenderers will be given, other things being 

equal, to those who are themselves professionally qualified or who undertake to employ 

qualified men at their cost to look after the work, who have got experience in similar 

works and enough equipment. The tenderer should therefore state in clear terms whether 

they are professionally qualified or whether they undertake to employ technical staff and if 

so, to give their professional qualifications or of the staff to be employed and their experience 

etc. In case the selected tenderer is one who has undertaken to employ technical staff under 

him, he should see that one of the staff is always at site of the work during working hours, 

personally checking all items of work and paying extra attention to such works as may 

demand special attention. 

 
43. A tenderer submitting a quotation which the tender accepting authority considers excessive 

and/or indicative of the insufficient knowledge of current prices or definite attempt at 

profiteering will render himself liable to be debarred permanently from tendering or for such 

periods as the tender accepting authority may decide. The tender percentage should be based 

on the controlled price for material, if any, fixed by the Government or the reasonable price 

permissible for the tenderer to charge a private purchaser under the provisions of clause 8 

of Hoarding and Profiteering Prevention Ordinance, 1943 as amended from time to time and 

on similar principles in regard to labour and supervision in the construction. 

 
44. The form of contract will be percentage rate contract. 

 
45. The tender shall be valid for acceptance for a period of not less than 180 days from the 

date of opening the tenders. Tenders giving validity of less than 180 days are liable to 

be rejected. 
 
 

46. Supplemental items: The contractor is bound to execute all supplemental items that are 

found essential, incidental and inevitable during execution of main works, at the rates to be 

worked out as detailed below:- 

 

i) Supplemental items directly deducible from similar items in the original agreement:- 

The rates shall be derived by adding to or subtracting from the agreement rates of such 

similar items, the cost of the difference in quantity of materials or labour between the new 

item and the similar item in the agreement worked out with reference to the schedule of rates 

adopted in the sanctioned estimate with which the tenders were compared plus or minus 

overall tender percentage. 

 

ii) New Items: - 

a) Similar items the rates of which cannot be directly deduced from the original agreement. 

b) Purely new items which do not correspond to any item in the agreement. 

 

The rate shall be estimate rate plus or minus overall tender percentage. 
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NOTE:- The term estimate rate used in (i) and (ii) above means the rate in the 

sanctioned estimate with which the tenders were compared or if no such rate is 

available in the estimate, the rate derived with reference to the schedule of rates 

adopted in the sanctioned estimate with which tenders are compared. 

(iii) Fixation of rates for items of work in excess of quantities in Schedule 'A', Bill of 

quantities of tender:- 

The agreement rate prepared on the basis of estimate rate plus or minus tender percentage 

shall hold good for any quantity beyond quantities specified in bill of quantities with the 

permission of Engineer at site. However, approval of competent authority is to be obtained 

for execution of quantity over and above 10% of the agreement quantity. 

47. The contract is liable for cancellation if either the contractor himself or any of his employee 

is found to be a gazetted officer of the government or TSERC, who retired from service and 

had not obtained the permission from the government or TSERC for accepting the contract 

or employment within a period of 2 years from the date of his retirement. 

48. The contractor will at all times duly observe the provisions of employment of Children Act 

XXVI of 1938 and any re-enactment or modification of the same and will not employ or 

permit any persons to do any work for the purpose or under the provisions of the said act. 

The Contractor shall agree to indemnify the TSERC from and against all claims/penalties 

which may be suffered by the TSERC or any person employed by the TSERC by reason of 

any default on the part of the contractor in the observance and performance of the provisions 

of the Employment of Children Act, XXVI of 1938, or any re-enactment or modification of 

the same. 

49. The contractor shall indemnify the TSERC against all claims which may be made under the 

Workmen's Compensation Act or any statutory modification thereof or rules there under or 

otherwise for or in respect of any damage or compensation payable in consequence of any 

accident or injury sustained by any workmen engaged in the performance of the business 

relating to this contract. 

 

In all cases of personal injury to workmen employed by a contractor on this work for which 

the contractor is liable to pay compensation under the 'Workmen's Compensation Act', he 

shall pay the prescribed medical fee to the Medical Officer for issue of 'C' & 'D' forms as 

prescribed, failing which the said fee will be paid to the Medical Officer by the TSERC and 

recovery effected from the contractor's bills. 

50. Preliminary specifications of APSS except clause 73 shall apply to all agreements entered 

by the contractor with TSERC and shall form an inseparable condition of the contract. The 

tenderer is expected to examine closely the relevant specifications of the APSS and the 

special specifications and ISS before submitting his tender offer. In respect of variation in 

quantities of different items, additions, deletions, methodology in execution, additional time 

required for execution that may fall beyond the powers of the Commission Secretary and 

any other matter, the same shall be referred to the Commission who will take a decision or 

refer the same to appropriate authority. 

51. a. Scaffolding and gangways will have to be arranged by the contractor at his own cost, 

whenever they are considered desirable or necessary by the Commission Secretary or 

designated authority of the work to facilitate the work. 

 

b. Dewatering has to be done by the Contractor to suit the requirement of the work. The rates 

quoted in schedule - A shall be inclusive of dewatering charges and no separate payment 

will be made on this account. 
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52. The tender offer shall be based on the assumption that contractor will procure all the 

machinery and equipment required for the execution of the work. 

53. Necessary arrangements have to be made by the contractor at his own expense towards 

hutting, accommodation, drinking water supply, health and sanitary arrangements and other 

amenities for the workers required as per the relevant rules and to the satisfaction of the 

Public Health authorities and the Commission Secretary or Designated Authority and land 

required for the purpose will have to be provided by the contractor at his cost. 

54. Please note that payment of EMD is COMPULSORY. No exemptions are granted by 

TSERC in regard to payment of EMD. The offers without EMD will summarily be rejected. 

55. TSERC reserves the right of rejecting any/all quotations without assigning any reason 

whatsoever 

56. The successful bidder shall invariably furnish the original certificates/documents of the 

uploaded scanned copies to the tender inviting authority before issue of LOI either 

personally or through courier or post and the receipt of the same within the stipulated date 

shall be the responsibility of the successful bidder. The TSERC will not take any 

responsibility for any delay in receipt/non-receipt of original certificates/documents, from 

successful bidder before the stipulated time. On receipt of documents, the TSERC shall 

ensure the genuinity of the certificates documents uploaded by the bidder in e-procurement 

system in support of the qualification criteria before issue of LOI / LOA. 

57. All correspondence after opening of the tender shall be made with the Commission 

Secretary, TSERC, 5th Floor, Singareni Bhavan, Red Hills, Lakdikapul, Hyderabad – 500 

004 (TS). 
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SECTION III: Scope and description of work 1. 1) 

BRIEF DESCRIPTION OF WORK 

i) Name of Work: Construction of office building Block-A (Stilt + 5Floors) & Block-B (Stilt + 

2 Floors ) for TSERC at Kalyanngar, Hyderabad as per Super ECBC Compliance and NZEB 

Concept as per plan enclosed. 

 

Package I – Civil Works including STP 

 

ii) Location/Land: Kalyan Nagar, Hyderabad 

https://goo.gl/maps/e7Puk93sEBsLjCN68 

iii) Details of the project: - As per tender documents and drawings. 

 

iv) Total Built up area for construction including parking : - around 71633. square feet The 

Tenderer should consider the above while quoting the rates. 

 

v) The contractor has to construct TSERC office building with NZEB concept and Super ECBC 

compliance Block-A (Stilt + 5 Floors) & Block-B (Stilt + 2 Floors ) for TSERC at Kalyan 

Nagar, Hyderabad, as per drawings, technical specifications, scope of work & other conditions 

and terms of contract as TSERC to achieve net zero and super ECBC compliance and LEED 

certification. 
vi) All items of work, part of work or work itself shown on the drawings or mentioned in the tender 

document are to be executed by the contractor. Non-appearance of any of the items either in the 

drawings or in the tender shall not vitiate the purpose for which the building shall be constructed. Any 

extra items shall be dealt appropriately in terms of provision of the contract. 

vii) Time for completion shall be reckoned from the date of issue of fax/ LOA/work order by TSERC and 

actual handing over of site/ issue of drawings/entering into agreement that is zero date, whichever is 

later. 
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BRIEF SCOPE OF WORK 

 

1. The brief scope of work includes the below items: - 

 

1) Barricading the site area by using GI sheets supported suitably by MS structures up to 6 mts 

Height 

2) Name boards for safety and site development display 

3) Excavation and top soil preservation 

4) Pile/pier foundation 

5) Anti-termite Treatment 

6) PCC and soling 

7) Backfilling and compaction 

8) RCC substructure and superstructure including staircase 

9) Plinth beam and plinth area construction 

10) Masonary in AAC blocks 

11) Internal and external plaster 

12) Water supply including water meters, sewage disposal system, plumbing fittings and 

sanitary fixtures 

13) Waterproofing of toilets, terrace, chajjas, balconies, refuge area, and other sunk areas etc. 

14) Flooring, bathroom and kitchen tiling 

15) Wooden doors, windows, ventilators including locks and associated accessories 

16) Strom water drainage 

17) Rain water harvesting 

18) Internal and external painting, 

19) Lift Space with machine room as per local municipality (GHMC) norms 

20) Underground and overhead tanks including fire water tanks with associated plumbing works 

21) Plumbing for fire pumps, water supply pumps, panels and pump room 

22) Landscaping, horticulture work, (external development works) etc. 

23) Glass Reinforced Concrete (GRC) works for duct areas and external part elevation 

24) Site office, site laboratory, temporary storeroom, construction machineries, first aid box, 

safety material, sanitary facilities for labour, temporary lighting for site area while executing 

works, water supply arrangements. 

25) Associated works related to IGBC Green New Buildings V3.0 

26) Obtaining all statutory NOC/approvals as applicable in the Telangana State. 

 

2. Above items are only indicative and for guidance and brief description of jobs, but should not be 

considered limited to this list. Tenderer should refer to the detailed tender documents, BOQ, technical 

specifications and drawings for detailed items and scope of work included in this project. Any 

discrepancy in the above shall be brought to the notice of TSERC through email mentioned. 

3. The successful bidder shall include one Expert/Consultant with LEED AP/IGBCAP/GRIHACP as a 

team member during the execution of this contract. A declaration from the Expert/Consultant shall be 

obtained by the bidder and submitted along with the tender mentioning the willingness of the 

Expert/Consultant to associate with the respective bidder on daily basis during the execution from 

commencement to completion of the subject work and to provide all cooperation, services and maintain 

all the records etc., necessary to achieve required certification as per super ECBC Net Zero Energy 

Building. All required credentials, experiences etc., in respect of the Expert/Consultant shall be 

submitted by the bidder along with the tender. Further, the payment for arranging above 

Expert/Consultant and for achieving required certification as per super ECBC Net Zero Energy Building 

are all deemed to be inclusive in the item rates of ECV. 
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General Scope/ Compliance for IGBC Platinum Certification 

 
IGBC Green New Building Rating System V3.0 

 
The Indian Green Building Council (IGBC) has launched ‘IGBC Green NewBuildings rating 

system® to address the national priorities.  This rating programme is a tool which 

enables the designer to apply green concepts and reduce environmental impacts that are 

measurable. The rating programme covers methodologies to cover diverse climatic zones and 

changing lifestyles 
 
 

 
The project is targeting the Platinum level of certification under IGBC Green New Buildings 

rating System 

 

IGBC Green New Building Rating System addresses green features under the following 7 

credit categories – 

 

1. Sustainable Architecture and Design 

2. Site Selection and Planning 

3. Water Conservation 

4. Energy Efficiency 

5. Building Materials and Resources 

6. Indoor Environmental Quality 

7. Innovation and Development 

 
 

The guidelines detailed under each mandatory requirement & credit enable the design and 

construction of new buildings of all sizes and types. Different levels of green building certification 

are awarded based on the total credits earned. However, every Green New Building should meet 

certain mandatory requirements, which are non-negotiable. A Detail scorecard is given below: 
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Process – 
 
 

 

 

 
Scorecard - 

 

As project targeting for platinum, every credit point is crucial as we have to achieve more than 75 

points out of 100. And requirements of prerequisite credits are mandatory. Please have a look at 

the scorecard attached below for a better idea of IGBC Green New Buildings Rating System. 
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SECTION-IV: Annexures containing details of Technical Specifications and BOQ and 

Financial/ Price bid etc. 

 

Annexure - A: Technical Specifications 

 

[To be incorporated as per requirement of the work put to tender duly quoting the relevant 

specification number of APSS. BIS Code No. , MORT&H, etc. Standard specification No.] 

 

These are the standard specifications; However, bidder shall consider the specifications 

mentioned in the BoQ for bidding. 

 

STANDARD SPECIFICATION FOR BUILDING WORK (AS PER APSS.) 

 

All the items of work shall be executed as per the Standard Specifications laid down in APSS, the 

relevant I.S Codes of the Special Specification as indicated in BOQ of the tender 

 

Sl.No. Name of the specification 
Specification 

No.of. APSS 

1. STANDARD SPECIFICATION FOR MATERIALS  

1.01 General 101 

1.02 Common Burnt Clay Brick 102 

1.03 Broken Brick 103 

1.04 Surki 104 

1.05 Fly Ash 105- 

1.06 Rough Stones for dry packed Revetments and aprons 106 

1.07 Stone for Masonry 107 

1.08 Broken Stone/Coarse Aggregate for Concrete 108 

1.09 Marble 109 

1.10 Sand 110 

1.11 Lime 111 

1.12 Portland Cement of not less than '43' grade 112 

1.13 Lime Mortar 113 

1.14 Surki Mortar 114 

1.15 Cement Mortar 115 

1.16 Cement Lime Mortar 116 

1.17 Sebara Putty (Lime Putty) 117 

1.18 Pan Tiles 118 

1.19 Burnt Clay Flat Terracing Tiles 119 

1.20 Clay Roofing Tiles, Mangalore pattern 120 

1.21 GiazedTlles 121 

1.22 Bitumen Felts for Water Proofing and Damp Proofing 122 

1.23 Cuddapah/Shahbad Slabs 123 

1.24 Galvanized Steel Sheets (Plain and Corrugated) 124 

1.25 Un-reinforced Corrugated Asbestos Cement sheets 125 

1.26 Steel for Reinforcement 126 

1.27 Steel for Structural Work 127 

1.28 Asbestos Cement Flat Sheets 128 

1.29 Water 129 

1.30 Teak Wood 130 
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Sl.No. Name of the specification 
Specification 

No.of. APSS 

1.31 Bamboos 131 

1.32 Ballies 132 

1.33 Steel Sheets piling Sections 133 

1.34 Bitumen Emulsion for Roads (Anionic Type) 134 

1.35 Cut back Bitumen 135 

1.36 Paving Bitumen 136 

1.37 Coal Tar Pitch 137 

1.38 Morrum 138 

2. STANDARD SPECIFICATIONS FOR CLEARING SITE, 

DISMANTLING BUILDING AND OTHER STRUCTURES AND 
BLASTING 

 

2.01 Clearing Site 201 

2.02 Dismantling of Buildings and other Structures 202 

2.03 Blasting 203 

3. STANDARD SPECIFICATIONS FOR EARTH WORK  

3.01 Excavation and Forming un compacted banks 301 

3.02 Embankment compacted by other than driven equipment 302 

3.03 Embankment compacted by power driven equipment 303 

3.04 Clay blankets 304 

3.05 Filters 305 

3.06 Rock-fill in toe of embankment 306 

3.07 Turfing 307 

3.08 Excavation of foundation 308 

3.09 Filling in foundations 309 

3.10 Filling in Basement 310 

3.11 Well sinking for foundations 311 

3.12 Well sinking for Water Supply 312 

3.13 RCC Precast and Cast-in-situ pile foundations 313 

4. STANDARD SPECIFICATIONS FOR CONCRETES  

4.01 lime Concrete and surki concrete 401 

4.02 Cement Concrete for plain and reinforced works. 402 

4.03 Reinforced cement concrete work 403 

4.04 Repair grouting to aprons and revetments with surki 

Concrete and pointing with surki mortar 

404 

4.05 Prestressed concrete work. 405 

5. STANDARD SECIFICATIONS FOR BRICK MASONRY  

5.01 Brick Masonry-General 501 

5.02 Brick in Lime Mortar 502 

5.03 Brick in Surki Mortar 503 

5.04 Brick in Cement Mortar 504 

5.05 Brick in Cement Lime Mortar 505 

5.06 Brick in clay 506 

5.07 Brick Arch work 507 

5.08 Brick in Honey Comb work 508 

5.09 Reinforced half-brick partition walls 509 

5.10 Boiler Brick works 510 

5.11 Honey Comb works with white washed pan tiles 511 

5.12 Brick Nogging 512 
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Sl.No. Name of the specification 
Specification 

No.of. APSS 

6. STANDARD SPECIFICATIONS FOR STONE MASONRY  

6.01 Stone Masonry-General 601 

6.02 Cut stone in Lime Mortar 602 

6.03 Cut stone in Surki Mortar 603 

6.04 Cut stone in Cement Mortar 604 

6.05 Cut stone-Rock Rustic or quarry faced in mortar 605 

6.06 Cut stone string course and other cornice etc. in mortar 606 

6.07 Cut stone arch work 607 

6.08 Rubble arching 608 

6.09 Coursed Rubble in Lime Mortar (1 st sort) 609 

6.10 Coursed Rubble in Surki Mortar (1 st sort) 610 

6.11 Coursed Rubble in Cement Mortar (1 st sort) 611 

6.12 Coursed Rubble in Mortar (2nd sort) 612 

6.13 Uncoursed Rubble or random rubble in lime mortar 613 

6.14 Random Rubble in surki mortar 614 

6.15 Random Rubble in Cement Mortar' 615 

6.16 Random Rubble in Clay 616 

6.17 Dry stone masonry (for retaining wall) 617 

6.18 Damp proof (or any proof) course with Shahabad stone/Cuddapah stone 

50mm thick in cement mortar 1:3 

618 

6.19 Rough stone dry packing for aprons and revetment 619 

6.20 Laterite or rough stone pitching for fiver conservancy works 620 

6.21 Moorum back to rough stone dry packing and gravelling to top and side 

slopes of bunds 150 mm thick 

621 

7. STADARD SPECIFICATIONS FOR FLOORING GENERAL  

7.01 Flooring General 701 

7.02 Flooring with Shahabad/Cuddapah slabs 702 

7.03 Flooring with polished Shahabad/Cuddapah slabs 703 

7.04 Flooring with Cement Mortar (1 :3) 12mm thick 704 

7.05 Flooring with coloured cement mortar (1 :3),12mm thick 705 

7.06 Terraced flooring with brick on edge, 75mm thick broken brick aggregate 

concrete and 12mm thick cement plastering (1 :3) on top 

706 

7.07 Flooring with Glazed Tiles 707 

7.08 Flooring with in-situ Terrazzo finish 708 

7.09 Flooring with Cement Tiles (A) plain or coloured (B) Terrazzo (C) 

Chequered or embossed 

709 

7.10 In-situ-Granolithic concrete flooring 710 

8. STANDARD SPECIFICATIONS FOR ROOFING AND CEILING  

8.01 Roofing with pan tiles set mortar over flat tiles with lime mortar borders 

including reepers 

801 

8.02 Roofing with pan tiles and lime mortar borders including reepers 802 

8.03 Roofmg with Mangalore tiles set in mortar over flat tiles and including 

reepers 

803 

8.04 Roofing with Mangalore tiles including reepers 804 

8.05 Roofing with Mangalore tiles over ceiling tiles with air spaces and 

including reepers 

805 
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Sl.No. Name of the specification 
Specification 

No.of. APSS 

8.06 Madras terraced roofing with brick on edge 75mm thick broken brick 

aggregate concrete three courses flat tiles and three coats of lime plaster to 

top and bottom 

806 

8.07 Madras terraced roofing with brick on edge, 75mm thick broken brick 

aggregate concrete three courses of flat tiles and three coats of lime plaster 

to top and one coat of 12mm thick cement plaster (1 :3) to bottom 

807 

8.08 Terraced roofing with brick on edge, 75mm thick broken brick aggregate 

concrete two courses of flat tiles to top and one coat of cement plaster (1 :3) 

to bottom 

808 

8.09 Weather proof course for reinforced cement concrete roofing with Lime 

broken brick aggregate concrete and two courses of flat tiles 

809 

8.10 Water proof course for reinforced cement concrete roofing with two 

courses of flat tiles 

810 

8.11 Complete surface repair to leaky lime plastered terrace roof 811 

8.12 Water proofing of concrete and masonry (flat or sloping) roofs with 

Bitumen felts Normal treatment 

812 

8.13 Water proofing of concrete and masonry (flat or sloping) roofs with 

Bitumen felts Heavy treatment 

813 

8.14 Roofing with corrugated galvanized steel sheets 814 

8.15 Roofing with corrugated asbestos cement sheets 815 

8.16 Roofing with semi-corrugated asbestos cement sheets 816 

8.17 False ceilings 817 

9. STANDARD SPECIFICATION FOR PLASTERING, POINTING, 

WHITE WASHING, COLOUR WASHING, DISTEMPERING AND 

WATER PROOF CEMENT PAINING ETC. 

 

9.01 Plastering General 901 

9.02 Plastering with time mortar one coat, 12mm thick, including fine Rendering 902 

9.03 Plastering with cement mortar, one coat 12mm or 20mm thick including 

fine rendering 

903 

9.04 Plastering with cement mortar 2 coats 20mm thick with sponge finish 904 

9.05 Plastering with combination mortar, one coat 12mm thick including fine 

rendering 

905 

9.06 Pointing to masonry with cement mortar 906 

9.07 Pointing to masonry with surki mortar 907 

9.08 White-washing 908 

9.09 Colour-washing 909 

9.10 Dry distempering 910 

9.11 Oil bound distempering 911 

9.12 Water proof cement painting 912 

10. STANDARD SPECIFICATIONS FOR WOOD WORK  

10.1 Wood work-General 1001 

10.2 Doors, windows, ventilators, ward robes and cup-boards etc., 1002 

10.3 Frame work for Roofs 1003 

10.4 Wooden Partitions 1004 

10.5 Wall Paneling 1005 

10.6 Wooden Railing 1006 

11. STANDARD SPECIFICATIONS FOR STRUCTURAL STEEL 

WORK 
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Sl.No. Name of the specification 
Specification 

No.of. APSS 

11.01 Materials 1101 

11.02 Steel work in single section of R.S. Joists, Flats, Tees Angles and Channels 

etc. 

1102 

11.03 Steel work Riveted and bolted in built-up sections, trusses and framed work 1103 

11.04 Steel work (welded) in built-up sections trusses and Framed works 1104 

11.05 Miscellaneous Steel work Collapsible steel structures 1105 

11.06 M.S.Steel sliding shutters 1106 

11.07 M.S. Sheet Doors 1107 

11.08 Rolling Shutters 1108 

11.09 Clamps for ceiling Fan 1109 

12. STANDARD SPECIFICATIONS FOR PAINTING AND 

VARNISHING 

 

12.01 Painting-General 1201 

12.02 Removing old paint with patent paint remover 1202 

12.03 Removing old paint with caustic soda solution 1203 

12.04 Removing old paint with blow lamp 1204 

12.05 Painting with wood preservative 1205 

12.06 Coal tarring 1206 

12.07 Painting priming coat on wood, iron or plastered surfaces 1207 

12.08 Painting with ready mixed paint 1208 

12.09 Painting of GI. sheets with ready mixed paint 1209 

12.10 Spray painting with flat wall paint on new work including priming coat 1210 

12.11 Spray painting with flat wall paint on old work 1211 

12.12 Painting with synthetic enamel paint 1212 

12.13 Painting with Aluminum paint 1213 

12.14 Painting with acid proof paint 1214 

12.15 Painting with anti-corrosive bitumanistic paint 1215 

12.16 Wall painting with plastic emulsion paint 1216 

12.17 Varnishing 1217 

12.18 Oiling with raw linseed oil 1218 

12.19 Wax polishing with ready made wax polish 1219 

12.20 Painting cast iron rain water, soil waste and vent pipes and fittings 

including priming coal 

1220 

12.21 Lettering with paint 1221 

12.22 French polishing. 1222 
   

16. STANDARD SPECIFICATIONS FOR MISCELLANEOUS  

16.01 Bamboo chicks with blue Dungary cloth pulleys, rings, ropes, hools, staples 

etc., complete including painting two coats. 

1601 

16.02 Teak wood trellis work for verandahs 1602 

16.03 Forming black boards on walls 1603 

16.04 Barbed wire for fencing 1604 

16.05 Reinforced concrete fence posts 1605 

16.06 Fencing with barbed wire or chain link mesh 1606 

16.07 Protection of building and altered structures against lighting 1607 

16.08 Steel doors, windows and ventilators 1608 

16.09 Aluminum doors, windows and ventilators 1609 

16.10 Fixing and glazing of metal (steel and aluminum) doors and 1610 
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SPECIFICATIONS 

 

1. PREAMBLE 

The technical specifications for various items of work contained herein shall be read in 

conjunction with the specifications mentioned for each item of work in Bill of Quantities 

(BOQ) and also the plans and the drawings. 

 

2. GENERAL TECHNICAL SPECIFICATIONS 

The following are the general technical specifications to be adopted for construction of 

buildings. Each item of work shall be executed according to the relevant standard specification 

number as described in the “Andhra Pradesh Standard Specification” (APSS) and Indian 

Standard (I.S) Specifications, including Water supply, Sanitary and Electrical Installations. In 

the absence of any definite provisions on any particular item of work in the aforesaid 

specifications in A.P.S.S., reference may be made to the latest codes and specifications of 

Indian Standards or Indian Roads Congress (IRC in case of Roads). Where even these are silent, 

the construction and completion of works shall conform to sound engineering practice as 

approved by Commission Secretary or Designated Authority and in case of dispute arising out 

of the interpretation of the above, the decision of Commission Secretary or Designated 

Authority shall be final and binding on the contractor. 

 

3. GENERAL INSTRUCTIONS 

 

3.1. DRAWINGS, INSTRUCTIONS, MEASUREMENTS 

All works shall be done according to the detailed drawings and specifications. Figured 

dimensions shall be followed. Measurement shall be taken of the actual work done but shall 

not exceed those marked on the drawings for payments. 

 

3.2. SITE CLEARANCE AND DEMOLITION 

The site shall be cleared of all trees, stumps, roots, brush wood, bushes and other 

objectionable materials. Useful and saleable material shall be the property of the Owner 

(TSERC) and shall be stacked properly as directed by the Commission Secretary or 

Designated authority of the Commission. The areas to be covered with embankments shall 

be stripped of top soil to required depths to expose acceptable founding strata. Top soil 

unsuitable for use in embankment construction and other fills shall be disposed off as 

directed. All combustible materials shall be stacked and burnt in locations sufficiently 

remote to eliminate all danger of fire hazards. All old concrete, brick works and drains which 

interfere with construction works shall be dismantled with the approval of the Commission 

Secretary or Designated Authority duly taking all necessary precautions prescribed in safety 

specification. Top soil which is suitable for use in construction work shall be stockpiled for 

later use. Other objectionable materials such as trash, debris, stones, brick, broken concrete, 

scrap metal etc., shall be disposed off as directed by the Designated authority of the 

Commission. Payment for cutting and removal of trees, stumps, dismantling existing 

structures and stripping shall be regulated by the description in the Schedule of Items or 

Section 2 of A.P.S.S. 

 

3.3. Precision: The works shall be set to the highest precision of dimensions, levels, grades and 

lines as per designs and drawings using precise scientific equipments and measuring 

instruments. 
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3.4. Quality of work: 

To be the best quality: All the materials, workmanship, articles, Equipment, tools and plants 

should be of high and acceptable quality conforming to the standard specifications. 

 

All materials shall be new and of the kinds and qualities described in the contract. 

 

3.5. Testing of works and materials 

 

3.5.1 All materials used and works done shall be subject to approval of the Commission Secretary 

or Designated authority of the Commission. 

 

3.5.2 The contractor shall arrange sufficiently in advance to test materials and portions of works 

in order to prove their soundness and efficiency if required, including samples and 

supporting test results from the approved laboratory and other documentary evidence from 

the manufacturer, wherever applicable, and indicate the types of materials and their 

respective sources. The delivery of materials at site shall commence only after the approval 

of the quality, grading and sources of the materials by the Designated authority of the 

Commission. 

 

3.5.3 The quality of all materials approved shall be maintained throughout the period of 

construction and periodical tests shall be carried out to ensure that it is maintained. The 

contractor shall conduct tests at work site/approved laboratories and shall maintain test 

reports at site for cement, coarse aggregates, fine aggregates, water, steel, bricks and 

concrete as per relevant IS codes 

A Register of record of material testing and Register of daily events showing materials received, 

labour engaged, out turn of work etc. shall be maintained at site and shall be signed by the 

contractor or his authorised representative and the Commission Secretary or designated 

authority of the Commission 

 

3.6. Rejection of Materials/works 

 

3.6.1 Any material brought to site which in the opinion of the Commission Secretary or 

Designated authority of the Commission is defective, sub-standard, damaged, contaminated, 

deteriorated or does not comply with the requirement of the specification shall be rejected. 

The contractor shall remove such materials from site within 4 hours of notice . 

 

3.6.2 If the work or portion of the work which in the opinion of the Designated authority of the 

Commission is found to be defective or unsound, the contractor shall pull it down and re- 

execute the same work at his own cost. 

 

3.7. Measurement Materials 

For Design mix where site mixing is permitted shall be with concrete mixtures fitted with 

weigh batching scale. Materials shall be weighed and batched in mechanical weigh batchers 

as per the specified proportions of the approved design mix. 

 

Materials requiring Volumetric mixing, wherever permitted, should be measured separately 

in boxes of appropriate size before being mixed in the specified proportions. 

 

3.8. Storage of Materials 

Adequate safe, dry storage shall be provided for all materials particularly cement. 
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3.9. Codes 

3.9.1 Unless mentioned otherwise, current versions of all codes, specifications and standards 

issued by the Indian Standards Institution and Indian Roads Congress shall be fully 

applicable to these specifications. In the absence of appropriate publications by ISI or IRC, 

adoptable specification of the International Organization for Standardization shall apply. 

 

3.9.2 In case of any conflict in meaning between the specifications mentioned hear in and those 

of ISI or IRC, the provisions of these specifications shall prevail. 

 

3.9.3 The following codes shall be applicable for the purpose. However, the latest revision of 

these codes shall only be used. 
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LIST OF SPECIFICATIONS FOR THE VARIOUS ITEMS OF WORKS 

SUPPLEMENTING THOSE DESCRIBED IN BOQ BY S.S. NUMBERS 

GENERAL SPECIFICATIONS 

 

Sl.No. 

 

Short title/ Description 

IS.No. and as 

amended from time 

to time 

A) LIST OF INDIAN STANDARDS 

I. CEMENT  

 1 Specifications for 43 Grade ordinary portland 

cement 

IS 8112:1989 

 2 Methods of physical tests for hydraulic comments IS 4031 (part 1 to 15) 
:1988 

 3 53 Grade cement IS 12269:1989 

II. AGGREGATES  

 1 Specifications for Coarse and Fine aggregates from 

Natural resources for concrete 

IS 383:1970 

 2 Specification for Sand for Masonry IS 2116:1980 

 3 Methods of tests for aggregates for concrete. 

Part-1 Particle seize and shape 

IS 2386:1963 
(Part I to IV) 

  Estimation of deleterious materials & Organic 

impurities 

 

 4 Part-III – Soundness  

 5 Specification for test sieves. 

Part-I Wire cloth test sieves 

IS 460:1978 
(Part-I) 

III. BRICKS  

 1 Specifications for Common burnt clay building 

bricks 

IS 1077:1992 

 2 Methods of test for burnt clay building bricks IS 3495:1992 (Part I 
to IV) 

 3 Pulverized Fuel Ash-Lime Bricks - Specification IS 12894:2002 

 4 Specification for concrete masonry units Part 3 

Autoclaved cellular Aerated concrete blocks 

IS 2185:1984 

(Part-III) 

IV BUILDING STONES: 

 1 Method of Tests for determination of strength 

properties of natural building stones (compressive 

strength, Transverse strength, Tensile Strength, 

Shear Strength. 

IS 1121 (Part –1 to 

Part 4): 1974 

 2 Schedule of properties and availability of stones for 

construction purposes 

IS 7779:1975 (Part 1 

to Part 5) 

 3 Quarrying stones for construction purposes, 

recommended practice 

IS 8381:1977 

 4 Stone Masonry: Specifications for dressing natural 

building stones 

IS 1129:1972 (Part- 

IV) 

V. STEEL   

 1 Specification of Mild steel and medium tensile steel 

bars and hard drawn steel wires for concrete 

reinforcement. 
Part-I Mild Steel & Medium tensile steel bars 

IS 432:1982 (Part I & 

II) 
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Sl.No. 

 

Short title/ Description 

IS.No. and as 

amended from time 

to time 
 2 Specifications for Cold-worked steel, High strength 

deformed steel bars and wires for concrete 

reinforcement. 

IS 1786:1985 

 3 Specification for steel for General structural 

purposes 

IS 2062:1999 

 4 Specification for structural steel (Standard quality) IS 226:1975 
 5 Specification for steel tubes for structural purposes IS 1161:1998 
 6 Hand Drawn Wire IS432:1953 

VI CERAMIC TILES IS 13712:2006 

VII STACKING AND STORAGE OF MATERIALS  

 1 Recommendation of stacking and storage of 

construction materials and components at site 

IS 4082:1996 

VIII MASONRY  

 1 Brick Masonry IS 2212:1962 

 2 Code of practice for construction of Stone Masonry 

Part-1 (Rubble stone masonry) 

IS 1597:1992 

 3 Code of practice for permeability test for masonry 

(during and after construction) 

IS 11216:1985 

 4 Code of practice for brick work IS 2212:1991 

 5 Construction of hallow and solid concrete block 

masonry 

IS 2572:2005 

 6 Code of practice for construction of autovlaved 

cellular concrete block masonry 

IS 6041:1985 

IX CONCRETE  

 1 Code of practice for Plain and reinforced concrete IS 456:2000 
 2 Method of Sampling and analysis of concrete IS 1199:1959 
 3 Method of test for strength of concrete IS 516:1959 
 4 Recommended guide lines for Concrete Mix Design IS 10262:1982 
 5 Code of practice for Ready-Mixed Concrete IS 4926:2003 
 6 Specification for Admixtures for concrete IS 9103:1999 

 7 Guidelines for false work for concrete structures. IS:14687:1999 

 8 Code of practice for use of immersion vibrators for 

consolidating concrete 

IS 3558:1983 

 9 Specifications for Pre-cast concrete coping blocks IS 5751:1984 

 10 Laying in situ cement concrete flooring IS 2571:1970 

 11 Code of practice for concrete structures for the 

storage of liquids 

IS 3370:1965 (Part 1 

& 2) 

IS 3370-1967 (Part 3 
& 4) 

 12 Code of practice for concrete roads IRC: 15-2002 
    

X REINFORCEMENT/ STRUCTURAL STEELWORK  

 1 Code of Practice for Bending and fixing of bars for 

concrete reinforcement 

IS 2502:1963 

 2 Recommendations for detailing of reinforcement in 

reinforced cement concrete works 

IS 5525:1969 
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Sl.No. 

 

Short title/ Description 

IS.No. and as 

amended from time 

to time 
 3 Mils steel wire for General Engineering purposes IS 280:2006 

 4 Recommendation for welding of cold worked bars 

for Reinforced concrete construction 

IS 9417:1989 

 5 Code of practice for general construction in steel IS 800:1984 

 6 Code of practice for use of metal arc welding for 

general construction in mild steel 

IS 816:1969 

 7 Safety code for erection of structural steel work IS 7205:1974 
 8 Tolerance for fabrication of steel structures IS 7215:1974 

XI. JOINERY:  

 1 Specifications for timber paneled and glazed door, 

window and ventilator shutters 

IS 1003-Pat 1-2003 

and IS1003-Part2- 

1994 
 2 Specifications for cut size timber IS 1331:1971 
 3 Code of practice for Glazing in Buildings IS 3548:1988 

 4 Specification for aluminium doors, windows and 

ventilators 

IS 1948:1961 

XII EARTH WORK:  

 1 Code of Safety for excavation works IS 3764:1966 
 2 Safety code for piling and other deep foundations IS 5121:1969 

 3 Code of practice for earth work on canals IS 4701:1982 

 4 Methods of Test for soils IS 2720 

XIII OTHER SUBJECTS:  

 1 Code of practice for design and insulation of joints 

in buildings. 

IS 3414:1968 

 2 Code of practice for design  and construction of 

foundations in soils : general requirement 

IS 1904:1986 

  Colours for Ready mixed paints & enamels IS 5: 2004 

XIV. MACHINERY  

 1 Batch type concrete mixer IS 1791:1968 

 2 Concrete Vibrators – Immersible type IS 2505:1980 

 3 Specifications for moulds for use in tests of cement 

and concrete 

IS 10086:1982 

 4 Compression testing machine used for testing of 

concrete and mortar 

IS 14858:2000 

 5 Sheep foot roller IS 4616:1968 

XV. SAFETY  

 1 Code of practice for fire safety of buildings 

(general): Details of construction 

IS 1642:1989 

 2 Criteria for earthquake resistant design of 

structures. 

IS 1893:2002 
Part-1 

 3 Code of practice for earthquake resistant design and 

construction of buildings. 

IS 4326:1993 

 4 Safety code for scaffolds and ladders  

  Part-I – Scaffolds IS 3696:1987 
(Part-I) 
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Sl.No. 

 

Short title/ Description 

IS.No. and as 

amended from time 

to time 
  Part-I – Ladders IS 3696:1991 

(Part-II) 

XVI DRAWINGS:  

 1 Code of practice for general engineering drawings IS 696:1972 

 2 Code of practice for architectural and building 

drawings (First revision). 

IS 962: 1989 

XVII MEASUREMENT  

 1 Methods of measurement of building and civil 

engineering works. 

IS : 1200 

Note:- The above I.S specifications mean latest over and above with amendments if any. 

Bidders also requested to stick with the BOQ provided along with the tender 

 
 

3.1.0. PERFORMANCE OF WORK 

 

3.10.1 Execution of Works 

3.10.1.1 All the works shall be executed in strict conformity with the provisions of the contract 

documents, explanatory detailed drawings and specifications. 

 

3.10.1.2 The site should be cleared of all obstructions, vegetation, loose stones and materials 

before start of work. 

 

3.10.1.3 The Commission Secretary or Designated Authority will inspect the work on a Day-to- 

Day basis. 

 

3.10.2 Work in Monsoon 

3.10.2.1 The construction may entail working in monsoon also. The contractor must maintain a 

minimum labour force and execute the construction according to the prescribed 

schedule. 

 

3.10.2.2 Contractor is responsible for keeping the construction work site free from water. 

 

3.10.3 Plinth Levels 

3.10.3.1 A proper level should be maintained, in terms of horizontal and vertical alignment. A 

minimum acceptable plinth level above road level shall be maintained. The plinth level 

shall be agreed with the Designated authority of the Commission representative. 

 
 

4.0.    DETAILED SPECIFICATIONS OF MATERIALS 

 

4.1 Water (APSS No. 129) 

4.1.1 Water should be clean, fresh and free from all chemicals, oils, salts and deleterious 

materials and vegetable growth. Water has to meet the requirements mentioned in Cl. 

5.4 of IS:456-2000. Storage for water should be sufficient and adequate for the regular 

consumption of works and for the use of labour on site. 
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4.2 Earth (APSS No. 309 & 310) 

4.2.1 For filling, the soil shall be free from all rubbish, organic or vegetable growth including 

roots, weeds etc. Black cotton soil should not be used for basement filling. 

 

4.3 Sand/ fine aggregate (APSS No. 110) 

4.3.1 Sand to be used shall be composed of hard siliceous material and shall be clean, sharp, 

hard, strong and angular type. Sand shall be clean river or pit sand of approved quality 

and free from salts, earth, dust or other impurities. Sand for plain and reinforced 

concrete shall confirm to IS : 383-1970. Sand for various purposes shall confirm grading 

as below. 

Sand for Masonry  --- table 110-A of APSS No.110 

Sand for Plastering --- table 110-B & 110-C of APSS No. 110 

 

Sand for Plain and Zone I to III of table 110-D of APSS No.110 

Reinforced concrete 

 
TABLE – II 

4.3 FINE AGGREGATE (SAND) 

Percentage passing by Mass 

L.S. Sieve 

Designation 
Grading Zone - I Grading Zone – II 

Grading Zone - 

III 

Grading Zone – 

IV 
10 mm 100 100 100 100 

4.75 mm 90-100 90-100 90-100 95-100 

2.36 mm 60-95 75-100 85-100 95-100 

1.18 mm 30-70 55-90 75-100 90-100 

600.00 microns 15-34 35-59 60-79 80-100 

300.00 microns 5-20 8-30 12-40 15-50 

150.00 microns 0-10 0-10 0-10 0-15 

 

4.4 Stone for Masonry (APSS No. 107) 

4.4.1 Stones used shall be strong, durable, dense, compact, close grained, homogeneous, fire 

resistant and shall be obtained from sources approved by Designated authority of the 

Commission. Stones shall additionally be hard, sound, free from cracks, decay and other 

flaws or weathering and shall be easily workable. Stones with round surfaces shall not 

be made use of. 

 

4.4.2 Stones shall have a crushing strength of not less than 1000 Kg/cm2. Stones with lesser 

crushing strength may be used in works with prior approval of the Commission Secretary 

or Designated Authority. Stones shall be non-porous and when tested in accordance 

with IS: 1124-“Method of Test for Determination of Water Absorption” etc., shall show 

water absorption of less than 5% of its dry weight when soaked in water for 24 hours. 

Tests for durability and weathering shall be done in accordance with ARE: 1126 and IS: 

1125 respectively. The working of stones to required sizes and their dressing shall be as 

per IS: 1127 “Recommendations for dimensions and workmanship of natural building 

stones for Masonry work” and IS: 1129 “Dressing of Natural Building Stones”. Stones 

especially limestones and sand stones, shall be well seasoned by exposure to air before 

use in construction works. 
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4.5 Cement (APSS No. 112) 

Any of the following cements may be used with prior approval of the competent 

authority. 

 
S.No. Type Conforming to 

(i) Ordinary Portland Cement 43 Grade IS : 8112 

(ii) Ordinary Portland Cement 53 Grade IS : 12269 

(iii) Portland Pozzolana Cement 53 Grade IS : 1489-Part-I 

(iv) Portland Blast Furnace Slag Cement 53 Grade IS : 455 

 

4.5.1 For concrete made with Portland Pozzolana cement, Portland Blast Furnace Slag cement 

or mineral admixtures, the setting time and rate of gain of strength are different from 

those of concrete made with OPC alone. Cognizance of such modified properties shall 

be taken in deciding de-shuttering time, initial time of pre-stressing, curing period and 

for early age loading. 

 

4.5.2 Compatibility of chemical admixtures and super-plasticizers with Portland Pozzolana 

cement, Portland blast furnace slag cement and mineral admixtures shall be ensured by 

trials. 

 

4.5.3 Some other properties of concrete such as modulus of elasticity, tensile strength, creep 

and shrinkage are not likely to be significantly different. For design purposes, it will be 

sufficiently accurate to take the same values as those used for concrete made with OPC. 

 

4.5.4 Cement should comply with the requirements of IS:8112-1989 for making plain and 

reinforced concrete, mortar etc. The quality of cement shall be inconformity to the 

performance characteristics given in IS: 8112 - 1989. 

 

4.5.5 The contractor shall procure bulk cement required for the works only from reputed 

cement factories (main producers) acceptable to the Designated authority of the 

Commission and should obtain, furnish from suppliers of cement a test certificate for 

every consignment of cement. The cement bag shall bear the manufacturer's name or 

their registered trade mark. Cement shall be tested in accordance with IS: 4031-1988 

and IS: 4032-1988. 

 

4.5.6 The cement should be delivered to the site in sound dry bags and shall be stored 

properly. Cement packed in LDPE Bags may be preferred to ensure protection from 

moisture and dampness. 

 

4.5.7 The contractor has to make his own arrangements for the procurement of cement of 

required specification for works subject to the following: 

 
a) The contractor shall procure bulk cement required for the works, only from cement 

factories (Main producers) of approved make and brand only as approved by the 

Commission Secretary or Designated Authority. The contractor shall make own 

arrangements for adequate storage of cement. 

b) The contractor shall procure cement in standard packing (50 Kg per bag) from the 

authorised manufacturers. The contractor shall make necessary arrangement at his own 

cost to the satisfaction of Designated authority of the Commission for actual weighment 

of random sample from the available stock and shall confirm with the specification laid 

down by the Bureau of Indian standards or other standard institutions as the case may 
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be. Cement shall be got tested for all the tests as directed by the Designated authority 

of the Commission at least once in a month in advance before the use of cement bags 

brought and kept at site godown. 

c) Cement bags required for testing shall be supplied by the contractor at free of cost. 

d) The contractor should store the cement of 60 days requirement at least one month in 

advance to ensure the quality of cement so brought to site and shall not remove the same 

without the written permission of the Commission Secretary or Designated Authority. 

e) The contractor shall forthwith remove from the works area any cement that the 

Designated authority of the Commission may disallow for use on account of failure to 

meet with required quality and standard. Damaged or reclaimed or partly set cement will 

not be permitted to be used and shall be removed from the site. 

f) The contractor will have to construct sheds for storing cement having capacity not less 

than the cement required for 90 days use at appropriate locations at the work site. The 

Commission Secretary or Designated Authority or the representatives shall have free 

access to such stores at all times. 

g) The contractor shall further at all times satisfy the Designated authority of the 

Commission on demand by production of records and books or by submission of returns 

and other proofs as directed that the cement is being used as tested and approved by 

Designated authority of the Commission for the purpose and the contractor shall at all 

times keep his records up to date to enable the Designated authority of the Commission 

to apply such checks as he may desire. 

h) Cement which has been unduly long in storage with the contractor or alternatively has 

deteriorated due to inadequate storage and thus become unfit for use on the work shall 

be rejected by the department and no claims will be entertained. The contractor shall 

forthwith remove from the work area any cement the Designated authority of the 

Commission may disallow for use on work and replace it by cement complying with the 

relevant Indian Standards. 

 

4.5.8 STORAGE OF CEMENT 

4.5.8.1 Portland cement readily absorbs moisture not only in the form of free water but also 

moisture from the atmosphere or from damp material in contact with it and becomes 

hydrated and loses strength. Therefore, it is necessary that it should be protected from 

absorption of moisture before it is used if it is to fulfill its function. An absorption of one 

or two percent of water has not appreciable effect but further amounts of absorption, results 

in hardening of the cement and reduced the strength. If the absorption exceeds 5% the 

cement is for all ordinary purposes ruined. 

4.5.8.2 American, Spanish and German experiments have shown that on average the strength of 

cement stress in bags is reduced. 

After 3 months by 15 to 20 percent. 

After 6 months by 20 to 30 percent. 

After 12 months by 30 to 50 percent. 

After 2 years by 40 to 50 percent. 

These figures prove that special attention should be paid to the storage of cement, even 

when its strength is equal to or suspense’s the specified normal strength. 
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4.5.8.3 As a general principle the cement must be protected as far as possible from any form 

of moisture prior to mixing concrete mortar. 

4.5.8.4 The cement should be stored in a well constructed dry godown or shed. The cement 

store should be weather tight construction with a sound wooden or ground to ensure 

that it is damp proof building. The storage place required for a given quantity of cement 

can be calculated at the rate of 2.50 sqm for a ton of cement. Cement should not be 

placed directly on cement plaster flooring and other types of flooring commonly meant 

with which are not damp proof. A wooden platform or false floor a sheet of water proof 

paper should be provided. 

If none of these are possible, then floor should be covered with straw, hay, cinder or 

ash or such other material densely and uniformly packed to a thickness of at least one 

inch and over a laid worth tarpaulin of old cement. Large windows and ventilators if 

any should be tightly shut to prevent from circulation of air inside the stores. Drainage 

should be provided if necessary to prevent accumulation of water in the vicinity of the 

store. 

4.5.8.5 Cement should be stored in piles arranged parallel to the walls. It is not advisable to 

pile bags against the walls and an allowance of at least 0.3M all roun should be made 

between the exterior walls and piles. At least 0.6M wide should be left for each access 

and delivery. 

When storing the bags, the floor should be raised 30 cms. above the ground and stacked 

in rows not exceeding 10 bags high. The cement is to be stored in such a manner that 

easy access and proper inspection and counting is possible. 

Successive consignments covered with some water proof cover as a both measure of 

protection and prevent the free circulation of air as each lot of proper fresh air will bring 

in more moisture. Once the cement has been properly stored should not be disturbed 

until it is used. There is no advantage in moving and stacking the bags to reduce where 

house set as this practice only exposes fresh cement to the air resulting in loss due to 

the shifting of cement through the cloth mesh and in damage to the stacks. 

4.5.8.6 Even during the dry weather and when the relative humidity of the atmosphere even in 

nights is low (that is to say when there is very little moisture in the air) the cement in 

its stock shall be protected with a tarpaulin through for the stack. When the atmosphere 

is damp at any time of day or night, greater care has to be taken of the cement and 

proper strength provided it from the damp. 

4.5.8.7 Cement required for use immediately after delivery to the site may be stored in the open 

on a raised damp proof floor so long as it is fully protected by tarpaulin or either weather 

resisting covers. Storage under these conditions should be limited to 48 hours. The 

tarpaulin should be raised well above the top most Ties of bags and must be sloped for 

rapid drainage in case of showers. 

4.5.8.8 Consignments should be used in the same sequences as they are delivered. To ensure 

the date of arrival of each consignment should be clearly indicated. This is best done by 

tying a piece of country twins or cord to the end bags in the bottom most tier of the days 

pile, tacking the two places of card up the sides and along the top of pile an tying the 

main the center. The date of receipt in the store being clearly written on a bin card high 

from the card. Dead storage where the cement remains in place for a long time which 

other consignments of cement come in and out should be avoided. 

4.5.8.9 In issuing cement from a store the cement bags should be removed in vertical column 

of the pile and not horizontal so as to avoid dead stoppage space. 
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4.5.8.10 As a rule cement should not be stored longer than three months. Cement held in storage 

for a period of 90 days or longer shall be re-tested. Especially in the rainy season 

prolonged storage should be avoided. If stock is likely to be held over for more than 

three months anticipatory measures should be taken to use it on the works. 

4.5.8.11 Cement that has become supply due to storage in damp positions due to exposure to the 

weather is generally useless for making concrete and should be removed from the site. 

 
4.6 Bricks (APSS No. 102) 

4.6.1 Bricks for masonry shall be common burnt clay building bricks having minimum 

crushing strength of 40 Kg/cm² and shall conform the relevant specifications of IS 

1077-1992. 

4.6.2 They shall be sound, hard and thoroughly well burnt, but not over-burnt, with uniform 

size having rectangular faces with parallel sides and sharp straight right angled edges 

and be of uniform colour with fine compact uniform texture. Bricks shall be of uniform 

deep red cherry or copper colour. They shall be free from flaws, cracks and nodules of 

free lime. 

4.6.3 Water absorption after 24 hours immersion in cold water shall be not more than 20% 

by weight. They shall not absorb more than 10% by weight of water after immersion 

for six hours. 

4.6.4 They shall emit a clear metallic ringing sound when struck by a mallet and shall not 

break when dropped on their face, from a height of 60 cm. 

4.6.5 Fractured surface shall show homogeneous, fine grained uniform texture, free from 

cracks, air holes, laminations, grits, lumps of lime, efflorescence or any other defect 

which may impair their strength, durability, appearance and usefulness for the purpose 

intended. Under-burnt or vitrified bricks shall not be used. 

4.6.6 Samples of bricks brought to the site shall be tested periodically for compression and 

other tests according to IS: 3495, Parts-I, II & III - “Method of Test for Burnt Clay 

Building Bricks”. 

 

4.7 Coarse Aggregate (APSS No. 108) 

The coarse aggregate shall be from hard granite crushed stone conforming to IS 

383:1970. The pieces of aggregate shall be non porous, hard, strong durable clean and 

free from clay, rounded in shape and shall have granular or crystalline non powdery 

surfaces. The aggregate shall be well graded. Tests where required shall be carried out 

in accordance with IS : 2386 - 1963. 

 
I.S. 383 / 1970 Table – I 

4.7.1 Coarse Aggregate 
       

I.S. Sieve 

designation 

Percent passing for single-seized 

aggregate of metal size 

Percentage passing for graded-aggregate 

of nominal size 
Mm 40 mm 20 mm 12.50 mm 10 mm 40 mm 20 mm 

(1) (3) (4) (6) (7) (8) (9) 

80 mm --- --- --- --- 100 --- 

63 mm 100 --- --- --- --- --- 

40 mm 85-100 100 --- --- 95-100 100 

20 mm 0-20 85 - 100 --- --- 30-70 95-100 

16 mm --- --- 100 --- --- --- 

12.50 mm --- --- 85 - 100 100 --- --- 

10 mm 0-5 0-20 0-45 85 - 100 10-35 25-55 
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4.75 mm --- 0-5 0-10 0-20 0-5 0-10 

2.36 mm --- --- --- 0-5 --- --- 

 
TABLE – III 

ALL-IN AGGREGATE GRADING 

L.S. Sieve Designation 40mm Nominal 20mm Nominal 

80.00 mm 100 --- 

40.00 mm 95-100 100 

20.00 mm 45-75 95-100 

4.75 mm 25-45 30-50 

600.00 microns 8-30 10-35 

150.00 microns 0-6 0-6 
 

 

4.8 Steel Reinforcement (APSS No. 126) 

STEEL 

4.8.1 Mild steel bars shall conform to Grade I of IS:432. 

4.8.2 High yield steel strength deformed bars shall conform to IS:1786-1985. Binding wire shall 

conform to IS:280. The various types of steel shall conform to the relevant IS specification 

as provided in A.P.S.S. No.126. 

4.8.3 The contractor has to make his own arrangements for procurement of tested steel required 

for the work. He shall also make his own arrangements for transportation and storage. 

4.8.4 The contractor shall procure mild steel (MS) reinforcement bars, High yield strength 

deformed bars (HYSD) bars, rods and structural steel etc., required for the works, only from 

the reputed main steel manufacturing units manufacturing the steel to the prescribed 

specification of Bureau of Indian Standards or equivalent and licensed to affix ISI or other 

equivalent certifications, marks and acceptable to the Commission Secretary or Designated 

Authority. 

4.8.5 The contractor should invariably obtain necessary ISI test certificates from the suppliers of 

steel for each and every consignment and furnish them to the Commission Secretary or 

Designated authority of the Commission, before use on works. Test certificates conforming 

to IS 1786-1985 are to be furnished. The HYSD steel (IS 1786-1985) bars should have TOR 

mark. 

 

The original bills of procurement should be submitted to the Designated authority for making 

payment of the item. The contractor shall purchase the steel on the name of the work, number 

and the name of the contractor and furnish the same to the Designated authority of the 

Commission. The steel without the above two names will not be accepted on the works. 

Vendors test certificates and weighment bills are to be furnished to the Designated authority 

of the Commission and any quantity purchased without test certificates will not be accepted 

for use on the works. 

 

If any difference is observed on carriage inwards, carriage outwards and theoretical 

requirement of steel for finished work, the contract will be cancelled and the contractor will 

be blacklisted. 

 

The diameter and weight of steel should be as per IS 1786-1985 or relevant IS specification 

with subsequent revisions from time to time: 
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7Note: If any rods other than those diameters specified above are procured the weights shall 

be as per standard steel tables. 

4.8.6 Quality control: The contractor shall furnish the samples for testing for each batch and 

consignment along with the test certificates issued by the vendors to the Commission Secretary or 

Designated Authority immediately after receipt of the steel in the stockyard at site of work for 

verification and testing. 

 

No steel procured by the contractor shall be used in any work until the Designated authority 

of the Commission has given notice that the test results are satisfactory. 

 

4.8.7. STEEL STORAGE: 

 

a) Reinforcement steel and binding wire shall be stored above ground surface upon 

platform, skids or other supports protected as for as possible from surface deterioration 

by direct contact with undesirable elements or by exposure to conditions producing rust 

and corrosion. Bars shall be so supported as to avoid distortion and sagging of long 

lengths. All the reinforcement of same designation shall be stacked separately and 

distinctly marked. 

b) Steel shall be stacked and stored in accordance with IS 4082: 1996 as per 

Recommendations on stacking and storage of construction materials. 

c) If the reinforcing rods have to be stored for a long duration, they shall be coated with 

cement wash before stacking and/or be kept under cover. 

4.8.8 Reinforcement shall be free from pitting due to corrosion and free from loose rust, dirt, dust, 

mill scale, paint, oil, grease, adhering earth etc. 

 

4.8.9 Erected and secured reinforcement after fabrication shall be inspected and approved by 

the Designated authority of the Commission prior to placement of concrete. 

 

4.9 TEAK WOOD FOR JOINERY/ DOORS 

 

The wood shall be well seasoned, uniformly coloured and shall be free from knots, 

cracks, shakes, splits, cross grains etc. 

 

The wood shall be durable and of reasonably straight grains. 

 

Moisture content of wood used shall be as near as possible to the following values: 

Recommended values of moisture content in timber at the time of assembly or framing: 

Type of work Coastal area Inland area 

Frames for doors and windows 16 to 18% 14 to 15% 

Shutters of doors and windows etc 15 to 16% 12 to 14% 

 

4.10 GLAZED TILES (APSS No. 121) 

The tiles shall be covered by a glaze on the top and under side. The edges shall be free 

from glaze in order that the tiles may adhere properly to the base. The glaze shall be 

uniform in quality and free from welts, ships, craze, specks, crawlings, or other 

imperfections visible from a distance of one meter. The glazed tiles shall be white or 

color and size of 300mm x 200 mm with a thickness of 7mm. The tiles shall be true to 

shape and conform to the performance requirements of IS 13712:2006 and supplier shall 

submit a certificate with respect to the quality of tiles and detailed there in. 
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5.0 DETAILED SPECIFICATION OF WORKS 

 

5.1 Standard 

A high standard of workmanship in all trades will be required. The Contractor shall 

ensure that only skilled and experienced workmen are employed. 

 

5.2 Supervision 

5.2.1 The Contractor’s supervising staff shall be fully qualified and experienced in the types 

of work being carried out under the supervision and shall be capable of ensuring that 

they are done well and efficiently. 

 

5.3 Temporary works 

Where required, the Contractor shall furnish such details of his temporary works as may 

be called for by the Designated authority of the Commission and the Contractor shall 

satisfy the Designated authority of the Commission as to their safety and efficiency. The 

Designated authority of the Commission may direct that temporary works, which he 

considers unsafe or insufficient, shall be removed and replaced in a satisfactory manner. 

 

5.4 Codes 

5.4.1 Unless mentioned otherwise, current versions of all codes, specifications and standards 

issued by the Indian Standards Institution and Indian Roads Congress, wherever 

mentioned, shall be fully applicable to these specifications. Where standards are not yet 

published by the ISI or IRC, adaptable British Standards or Specifications of the 

International Organization for standardization shall apply. 

 

5.4.2 In case of any conflict in meaning between the specifications mentioned herein and 

those of ISI or IRC, the provisions of these specifications shall be prevail. 

 

5.5 Base lines and bench marks 

5.5.1 The Contractor shall establish and maintain, to the satisfaction of Designated authority 

of the Commission, the base lines and bench marks, based on which the works are set 

out. Where such base lines and bench marks are provided by the Commission Secretary 

or Designated Authority, the Contractor shall maintain these throughout the period of 

construction without causing any disturbance to them. 

 

5.6 Setting out 

5.6.1 The Contractor shall set out all the works to be executed by him, in line with the standard 

base lines, position and bench marks and truly as per drawings within the accepted 

tolerance limits at no extra cost to Owner. The Contractor shall be solely responsible 

for the correct setting out of all the works, to be executed by him and the approval of 

such setting out by the Designated authority of the Commission shall in no way absolve 

the Contractor of his responsibility for carrying the work to the true lines, levels and 

positions as per drawings. 

 

5.7 Dewatering 

5.7.1 The Contractor shall carryout all the works, in dry and workable condition and maintain 

the same in dry condition till the final handing over of works at no extra cost to the 

Owner. For this the Contractor shall make at his cost all the necessary provisions of 

dewatering, wherever necessary, to the full satisfaction of the Designated authority of 

the Commission. 
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5.8 Safety of existing work 

5.8.1 Before taking up any construction adjoining other property or existing work, the 

Contractor shall take all steps necessary for the safety and protection of such property 

or work. 

 

5.9 Protection of existing services 

5.9.1 The Contractor shall take all precautions necessary to prevent damage to or interference 

with under-ground or over-ground services such as cables, drains, piping or piles, 

whether shown on drawings or not. Equipment etc., mounted in position shall be 

protected against falling debris etc., by means of tarpaulin or such other material. 

 

5.10 Handing over of work site 

5.10.1 On completion of work, the Contractor shall remove all rubbish, debris, surplus 

materials, temporary work etc., from the site. The site shall be handed over in a tidy and 

workmanlike manner. 

 

5.11 CRS Masonry in CM (1:8) in 1st sort (APSS 107 & APSS 611) 

5.11.1 The work shall consist of a facing of selected stones hammer dressed at faces and joints 

with only a small proportion of smaller stones in the hearting. 

5.11.2 The face stones shall be set in regular courses of uniform thickness from bottom to the 

top throughout. The height of the course should be uniform throughout by using stones 

of same height. The face stones shall be laid in headers and stretchers alternately so as 

to break joint by atleast 75mm and headers shall project atleast 100mm beyond 

stretchers. The stones shall be solidly bedded, set full in mortar with joints not exceeding 

12mm in thickness and shall extend  well back into the hearting. 

5.11.3 Bond stones shall be placed in the wall @ interval of 2m in length and 600mm in height 

and shall run through the wall if the wall is not more than 600mm thick. If the wall is 

more than 600mm thick line of headers shall be laid from face to back each header 

overlapping the other by atleast 150mm. 

5.11.4 The heart portion shall be filled with good flat bedded stones set as close as possible, 

well set in mortar. 

5.11.5 The work on interior face shall be precisely the same as on the exterior face unless the 

work is to be plastered in which case the side joints need not be vertical. 

 

5.12 Coursed Rubble Masonry in CM (1:8) 2nd sort: (APSS NO. 612) 

5.12.1 This work shall be executed similar to the specifications for C.R.S. masonry 1st sort 

with the exception that the hearting and backing shall conform to the standard 

specification for random rubble masonry and bond with the face stones being carried up 

continuously with the face work. 

 

5.13 RRS Masonry in CM (1:8) (APSS 107 & APSS 615) 

5.13.1 The face stone be hammered dressed on the face, side and the beds to enable to come 

into close proximity with the neighboring stone. Face stone shall be of not less width in 

plan than 150mm for walls of 400mm thick, 200mm for walls of 450mm thick. The face 

stone shall be laid in headers and stretchers alternatively so as to break joints by at least 

75mm. Care is to be taken to break joints vertically. 

 

5.13.2 Bond stones should built in the wall at intervals of 2m in length and 600mm in height 

and shall run through the wall if the wall is not more than 600mm thick. The heart 

portion shall be filled with good flat bedded stone set as close as possible, well set in 

mortar. 
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5.14 Brick Work: (APSS 102 APSS 501 & 504) 

 

5.14.1 All bricks to be used in the work shall be thoroughly soaked in water before use to 

prevent absorption of water from the mortar. 

 

5.14.2 The bricks shall be set in cement mortar of 1:8 proportions by adopting a proper bond 

(preferably either English bond or a Flemish bond) throughout the wall. 

 

5.14.3 The walls shall be taken up truly plumb. All courses shall be truly horizontal (level) and 

truly vertical. Vertical joints of consecutive courses shall not come directly over one 

another. Vertical joints, in alternate course shall come directly over one another. Joint’s 

shall be fully filled with mortar and raked. Every brick shall be laid with full joints of 

cement mortar on its bed, ends and side in one operation. No feeding of mortar by using 

excess water shall be allowed. 

 

5.15 Reinforced Half Brick Partition Walls (APSS 102, 501, 504, 509) 

 

5.15.1 All bricks to be used in the work shall be thoroughly soaked in water before use to 

prevent absorption of water from the mortar. 

 

5.15.2 The cement mortar used for reinforced brick work shall be in cm (1:4) and mortar used 

shall conform APSS No. 113. Reinforcement for half brick walls shall be in the form of 

MS Bars and shall be of specified qualities. The brick shall be constructed only in 

stretcher bond. The reinforcement shall be well embedded in cement mortar at every 

third course and half the joint thickness of mortar shall first be laid and the other half 

laid after the reinforcement is placed in the position. The free ends of the reinforcement 

where ever possible shall be pegged into the mortar joints of main brick walls. 

 

5.16 NOTES ON MASONRY 

 
5.16.1 i) All stones, bricks etc., used in the masonry work shall be thoroughly soaked in water 

before use to prevent absorption of water from the mortar. 

ii) Stones shall be laid on their broadest faces which give better opportunity to fill 

the faces between stones. 

iii) To give sufficient lateral bond a stone in any course shall overlap the stone in the 

course below i.e. joints parallel to the pressure in two adjoining course shall not 

lie too closely in the same vertical line. A minimum overlap of 6" shall be 

maintained. 

iv) To give sufficient transverse bond, prescribed no. of headers shall be used. 

v) The practice of building two thin faces, tying width occasionally through stones 

and filling up the middle with small stones or dry packing shall be strictly guarded 

against. 

vi) Jambs for door and window opening shall be formed with quoins of the full height 

of the course. The quoins shall be of breadth at least one and a half times the depth 

for the course and in length at least twice the depth. 

vii) It is advisable to erect the door and window frames first and build the masonry 

around. 

viii) Thickness of the joint should not be more than 12mm. 

ix) Every course of the masonry shall be truly vertical. Use of plumb bob to check 

verticality by the mason shall be encouraged. 
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x) Care should be taken to keep all corners and sides including door and window 

opening truly vertical. 

 
 

5.16.2 Theoretical requirement of cement should be as follows: - 

Cement bags of 50 kgs. 

 

a. C.R.S. Masonry in C.M. (1:6) 1.54 bags per Cum 

b. C.R.S. Masonry in C.M. (1:8) 1.15 bags per Cum 

c. Brick Masonry in C.M. (1:4) 1.44 bags per Cum 

d. Brick Masonry in C.M(1:6) 0.96 bags per Cum 

e. Brick Masonry in C.M. (1:8) 0.72 bags per Cum 

 

5.17 Plain and Reinforced cement concrete (A.P.S.S. 402 & 403) 

5.17.1 All R.C.C. work shall be carried out in strict accordance with latest IS specification. No 

concrete work shall be cast in the absence of the Commission Secretary (FAC) or 

Designated Authority. All the materials used should be of good quality as mentioned in 

Sec. 4.0 above. 

 

5.17.2 Cast-in-place concrete for the structures shall conform to the requirements of the section. 

The structures shall be built to the lines, grades and dimensions as per the designs and 

drawings. 

 

5.18 Mix Proportions & Strength requirement of concrete: 

 

The proportions of various ingredients to be used in the concrete for different parts of 

the work shall be established by proper mix through design mix. The contractor shall 

produce concrete mix design and establish the strength of concrete with this concrete 

mix design for 3 days, 7 days and 21 days as per IS 456-2000. For controlled concrete, 

the mix design shall be so designed as to attain in preliminary tests a strength atleast 33 

percent higher than that required on work tests. The design mix shall be got approved 

by the Commission Secretary or Designated Authority before proceeding with the 

concreting. The contractor is required to carryout the mix design and the design mix 

shall be got approved by the Designated authority of the Commission and the mix shall 

be within the limitations of parameters and other stipulations laid down in IS-456/2000 

& IS10262-2019. 

 

The specified characteristic compressive strength of 150 mm size cube at 28 days 

attained for M20, M25 and M30 grades of concrete shall be 20 N/sqmm, 25N/sqmm 

and 30 N/sqmm respectively. The mix shall be designed to produce the grade of concrete 

having the required workability and a characteristic strength at 28 days not less than the 

appropriate values mentioned in Table-2 of IS-456:2000 The target mean strength of 

the concrete mix should be equal to the characteristic strength plus 1.65 times the 

standard deviation. 
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Whenever the grade of concrete such as M25, M30 etc., is specified it shall be Contractor’s 

responsibility to ensure the minimum crushing strength stipulated for the respective grade of 

concrete is obtained at works. 

 

• In the case of M20 grade concrete minimum cement content of 320Kgs/ Cum shall be used 

to obtain a minimum cube strength of 20N/ mm2 at 28 days age. 

 

• In the case of M25 grade concrete minimum cement content of 360Kgs/ Cum shall be used 

to obtain a minimum cube strength of 30N/ mm2 at 28 days age. 

 

• In the case of M30 grade concrete minimum cement content of 380Kgs/ Cum shall be used 

to obtain a minimum cube strength of 30N/ mm2 at 28 days age. 

 

• In the case of M35 grade concrete minimum cement content of 400Kgs/ Cum shall be used 

to obtain a minimum cube strength of 35N/ mm2 at 28 days age. 

 

The contractor shall maintain the test results on regular basis as indicated in I.S.456/2000 and 

subsequent amendments thereon. 

 

• In all cases, the 28 days compressive strength specified shall be the criterion for acceptance 

or rejection of the concrete. 

 

• The sample of water taken for testing shall be typical of the water proposed to be used for 

concreting. 

 

The contractor shall be responsible for production of controlled concrete as per design mix to ensure 

the required works cube strength is attained and maintained. In the designation of concrete mix, 

letter ‘M’ refers to the Mix and the number to the specified 28 days works cube compressive strength 

in Newton per sq.mm. 

 

The concrete where site mixing is permitted shall be with concrete mixtures fitted with weigh 

batching scale. All measuring equipment shall be maintained in a clean serviceable condition and 

their accuracy periodically checked. 

 

5.19.1 The proportions of cement concrete, if specified in volumetric proportions i.e., nominal 

mixes shall be as follows which are indication of approximate proportion of cement, fine 

aggregate and coarse aggregate which may have to be altered suitably at site to obtain 

desired strength and workability. However, the quantity of cement shall not be less than 

specified below. 

 

 

Nominal Mix Cement in bags of 50 kgs / 1Cum (net) of cement concrete 

a) 1:3:6 4.42 bags of 50 Kgs 

b) 1:4:8 3.31 bags of 50 Kgs 

c) 1:5:10 2.65 bags of 50 Kgs 
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As per sanctioned estimate the design mix are proposed for all RCC members with the 

following design mix mentioned in Bill of Quantities towards the minimum cement quantity 

required for attaining such design which is specified below. 

Design Mix Cement in Kgs 

a) M25 380 Kgs 

b) M30 400 Kgs 

 

The contractor shall ensure the tests of Design Mix from the Reputed Agencies / University 

or any Research Lab as approved by TSERC for ensuring the strength of Design Mix with 

the provided quantity of cement in the estimate. 

 

5.19.2 The quantity of water shall be varied to suit the moisture content of the aggregate and 

shall be just sufficient in produce a dense concrete with workability. Workability should 

be checked at frequent intervals as per IS: 1199. An accurate and strict control shall be 

kept on the quantity of mixing water. 

 

5.20 Concrete quality control measures and concrete quality Assurance Test Programme 

 

a) Concrete quality control measures: The contractor shall be responsible for providing 

quality concrete to ensure compliance of the bid requirements. 

 

b) Concrete quality Assurance Programme: The concrete samples will be taken by the 

TSERC and its quality will be tested in any other recognized laboratory as per the relevant 

Indian Standard Specifications IS 516:1959 and LS. 1199-1959. 

 

Samples shall be drawn on each day for each type of concrete. 

 

Tests: The TSERC will obtain samples and conduct tests as specified in 

B.I.S. 456- 2000, I.S. 1199- 1959 and I.S. 416 - 1959. 

 

Test Facilities : The contractor shall furnish free of cost samples of all ingredients of 

concrete for testing and obtain approval from the Designated authority of the Commission. 

He should also supply free of cost, the samples of all the ingredients of concrete for 

conducting the required tests. 

 

Test results: The Designated authority of the Commission will pass the concrete if average 

strength of the specimens tested is not less than the strength specified. Concrete not 

meeting requirements of specification in all respects may be rejected by the Designated 

authority of the Commission in which case it shall be removed and reconstructed entirely 

at the expense of the contractor. 

 

5.21 Preparation for placing: No concrete shall be placed until preparation of surface involved, 

all form work, reinforcement, installation of items to be embedded have been approved by 

the Designated authority of the Commission. 

 

5.21.1 All surfaces, forms, embedded material shall be free from dried mortar, dirt, foreign 

substances, waste papers etc. Temporary openings shall be provided to facilitate inspection, 

especially of bottoms of columns and wall forms, to permit removal of sawdust, wood 

shavings, binding wire, dirt etc. Such openings/holes shall be suitably plugged later. 

 

5.21.2  Foundation surface: Rock surfaces shall be free from oil, objectionable coatings, loose, 

semi- detached and unsound fragments. Immediately prior to placement of concrete, 
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surfaces of rock shall be washed with an air water jet and shall be brought to a uniform 

surface dry condition. 

 

5.21.3 Concrete shall not be placed in standing water or on a water-covered surface. Any concrete 

that has been washed away by heavy rains shall be entirely removed, if there is any sign 

of cement and sand having been washed away from the concrete mixture. 

 

5.21.4 Starters: Before proceeding with erection of form work for RCC columns, Starters shall be 

cast with 25 mm thick concrete with string lines placed in position as per the layout. 

 

5.21.5 Slots, openings, holes, pockets etc shall be provided in the concrete work in the positions 

specified or required or as directed by Commission Secretary or Designated Authority. 

 

5.21.6  Reinforcement and other items to be cast in concrete shall have clean surfaces that will not 

impair bond. 

 

5.21.7 Approval by the Designated authority of the Commission of any materials and work as 

required herein shall not relieve the contractor from his obligation to produce finished 

concrete in accordance with the requirements of the specifications. 

 

5.22 Placing of Concrete: The contractor shall notify the Designated authority of the 

Commission before batching begins. Batching , mixing and placing of concrete shall be 

performed only in the presence of an authorized representative of the Commission 

Secretary or Designated Authority. 

5.23 Weather: Concrete shall not be placed in rain sufficiently heavy or prolonged to wash 

mortarfrom concrete. 

The contractor is not entitled for any additional payment over the unit prices bid in the 

schedule for concrete, by reason of any limitation in placing of concrete under the above 

paragraphs. 

5.24 Mixing: All cement concrete shall be machine mixed and machine vibrated. 

5.24.1 The mixer machines should comply with IS 1971-1968 ( IS specifications for batch type 

concrete mixers). 

5.24.2 The mixers with other accessories shall be kept in first class working condition and so 

maintained throughout the construction. 

5.24.3 Any mixer that at any time produces unsatisfactory mix, shall not be used until repaired. 

If repair attempts are not successful, the defective mixer shall be replaced. 

5.24.4 The Cement and aggregates shall be mixed thoroughly in the specified proportion in a 

mechanical mixer until the mixture is of uniform colour. Where machine mixing is done 

the concrete shall be mixed, until the mixture is of uniform colour and, in no case, for less 

than two minutes. 

5.25Transportation, placing and compaction of concrete: 

5.25.1 Equipment & methods: Equipment for conveying concrete shall be of such size and design 

as to ensure a practically continuous flow of concrete during depositing without segregation 

of materials. The entire placing programme consisting of equipment, layout, proposed 
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procedures and methods shall be submitted to the Designated authority of the Commission 

for approval 

5.25.2 After mixing, the concrete shall be transported from the mixer to the position of placing as 

rapidly as possible by appropriate mean without causing separation or segregation of 

concrete, maintaining the required workability. 

5.25.3 Concrete shall only be placed after the Designated authority of the Commission has 

inspected the shuttering and reinforcement. The concrete shall be placed and compacted 

before initial setting of concrete commences and should not be subsequently disturbed. 

5.25.4 The concrete shall be deposited as nearly as practicable directly in its final position and 

shall not be rehandled in a manner which will cause segregation, loss of materials, 

displacement of reinforcement, shuttering or embedded inserts, or impair its strength. 

Concrete shall be placed in the shuttering by approved implements and shall not be dropped 

into place from a height exceeding 1 meter or handled in a manner which will cause 

segregation. 

5.25.5 Concrete shall be deposited in successive horizontal layers to a compacted depth of not 

more than 0.45 meters. These shall be placed as rapidly practicable to prevent the formation 

of cold joints or planes of weakness between each succeeding layer within the pour. 

5.25.6 When concrete is conveyed by chutes, the plant shall be of such size and design as to ensure 

practically continuous flow. Slope of the chute shall be so adjusted that the concrete flows 

without the use of any excessive quantity of water and without segregation of its 

ingredients. The delivery end of the chute shall be as close as possible to the point of 

deposit. The chute shall be thoroughly flushed with water before and after each working 

period and the water used for this purpose shall be discharged outside the form work. 

5.26 Compaction: All concrete shall be compacted to produce a dense homogeneous mass. 

Concrete after depositing should be compacted thoroughly by means of a mechanical 

vibration. Vibrators shall conform to IS specifications. Vibrators of the surface, form or 

Immersion type shall be used and the concrete shall be thoroughly worked out around the 

reinforcement, around embedded fixtures and into corners of form work. The hardened 

concrete shall be free from voids or cavities. Over vibration and under vibration of 

concrete are harmful and should be avoided. Use of polythene sheet is recommended 

above the shuttering to arrest the slurry loss through the shuttering joints while placing 

and compacting the concrete. 

5.26.1 Vibrators shall be operated by experienced men. Immersion vibrators shall be inserted 

vertically at points not more than 45 cms apart. Immersion vibrators shall be withdrawn 

slowly. Blending and melding of the concrete between successive layers shall be ensured. 

Vibrations shall not be applied through reinforcement and where vibrators of the immersion 

type are used, contact with reinforcement and all inserts shall be avoided. 

5.26.2 Prior to beginning concrete placement the contractor shall make ready sufficient number of 

properly operating vibrators & operators and shall have readily available additional 

vibrators to replace defective ones during the progress of concrete placement. 

5.27 Finishing : When the structure is in service all the surfaces shall receive no special finish 

except removal of fine and abrupt irregularities and clean up of loose debris. Unless varied 

by the Designated authority of the Commission, the type of finish for formed concrete 

shall be as follows. The concrete surfaces shall be consolidated, smooth screeded, and 



Telangana State Electricity Regulatory Commission 

77 
 

leveled to produce even surfaces. Floating shall be done only after the screeded surface 

has attained a stiffness to permit finishing operations. The surface shall be uniform is 

texture and free from screed marks or other imperfections. 

5.27.1 Concreting shall be carried out continuously up to construction joints already planned. 

Joint shall be kept where shear force is minimum. The work shall be resumed at the earliest 

by scrubbing the wet surface with wire brush and coating the surface with neat cement 

slurry. The prepared surface shall be approved by the designated authority of the 

Commission. Special care shall be taken to obtain thorough compaction and to avoid 

segregation of the concrete along the joint plane. 

5.28 Protection of works: The contractor shall protect all concrete against damage until final 

acceptance by designated authority of the Commission. The fresh concrete shall be 

protected from defacements and damage due to construction operations, rain, sun and 

winds. The contractor shall provide protection to prevent erosion to fresh concrete 

whenever precipitation either periodic or sustaining is imminent or occurring. All fresh 

concrete surfaces shall be protected from contamination and from foot traffic until the 

concrete has hardened. 

5.29 Replacement of unsatisfactory concrete: Immediately after the shuttering is removed, 

the surface of the concrete shall be very carefully gone over and all defective areas called 

to the attention of designated authority of the Commission. If reinforcement is exposed or 

the honey combing occurs the work may be rejected. Rejected concrete shall be removed 

and replaced by the contractor. Superficial honey combed surfaces and rough patches if 

permitted by the Commission Secretary or Designated Authority shall be made good and 

finished neatly as per specifications and as directed. 

5.30 Curing of concrete:. Rigid supervision shall be maintained for curing the concrete after 

laying for complete hydration and hardening to take place. The set concrete shall be cured 

by ponding with clean water. All exposed faces of concrete shall be kept continuously 

moist for a minimum period of 28 days by spraying water or by covering with gunny bags 

which shall be constantly sprinkled with water. The curing operation should be done by 

using stirrup pump, or by any other methods given code IS 456-1984. For curing floors, 

flat roofs, concrete pavements and other level surfaces the ponding method of curing shall 

be adopted. 

5.31 CENTERING (FORM WORK) AND SHUTTERING 

5.31.1 Steel Formwork: Only steel forms of approved make (Acrow steel centering) shall be 

used. Forms with surface dents, bulges, undulations or holes shall not be used on the work 

and shall be removed from the site. 

5.31.2 Form work shall be substantially and rigidly constructed of steel and shall be true to the 

dimensions described. Form work shall be constructed to confine and shape the concrete to 

the required shape, lines and dimensions described. Liners and cores shall be provided 

where necessary and shall be due to space and securely fixed. 

5.31.3 Shuttering shall be erected true to line and securely braced, cross braced, strutted and 

supported to prevent deformation under the weight of pressured wet concrete and 

constructional loads, wind pressure and other forces. 

5.31.4 The surfaces of the forms shall be clean and free encrustation of mortar, grout or other 

foreign materials. 
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5.31.5 The variation in thickness of RCC roof slab due to varying spans or special covering 

materials should not effect the general roof bed which should be uniform, unless otherwise 

shown in drawing or as instructed. 

5.31.6 All joints shall be sufficiently tight and adhesive tapes applied to prevent leakage of cement 

slurry. All faulty joints shall be adequately caulked. 

5.32.1 Mould Oil: Before laying the reinforcement, all faces of shuttering and moulds in contact 

with wet concrete shall be treated with a coat of oil to prevent adherence to concrete. 

Release agent should be applied so as to provide thin uniform to the forms without coating 

the reinforcement. 

5.32.2  The mould oil (The de-bonding agent) to be applied shall be standard shuttering oil, 

engine oil or filtered waste oil (Carbon particles and impurities should not be present). 

 

5.32.3 Plumb and string lines in sufficient numbers shall be installed before and maintained during 

concrete placement. During concrete placement the contractor shall continuously monitor 

plumb, string line and form positions. 

5.32.4 In case of columns, retaining walls and vertical structural components suitable arrangement 

shall be made for securing the form to the already poured concrete. 

5.33 Reinforcement for RCC works: 

5.33.1 Unless shown otherwise in the drawings, the reinforcement to be used shall be of High 

Yield Strength Deformed (H.Y.S.D.) bars of grade Fe-415 conforming to IS 1786-1985. 

 

5.33.2 Reinforcement shall be steel and shall be free from corrosion, oil, grease, paint or dirt at 

the time of fixing in position and subsequent concreting. 

 

5.33.3 Reinforcing steel bars shall conform accurately to the sizes, dimensions and shapes given 

as per designs and drawings. Bars shall be bent cold to the specified shape and dimensions 

and the bars shall be hooked or bent accurately and placed in exact position as per designs 

and drawings. Bars having kinks or bends other than those required by design shall not be 

used. 

 

5.33.4 Bars of full length shall be used. Reinforcement shall be lap jointed or spliced only if 

unavoidable. The overlaps shall be staggered for different bars and located at points, along 

the span where neither shear nor bending moment is maximum. Not more than 33% of the 

bars as specified in drawing shall be lapped at one section. 

 

5.33.5 The reinforcement shall be securely held in position and bound together tight by annealed 

binding wire, and by using stays, blocks or metal chairs, spacers, metal hangers, supporting 

wires or other approved devices at sufficiently close intervals. 

 

5.33.6 Bars shall not be allowed to sag between supports. Layers of bars shall be separated by 

spacer bars, pre-cast blocks or other approved devices. Binders, stirrups, links should be 

securely wired to the main ring. 

 

5.34.1 Binding Wire: Wire for binding reinforcement TATA make shall be soft and annealed 

mild steel of 16 SWG and shall conform to IS: 280-2006. Binding wire shall have tensile 

strength of not less than 5600 Kg/Cm2 and a yield point of less than 3850 Kg/Cm 2. 
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5.34.2 Proper cover shall be maintained between the reinforcement and the shuttering as per 

approved drawings and IS codes. 

 

5.34.3 The contractor shall ensure that the bars are not displaced during concreting or any other 

operation over the work. The contractor shall also ensure that there is no disturbance is 

caused to the reinforcing bars in concrete that has already been placed. 

 

5.34.4 All bars protruding from concrete and to which other bars are to be spliced and which are 

likely to be exposed for an indefinite period shall be protected by a thick coat of neat cement 

grout. 

 

5.35 Measurement and payment 

a. Measurement: 

 

Measurement for payment for the reinforcing bars will be made only on the calculated 

weight of the bars placed in concrete, in accordance with the drawings or as directed by 

the Commission Secretary or Designated Authority. The calculated weight for 

reinforcing bars shall be determined as follows: 

 

i. Reinforcement shall be measured in length separately for different diameters as 

actually used in the work including the lengths of hooks at ends, spacer bars; 

reinforcement chairs and overlaps to the extent permitted by Commission Secretary 

or Designated Authority. 

 

ii. From the length measured, weight of reinforcing bars shall be calculated on the basis 

of weights specified in the table in this section. 

 

iii. Wastage and annealed steel wire for binding shall not be measured as the cost of 

these items were already included in the unit rate for reinforcement. 

Payment rate 

The unit rate in the bill of quantities for reinforcement is inclusive of the cost of all 

wastage of steel and the cost of binding wire or welding materials at site of work, 

cover blocks and cost of all incidental and operational charges in cutting , bending 

,cleaning , placing , binding or welding and fixing in position as shown on the 

drawings and as necessary to complete the work as per specification. 

5.36 Cover Blocks 

a) Before concreting, cover blocks shall be fixed in all R.C.C works to separate the 

reinforcement from the shuttering so that when the concrete is set the 

reinforcement is well within the concrete section at a distance from the outer 

surface, with specified cover to reinforcement. 

 

b) Use of stone chips as cover for the reinforcement will not be accepted. Only 

cement mortar cover blocks of required thickness to maintain the specified cover 

shall be used. 

 

c) Normally a bottom cover of 12mm to 15mm is sufficient for slabs. For columns 

the cover should be about 40mm, and for beams it is 25mm. 

 

d) Cover blocks shall be reasonably good for using in appropriate grade of R.C.C. 

work. The mortar for preparing cover blocks shall at least be of proportion 1:2. 
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Cover blocks shall be prepared on a clean and level platform by spreading the 

mortar in the moulds of required size and depth. When the mortar is still green 

strands of tying wire shall be inserted into each block. This wire is useful for tying 

the block to the reinforcement. After 24 hours the blocks shall be removed from 

the mould and cured for about seven days. 

 

e) A properly made cover block does not get crushed when the reinforcement is tied 

over it and during the concreting work. 

 

5.37 Reinforcement chairs 

a) When the reinforcement is tied there is a need to separate bottom steel from the 

top steel and to maintain correct effective depth. 

b) For ensuring separation to top and bottom steel and to ensure that the 

reinforcement work does not get disturbed due to the load or movement of 

workers when concrete is being laid, reinforcement spacers or chairs shall be 

fixed. 

c) Use of large sized stones or bricks to separate top and bottom steel will not be 

allowed. 

 

d) Reinforcement chairs shall be of slightly lesser size so as to accommodate the 

chair underneath the top steel and after allowing for the required covers to the top 

and bottom steel. 

e) The chair shall be minimum 450mm long and should have legs bent in opposite 

directions to ensure stability, 

f) The chairs shall be placed on a cover block so that the legs do not stick out once 

the shuttering is removed. 

5.38 Removal of Form work: Centering and shuttering shall be removed after maturity 

gradually without jerking. Before removal of the shuttering the concrete shall be 

examined properly. Form shall not be released until the concrete has achieved strength 

of at least twice the stress to which the concrete may be subjected at time of removal of 

form work. The strength referred to shall be that of concrete using the same cement and 

aggregates, with the same proportions and cured under conditions of temperature and 

moisture similar to these existing on the work. Where possible, the form work shall be 

left longer as it would assist the curing. 

Stripping Time: In normal circumstances where ordinary portland cement is used and 

adequate curing is done, form work may generally be removed after expiry of the 

following period: 
 

Type of Formwork Minimum Period Before 

Striking Formwork 
 

a) Vertical formwork to columns, walls, beams 16-24 hours 

b) Soffit formwork to slabs (Props to be refixed 

Immediately after removal of formwork) 3 days 

c) Soffit formwork to beams/ Flat slabs 

(Props to be refixed immediately 7 days 

after removal of formwork) 



Telangana State Electricity Regulatory Commission 

81 
 

d) Props to slabs: 

1) Spanning up to 4.5 m 7 days 

2) Spanning over 4.5 m 14 days 

e) Props to beams and arches: 

1) Spanning upto 6 m 14 days 

2) Spanning over 6 m 21 days 
 

 

The number of props left under the concrete element, their sizes and dispositions shall 

be such that they shall be able to safely carry the full dead load and live load likely to 

occur during further construction. 

The contractor shall be liable for damage and injury caused by removing the forms or 

props before the concrete has gained sufficient strength. 

5.39 Conditions on RCC slabs/ Roof Slabs 

5.39.1 The R.C.C. slab laid should be leak proof for roof slab. Approved leak proofing 

compound shall be used for the cracks. After observing for two rainy seasons as defect 

liability period if the roof or floor is found to be perfectly leak proof and no moisture 

or dampness is seen underneath at ceiling of the slab, the contractor can ask for refund 

of E.M.D. or F.S.D. from the TSERC. If there are any defects noticed after laying of 

roof they must be attended to by the contractor at his own cost. Further the contractor 

must arrange to get the structure treated as per clause 21 of ISI code No.456/2000 at his 

own cost on the instructions of the TSERC. 

When R.C.C. slab is laid, the contractor shall carry out the following tests at his own 

cost to prove that the slab is impervious. 

a) After the centering is removed and curing period is over the slabs shall be put to test by 

stagnating water of 15 cms depth for one week and watched carefully to test the leakages 

if any. 

b) If there are any leakages, the contractor shall immediately rectify the same at his own 

cost and again test the same to see that there are no leakages. No payment will be made 

to the contractor on this account either for testing or for rectifications thus carried out. 

c) The officer observing the leakage test shall issue a certificate to that effect before final 

bill is made. 

5.39.2 The variation thickness of R.C.C. roof slab due to varying spans, or special covering 

materials should not effect the general roof bed which should be uniform unless otherwise 

shown in drawings or instructed. 

5.39.3 For all slabs to be laid MS hooks to be provided as directed by the TSERC for fixing fans 

and lights etc., G.I. pipes or PVC or CPVC pipes has to be provided as directed by the 

TSERC in the masonry walls or concrete at the specified places for making electrical 

wiring. 
 

TABLE – IV 

For Vibrated Reinforced Concrete Items (V.R.C.C.) 

Characteristic Strength of Cube at the age of 28 days of curing 

M-35 Design mix 35 N/mm2 = 350 Kgs / cm2 

M-30 Design mix 30 N/mm2 = 300 Kgs / cm2 
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M-25 Design mix 25 N/mm2 = 250 Kgs / cm2 
 

 

 

 

 

 

5.40 Cement Plastering in two coats CM 1:6 & CM 1:4 (APSS 901, 903 & 904) 

 

5.40.1 The surface shall be prepared by roughening of the back ground and raking the joints. The 

surface of the wall shall be kept wet for 2 hours before plastering. 

5.40.2 Guides: Patches of 15cm X 15cm of required thickness at not more than 2 meters intervals 

horizontally and vertically shall be applied over the entire surface truly in the plane and 

truly plumb to serve as guides. 

5.40.3 Plaster shall be started from the top and worked down towards plinth. The work shall be 

tested frequently with a plumb bob and straight edge. 

5.40.4 The Mortar in 1:6 proportions shall be dashed and pressed over the surface and then brought 

to smooth and uniform surface by means of float and trowel. The plaster shall be well 

pressed into the joints. 

5.40.5 After the first coat the surface is left rough to receive the second coat. The final coat shall 

be applied a day or two after the first coat put on has set, but the first coat shall not be 

allowed to dry. The final coat shall consist of 1 part of cement to 4 parts of fine sieved sand 

and shall be applied as in the first coat and brought to a uniform surface and then finished 

with a sponge to give granular appearance. 

5.40.6 All corners, junctions and arises shall be brought truly to a line, level and plumb. 

5.40.7 The finished surface shall be watered for a period of atleast 10 days. 

5.40.8 Theoretical requirement of cement for plastering should be as follows :- 

Cement bags of 50 kgs. 

a. 12 mm plastering in C.M. (1:5)& C.M. (1:3) 1.02 bags per 10 Sqm. 

b. 12 mm plastering in C.M. (1:6)& C.M. (1:4) 0.82 bags per 10 Sqm. 

c. 20 mm plastering in C.M. (1:6)& C.M. (1:4) 1.15 bags per 10 Sqm. 

d. 12 mm plastering  in C.M. (1:4) 1.08 bags per 10 Sqm. 

e. 12 mm plastering in C.M. (1:6) 0.72 bags per 10 Sqm. 

 

 
 

5.41 Water proof plaster over the roof 

 

5.41.1 On the clean wet surface of the concrete slab, before it has set, a layer of cement plaster 

shall be laid to give an average depth of 20mm over the concrete. 

 

5.41.2 The Mortar to be used shall be of CM 1:3 proportions mixed thoroughly with a standard 

water proofing material with water repelling properties to ensure non-absorption. 
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5.41.3 Gauges should be put on the floor about ten feet apart to ensure even thickness. 

 

5.41.4 Plastering must be done in squares or strips to avoid cracks. After the floor has been 

completed, it shall be covered with two inches of grass; sand or saw-dust and kept wet for 

three weeks. 

 

5.42 Pointing: (APSS - 906) 

 

5.42.1 Cement mortar for pointing shall conform to SS:115 and shall be of 1:3 proportions. 

 

5.42.2 The joints in the masonry shall be raked out to a depth not less than the width of the joint, 

when the mortar is green. Joints are to be brushed clean of dust and loose particles with a 

stiff brush. The area shall then be washed and the joints thoroughly wetted before pointing 

is commenced. 

 

5.42.3 The mortar shall be pressed into the raked out joints according to the type of joint required. 

The mortar shall not be spread over the corners, edges or surface of the masonry. The 

pointing shall then be finished with proper tool. The superfluous mortar shall be cut off 

from the edges of the line and the surface of the masonry shall be cleaned of all mortar. 

 

5.42.4 Pointing could be either flush pointing, or groove pointing. 

 

5.43 Notes on Pointing 

 
i) Flush pointing with a groove or a line appears neat and does not spoil the look of 

the stone or brick masonry. 

 
ii) As far as possible a minimum amount of mortar shall be used to avoid wastage. 

 
iii) The edges shall be neatly trimmed with a trowel and a straight edge. 

 
iv) While mortar is green a groove shall be formed by running a tool along the center 

lines of the joints. This operation shall be continued till a smooth and hard surface 

is obtained. 

 
v) Even the vertical joints shall be finished in a similar fashion. 

 
vi) Even when the job is done carefully, there is always an amount of superfluous 

mortar sticking to the masonry.  This should be wiped off with a wet cloth. 

 
vii) After the work is set and dry i.e., after one or two days the stones shall be cleaned 

with a strong acid so as to remove the cement stains. 

 
viii) After cleaning with acid the stones shall be cleaned with soap water to ensure 

natural colour of the stones. 

 
ix) If care is taken as shown above the pointing work will look attractive and neat, 

and the natural appearance of the stone masonry is retained. 
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5.44 Flooring: (APSS 701 & 702) 

 

5.44.1 Granite Flooring: 

 

Flooring shall be with high polished colour granite stone slabs 18 to 20 mm thick of 

size not less than 2.40 mts length, laid over existing RCC slab or CC bed. 

 

All the stones in one room shall be preferably of same width and shade. The width of 

all the slabs in one row must be uniform with longitudinal joints parallel to each other. 

 

The joint width shall be kept minimum and the sides of the slab shall be chisel dressed 

to ensure a correct joint. 

 
 

5.44.2 Granolithic concrete flooring (APSS No. 701 & 710) 

 

The mix proportions for the Granolithic concrete floor topping shall be (1:2:4) (Cement 

: F.A. : C.A) by volume. The minimum amount of water which will give necessary 

workability for adequate compaction shall be added. The grading of the course 

aggregate for Granolithic concrete shall be from 6mm to 12mm. The finished thickness 

of flooring shall be 50mm thick or as specified in the approved drawings and the panels 

into which the floor is divided for laying the Granolithic concrete shall not have any 

panel dimensions in excess of 5.0m. 

 

5.45 Joinery : 

 

For all wood/iron/ Aluminium work a sample of each item i.e., frame with shutters 

complete should be prepared and got approved by the Designated authority of the 

Commission before they are manufactured in full quantities and fixed in position. 

 

The furniture and fixtures and wind appliances for wood work should be of best quality 

available in the market, and should be got approved by the Designated authority of the 

Commission before fixing. 

 

5.46 Door Frame : 

 

Wooden Doors & Windows: 

 

The wood shall be of Best Sal wood/Best Teak wood as specified in Bill of quantities for 

frames and shutters. 

The wood shall be well seasoned, uniformly coloured and shall be free from knots, cracks, 

shakes, splits, cross grains etc. 

The wood shall be durable and of reasonably straight grains. 

Moisture content of the wood used shall be as near as possible to the following values: 

Recommended values of moisture content in timber at the time of assembly or framing. 
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Type of work Coastal area Land area 

Frames of windows 16 to 18% 14 to 15% 

Shutters of windows etc. 15 to 16% 12 to 14% 

Construction and fixing 
  

 

Frames shall have dovetail, tenon or mortise joints. 

 

Before fixing in position, the frames shall be inspected and passed by the Commission 

Secretary or Designated Authority. A coat of primer shall be applied before the frames are 

fixed in position. All portions of untreated timber abutting against masonry or concrete shall 

be painted with boiling coal tar or approved preservative, before placed in position. 

The frames shall be erected in position and held plumb with strong supports from both sides. 

Hold fasts shall be embedded in C.C. beds as specified. 

Frames shall have dovetail, tenon or mortise joints. 

 

Frames without sills shall be provided with temporary wooden bracings between the styles 

at sill level which can be withdrawn after the frame is firmly set. 

 

5.47 Flush shutters for doors : 

5.47.1 Flush shutters (Double/Single) : should be factory made ISI marked confirming to IS 2202-

1991 (part-I), 35mm thick with bond wood solid block board type core having cross bonds 

and face veneers hot pressed bonded with water proof phenol formaldehyde synthetic resin, 

with lipping on all sides. 

 

5.48 Construction :The block board core shall confirm to the requirements specified in clause 

7.1.1. of IS 2202 (Part I) : 1991. The frame constructed of stiles and rails shall be provided 

for holding the core. The width of the frame including internal lipping shall not be less than 

45 mm and not more than 75 mm. 

 

5.49 Plywood 

 

5.49.1 Plywood :used in flush door shutter shall confirm to IS 710 : 1976 with surface requirements 

confirming to type AB of IS 303 : 1989. 

 

5.49.2 Cross-bands used in flush door shutter shall confirm to the requirements laid down in IS 

710:1976. 

 

5.50 Face Veeners: 

 

5.50.1 Face Veneersused in flush door shutters shall confirm tot he requirements laid down for 

veneer for BWP grade plywood in IS 710:1976. 

 

5.50.2 All Plywood, cross – boards and veneer used shall be treated in accordance with clause 

6.1.5.1. of IS 2202 (Part I) : 1991. 
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5.50.3 Adhesive used for bonding plywood or cross bond and face veneer to core shall be phenol 

formal dehyde synthetic resin adhesive confirming to BWP grade specified in IS 949:1974. 

 

5.50.4 Internal lipping shall be of Teak wood and shall have a total depth not less than 25mm. It 

may be provided separately, when it is of species different from that of backing or as one 

piece with the style, designated as frame-cum-lipping, when internal lipping and backing 

are of the same species. 

 

5.50.5 External lipping shall be of teak wood and shall be solid and shall measure at least 6mm on 

the face of the door. It shall be provided all round the shutter in case of single shutter and 

on three sides in case of double shutter. 

 

5.50.6 In case of double leaved shutters, the sheeting of the stiles shall be rebated by 8mm to 10mm. 

The rebating shall be either splayed or square type as per clause 7.7 of IS 2202 (Part – I) : 

1991. The depth of lipping at the meeting of stiles shall not be less than 30mm. 

 

5.50.7 Shutter shall be shop prepared for taking mortise locks or latches as may be ordered. 

 

5.50.8 Workmanship and the finish of the face panels shall be in confirmity with those specified in 

IS 303:1989 

 

5.51 Tests :Knife test, glue Adhesion test, End Immersion test, slamming test shall be carried out 

as per clause 10 of IS 2202 (Part – I) 1991. The sampling and criteria for conformity, making 

etc. shall also be as per IS 2202 (Part – I) : 1991. 

 

5.52 Windows 

 

5.52.1 Seccolar Systems 

Windows / Ventilators 

Windows / Ventilators fabricated from pre painted Steel Sections, made out of cold rolled 

steel as per ISD 513 of 0.6mm thick ‘D’ quality, galvanized as per IS 277 with sinc of 120 

gm/sq.mtr. Primer Coat of Epoxy Primer of 7 microns thick, finish paint with a modified 

polyster paint of thickness between 13 – 20 microns, and back coat with Alkyd/Polyster of 

7-12 microns. The size of profiles is approximately 56 x 46mm for internal shutter frames 

and 46 x 52mm for External shutter frames. Shutter in fitted with 4mm thick plain/pinheaded 

glass fixed with EPDM gaskets in the groove provided in the profile. 

 

5.53 ALLUMINUM DOORS, WINDOW & VENTILATORS: 

 

(i) Aluminium doors, windows and ventilators: All extruded aluminium section to be used 

for fabrication shall be hollow aluminium alloy extrusions confirming to designation 

63400 of IS: 1285. Aluminium Doors, Windows and Ventilators shall confirm to IS 

1948:1961 

 

(ii)  All extruded aluminium sections and fixtures shall be coated with natural colour 

anodic coating in accordance with IS 1868. 

 

(iii) The mortice locks shall be provided in accordance with IS 2209. 
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(i) The floors springs (hydraulically regulated) shall be in accordance with IS 

6315:1992. 

 

5.54 Q.C. Clearance: The doors & windows (both frames & shutters) and ventilators should 

be got cleared by the Commission Secretary or Designated Authority / Quality Control 

agency authorised by the Designated authority of the Commission. The tests will be 

conducted at the manufacturer’s place and Q.C. clearance certificate will be issued for 

the lot before supply to site for use in construction. All the arrangements for testing at 

the manufacturer’s place should be made by the contractor at his cost. No door, window 

or ventilator should be fixed without clearance of Designated authority / Q.C. agency. 

The contractor should inform the Designated authority /Q.C. agency for testing and 

clearing at least 7 days in advance. 

 

6.0 ADDITIONAL SPECIFICATIONS: 

6.1 Anti Termite Treatment 

If the site is infected with white ants, all the ant hills shall be dug out completely and 

queen ants destroyed. Anti-termite treatment, before construction in foundation and 

basement where required shall be done as per I.S. code 6313 Part II 2001. 

Chemicals used, the relevant I.S. specifications for the same and their usual 

concentrations as water emulsions for soil treatment shall be as given in table 201.9 of 

S.S. 201 APSS. 

6.2 Structural Glazing: 

 

The structural glazing shall be made up of electro colour anodized (having 15 micron 

anodic coating) aluminium structural sections of not less than 101.5 x 57 x 2 mm box 

sections for all mullions and not less than 63 x 57 x 2 mm box section for all transoms 

of structural glazing system and sub frame of 26.5 x 20 x 1.8 mm size. The members 

shall be fixed in grid pattern mechanically joined with Aluminium cleats and GI metal 

screws. The frame shall be fixed to the beam / slab/ soffit with GI brackets and fasteners. 

Glazed panels shall be made using 5 mm thick heat strengthened reflective glass of 

St.Gobain / Glaverbel / Equivalent make as approved by the designated authority fixed 

to the sub frame with 6 x 12mm spacer tapes of Norton make or equivalent and structural 

silicone bonding using G.E. SILICONE (SSG 4000) or DOW CORNING (795). The 

gaps between glazed panels shall be sealed with suitable Bakor rod and Silicon weather 

sealant of GE / DOW CORNING are to be applied to provide water tightness of glazing 

frame. Necessary masking tapes are to be used to prevent spreading of sealant over glass 

panels. 

 

6.3 ACP Cladding: 

The Aluminium wall cladding shall be fabricated with a minimum of 4mm thick 

Aluminium composite panel of approved make comprising of thermoplastic resin core 

sandwiched between two skins of 0.25mm thick aluminium alloy. The panel shall be 

PVDF coated to minimum 35 micron thickness of approved metallic colour. The resin 

content pf PVDF shall be 75% to 80%. The back of the panel shall be chromatised 3 - 4 

microns. The Aluminium composite panel shall be mounted on frames made of 50 x 25 

x 1.5 mm aluminium extruded tubes fixed to the column / beams / walls with Anchor 

bolts, screws and GI brackets and fasteners wherever required. 
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6.4 Aluminium Louvers: 

Supply and fixing of powder coated (approved shade) Aluminium Louvers, using 63 x 

37 x 1.5mm, Aluminium box section for main frame, the aluminium louver blades of 

size 103 x 50 x 1.5 mm thick shall be fixed to the main frame using G.I sheet metal 

screw as shown in the drawing. The spacing between the each louver blade shall be 75 

mm. 

 

6.5 a) Expansion Joints 

Structures in which marked changes in plan dimension take place abruptly shall be 

provided with expansion joint at the section where such changes occur. Expansion joint 

shall be so provided that the necessary movement occurs with a minimum resistance at 

the joint. The structures adjacent should preferably supported on separate columns of 

walls but not necessarily on separate foundations reinforcement shall not extend across 

an expansion joint and the break between the sections shall be complete. The details 

as to the length of a structure where expansion joints have to be provided can be 

determined after taking into consideration various factors such as temperature exposure 

to weather etc. For the purpose of general guidance however it is recommended that 

structure exceeding 45M in level to shall be decided by one or more expansion joints 

(SS No. 403.8 & IS 456). 

b) Construction Joints 

Vertical joints in floor and roof slabs shall be provided in the case of long building of 

more than 30M in length specially when the width or depth of such buildings are less 

than 15M and when narrow corridors connect blocks of relatively greater width. The 

most suitable position for such vertical joints are where the corridors take off from inner 

blocks. On soils such as black cotton, such joints are more essential shall be invariably 

provided at the places shown in the drawing or as directed by the Commission Secretary 

or Designated Authority. Construction joints when necessary shall be located as 

follows. 

In the main beam over the centre of support. No vertical joint shall be permitted in case 

of main beams. In other cases they shall be provided if necessary in the following 

location. 

i) In subsidiary beams at mid span. 

ii) In the case of slabs the joints wherever possible shall be parallel to main 

reinforcement. In the case of one way reinforced slabs and over the centre of 

supporting beams or walls in other cases. In general the joints shall not be provided 

in locations of considerable shear or under concentrated loads. 

Suitable water stops as specified shall be provided in the case of water retain 

structures (SS No. 403.7). 

6.6 Bearings of R.C.C. Slabs & Beams 

 

a) Where supports are not monolithic with the beam or slab the bearing surface shall 

be plastered with cement mortar 1:3 with the craft paper laid over the plaster, 

before laying the concrete. 



Telangana State Electricity Regulatory Commission 

89 
 

b) The vertical face of the masonry rebate at bearings shall be plastered smooth with 

CM 1:3. For beams the craft paper shall be continued to the sides by folding the 

paper neatly to the plastered vertical face of the masonry opening. 

 

6.7 Load testing of structures 

Load testing of structures shall conform to SS No. 403 APSS. Load tests on completed 

structures shall be made of required by the specifications or condition of contract or by 

the Commission Secretary or Designated Authority in the event of reasonable doubt as 

to the adequacy of the strength of the structure. Such tests shall be carried out after 

expiry of 56 days of effective hardening of the concrete test loading of structures, 

allowable deflections, recovery of deflection etc., shall be as per clause 17.6 of IS: 456- 

2000. 

6.8 OVERHEAD TANKS 

 

6.8.1 The tenderer shall be solely responsible for handing over a watertight structure. Failing 

which, he will not be entitled to final payment under this contract. The period of 

guarantee required for the contract, before which he will not be entitled to final payment 

under this contract, shall be two years after completion of the reservoir and putting in 

into commission and-during this period the structure under full working head of water 

shall neither develop any defects which will endanger its stability nor shall it show signs 

of leakage. The above guarantee period of two years shall commence from the date of 

first filling of the reservoir with water upto the maximum water level. 

 

6.8.2 Cash security to the value of 5 (five) percent of each bill will be recovered from 

payments due to be made to the contractor and credited to deposits. These deposits together with 

earnest money and security deposit required under the terms of the contract will be retained till the 

expiry of the guarantee period and until a certificate of soundness of the structure is furnished by 

the designated authority. The whole of the above sum together with any recovery, from the payment 

already made, as may be assessed by the designated authority shall be forfeited to the TSERC if the 

reservoir developed leaks. The above percentage recovery shall be exclusive of the amount with- 

held under Clause 68 of Preliminary Specifications to the APSS. 

6.8.3 The work shall be executed according to the standard specifications for the reinforced 

concrete given in APSS and relevant Indian Standard No. IS:3370 parts I, II and IV and also the 

notes on reinforced concrete, contained therein, subject however to the modifications indicated 

hereunder. All concrete shall be mixed in power or diesel driven concrete mixers and placed in such 

a manner so as to prevent segregation of heavy aggregate. It is absolutely essential that most careful 

attention is to be paid by the contractor in preparation, mixing and placing to secure a dense concrete 

necessary for water tight structure. Special care is necessary at expansion joints, where 6" wide 

Rubber water stopper is to be inserted and all construction joints shall be treated as stipulated in 

IS:3370 part I to ensure water tightness. The amount of water required to produce the least shrinkage 

effects should be carefully gauged. The clear cover of reinforcement rods shall confirm to those 

specified in IS:3370 Part II. 

6.8.4 The contractor should be prepared to arrange on his own responsibility sufficient number of 

concrete mixers and vibrators as may be required. Test cubes' should be taken and got tested 

periodically at the expense of the contractor and the results shall confirm to IS:456-1964. No patent 

water proofing compound shall be mixed in concrete, nor applied to the surface nor shall plastering 

be done to the interior of the reservoir as those are liable to give defective results on the life and 

water tightness of the reservoir. 
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6.8.5 All faces of the reservoir interior, and sub-structures shall be free from honey-combing and 

shall present a smooth dense surface and shall be free from work ridges and shall be given cement 

wash to improve the appearance. If any honey combing is seen on the finished surface of the 

concrete, it shall be rectified by gunting at the contractor's expense. 

 

6.8.6 Testing and Inspection of Tanks: 

After the tank is constructed, it shall be filled gradually with potable water. During 

testing, lime or sodium silicate or any other chemical shall be added to the water. After 

filling the water upto full supply level (Le. MWL) of the tank, it is maintained for seven 

days initially. After this initial period, the fall in the water level shall be obtained at every 

24 hours interval for a further period of seven days. 

The average loss of water in 24 hours shall not exceed the following: 

a)0.1% of the capacity of tank 

b) 5mm fall in the level 

c) 2 Litres per Sq. Metre of the water contact area. 

 

6.8.7 Additional allowance upto 0.5mm fall in level may be made for high exported loss in 

summer depending upon the local conditions. Records shall be kept of leaks, if any, at different 

levels of water. 

 

6.8.8 If the water tightness test is still found to be not satisfactory the contractor shall be required 

to carryout tests to localise the leakages at his cost. 

 

The contractor shall then be required to take such measures as the designated authority 

of the Commission specify to make the structure water tight to the extent described. 

Entire rectification work shall be at the contractor's cost. All the arrangements required 

for testing shall be at the contractor's cost. Payment will be made at the quoted rate only 

after conducting water tightness test successfully however subject to operation of 

condition. 

 

7.0 Safety Specification: 

 

7.1 All the necessary safety appliances as per IS: 4130 shall be issued to the workers and 

their use explained. It shall be ensured that the workers are using all the safety 

appliances while at work. 

 

7.2 Walkways and passageways shall be provided for the use of the workman who shall be 

instructed to use them and all such walkways and passageways shall be kept adequately 

lighted, free from debris and other materials. 

 

7.3 During night, red lights shall be placed on or about all the barricades. 

 

7.4 All the roads and open area adjacent to the work site shall either be closed or suitably 

protected. 

 

7.5 All nails in any kind of lumber shall be withdrawn, hammered or bent over as soon as 

such lumber is removed from the structure and placed in pipes for future cleaning or 

burning. 



Telangana State Electricity Regulatory Commission 

91 
 

7.6 No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electricity charged. 

 

7.7 Where in any work of demolition it is imperative, because of danger existing to ensure 

that no unauthorized person shall enter the site of demolition outside working hours, a 

watchman should be employed. In addition to watching the site, he shall also be 

responsible for maintaining all notices, lights and barricades. 

7.8 On every demolition job, danger signs shall be conspicuously posted all-round the 

structure and all door openings giving access to structure shall be barricaded or marked 

except during the movement of actual workmen or equipment. However provision shall 

be made for at least two independent exits for escape of workmen during any emergency. 

 

7.9 The removal of a member may weaken the side wall of an adjoining structure and to 

prevent possible damage, these walls shall be supported until such time as permanent 

protection is provided. In case any danger is anticipated to the adjoining structure the 

same shall be got vacated to avoid any danger to  human life. 

 

7.10 The power on all electrical service lines shall be shut off and all such lines cut or 

disconnected at or outside the property line, before the demolition work is started. Prior 

to cutting of such lines the necessary approval shall be obtained from the electrical 

authorities concerned for demolition work itself. 

 

7.11 All gas, water, steam and other service lines shall be shut off and capped or otherwise 

controlled at or outside the building line, before demolition work is started. 

 

7.12 All the mains and meters of the building shall be removed or protected from damage. 

 

7.13 If a structure to be demolished has been partially wrecked by fire, explosion or other 

catastrophe, the walls and damaged roofs shall be shored or braced suitably. 

 

7.14 All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris 
 

Codes and Standards 

SCHEDULE - A 

LIST OF SPECIFICATIONS FOR THE VARIOUS ITEMS OF WORKS 

SUPPLEMENTING THOSE DESCRIBED IN 

BOQ BY S.S. NUMBERS 

GENERAL SPECIFICATIONS 

 
Sl.No. 

 
Description 

IS.No. and as 

amended 

from time to 

time 

A) LIST OF INDIAN STANDARDS 

I. PIPES & FITTINGS FOR SANITARY, PLUMBING, 

DRAINAGE 

 

 1 Lead Pipe IS 404:1993 
 2 Lead sheet IS 405:1992 
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Sl.No. 

 
Description 

IS.No. and as 

amended 

from time to 

time 
 3 Pre-cast Concrete pipes with or without reinforcement – 

Specifications 

IS 458:2003 

 4 Specification for Salt-glazed stone ware pipe and fittings IS 651:1992 
 5 Method of test for concrete pipes. IS 3597:1998 
 6 Specification for Caulking lead. IS 782:1978 

 7 Centrifugally cast (spun) iron pressure pipes for water, 

gas and sewage. 

IS 1536:2001 

 8 Vertically cast iron pressure pipes for water, gas and 

sewage. 

IS 1537:1976 

 9 Cast iron fittings for pressure pipes for water, gas and 

sewage 

IS 1538:1993 

 10 Specifications for Centrifugally Cast (Spun) Ductile Iron 

Pipes for Water, Gas and Sewage 

IS 8329:2000 

 11 Specification for high density polyethylene pipes for 

potable water supplies. 

IS 4984:1995 

 12 Mild steel tubes and tubulars. IS 1239 

 13 Specification for Chemically resistant salt-glazed stone 

ware pipe and fittings. 

IS 3006:1979 

II WATER SUPPLY FITTINGS  

 1 Specification for Pillar taps for water supply purpose IS 1795:1982 
 2 Specification for Plug cocks for water supply IS 3004:1979 
 3 Washers for use with fittings for cold water services. IS 4346:1982 
 4 Specification for Self closing taps for water supply IS 1711:1984 

 5 Specification for cast copper alloy screw down bib taps 

and stop valves  for water services. 

IS 781:1984 

 6 Water meter boxes domestic type. IS 2104:1981 

 7 Water fittings - Copper alloy float valves (horizontal 

plunger type) - Specification 

IS 1703:2000 

 8 Specification for copper alloy gate, globe and check 

valves for water works purposes. 

IS 778-1984 

III SANITARY FITTINGS  

 1 Vitreous sanitary appliances (Vitreous china) IS:2556 
 2 Specification for Glazed fire clay sanitary appliances. IS 771: 1979 
 3 Flushing cistern for water closets and urinals. IS 774:2004 
 4 Brackets and supports for wash basins and sinks IS 775:1970 
 5 Wooden water closet seats and covers. IS 776:1962 
 6 Plastic seats and covers for water closets IS 2548:1996 
 7 Waste plug and its accessories for sinks and wash basins. IS 3311:1979 
 8 Non ferrous waste fittings for wash basin and sink. IS 2963:1979 

IV LAYING OF PIPES  

 1 Code of practice for water supply in buildings. IS 2065:1983 
 2 Code of practice for building drainage. IS 1742:1983 
 3 Code of practice for laying of cast iron pipes. IS 3114:1994 
 4 Code of practice for laying of glazed stone-ware pipes. IS 4127:1983 

 5 Laying and jointing of polyethylene pipes and PVC pipes 

parts- I to III 

IS 7634: 
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Sl.No. 

 
Description 

IS.No. and as 

amended 

from time to 

time 
 6 Laying of D.I pipes IS 3114:1965 
 7 Code of practice for laying concrete pipes. IS 783 :1985 

V ROOF DRAINAGE SYSTEM  

 1 Cast iron rain water pipes and fittings. IS:1230:1979 

 2 Specification for Asbestos cement building pipes, gutters 

and fittings (spigot and socket  type ) 

IS 1626:1994 

 3 Cast iron/Ductile iron drainage pipes and fittings IS 1729:2002 

 3 Specification for Centrifugally cast (spun) iron spigot 

and socket soil, waste and ventilating pipes, fittings and 

accessories. 

IS 3989:1984 

 4 Code of practice for fixing rainwater gutters and down 

pipes for drainage. 
IS 2527:1984 

 5 Code of practice for building drainage. IS 1742:1983 

VI TANKS/ MANHOLE COVERS / MISC.  

 1 Rectangular pressed steel tanks. IS 804 :1967 

 2 Code of practice for design and construction of septic 

tank 

IS 2470:1985 

 3 Specifications for Cast iron manhole covers and frames IS 1726:1991 

 

Note:- The above I.S specifications mean latest over and above with amendments if any. 
 

8.0. Materials: Materials, fittings and appliances for sanitary and plumbing work, used in the 

work shall be as specified in the Bill of quantities. The contractor shall submit to the 

Commission Secretary or Designated Authority, samples of all materials, fittings and 

appliances for approval well in advance before starting the work. All materials, fittings and 

appliances used in the work shall confirm to the approved samples. 

 

8.1. Galvanised pipes and fittings: -Galvanised steel pipe, fittings and accessories shall be of 

tested quality and shall confirm to IS: 1239 - (Part-I) 1968. 

 

8.2. Lead Pipe:- Lead pipes shall confirm to IS:404 Weight and thickness of pipes shall be 

indicated in the drawings or in the Bill of quantities. 

 

8.3. Lead sheets: Sheet lead for finishing shall weight at least 30 Kgs. per sq.m. unless 

specified otherwise and shall confirm IS:405. 

 

Bottle trap shall be of approved quality heavy brass chromium plated trap and made 

particularly smooth on the inside and shall have minimum 50 mm water seal and 

cleaning screw at bottom. 

 

8.4. Lead trap; Lead traps shall be of the same weight and thickness for lead pipes. Lead 

traps wherever provided hall have minimum 50 mm water seal and cleaning screw at 

bottom. Traps shall be connected to wasted pipes with brass cap and lining of required 

sizes and wiped solder joints. 
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8.5. High density polythelene pipes and fittings: High density polythelene pipes and 

fittings shall be of tested quality and shall confirm to IS:4984-1972 and IS: 8008 

 

8.6. Cast iron pipes and accessories: Cast iron pipes with sockets spigots ends shall confirm 

to IS:1230 and IS:1729. 

 

8.7. IS:8008 : Specification for injection moulded HDPE (Part I to IV) fittings for 

potable water supplies. 

 

8.8. Manhole covers: Manhole covers shall confirm to IS: 1726. 

 

8.9. Concrete pipes: Concrete pipes shall be non-pressure type and shall confirm to IS: 458 

and the type of joints shall be as indicated in the drawings. 

 

8.10. Salt-glazed stoneware pipe: Salt glazed pipe shall conform to IS: 651 and IS: 4006. 

 

8.11. Sanitary appliances and non-ferrous fittings: All sanitary appliances and non-ferrous 

fittings shall be of tested quality and shall confirm to the relevant Indian Standards. 

 

8.12. Joints 

 

8.13. Cast iron Pipes: The type of jointing for CI pipes confirming to IS: 1729 shall be socket 

and spigot either with molten lead wool and gasket confirming to IS: 782. 

 

If the joints used are spigot and socket types, the spigot shall be careful centered in the 

socket by one or more pieces of clean white hemp/spun yarn with about 25mm overlap; 

sufficient yarn only shall be forced into the socket to leave a correct depth for lead 

caulking. The pipe shall then be examined again for line and level and the proper depth 

of each joint shall be tested before running the molten lead. For pouring of molten lead 

of ring of hemp rope shall be wrapped round the pipe at the end of the socket and the 

joint shall be covered with stiff damp clay. The rope shall then be removed carefully 

leaving V shaped large hole at the top of the joint to pour the molten lead. Lead shall be 

poured in one operation only. After a section of convenient length of pipe has been laid, 

lead shall be caulked sufficiently with caulking tools and hand hammer till the excess 

lead is removed and the joint shall be made neat and clean. 

 

The type of jointing CI pipes conforming to IS: 1230 shall be socket and spigot with 

cement and sand. mortar (1 : 1) and gasket yarn. 

 

The spigot shall be carefully inserted and centered in the socket by and or more pieces 

of thick clean hemp/spun yarn and shall be forced into the socket to leave a correct depth 

of 30 mm around for cement mortar. The pipe shall then be examined again for line and 

level and the proper depth of each joint shall be tested before inserting the cement mortar. 

The joints shall then be adequately carefully filled with stiff cement and sand mortar (1: 

1) and the joints shall be levelled to the edge of the socket. Each joint shall be adequately 

cured by covering with wet clothes and pouring water at frequent intervals. 

The parking ring or washer for the flanged joints shall be rubbed for the full diameter of 

the flange with proper pipe hole and the holes cut out suitably. The packing shall be 

smeared with graphite paste or a mixture of red lead and white lead and shall be 
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introduced between the flanges of both the pipes and nuts tight in opposite pairs keeping 

the longitudinal axes adjoining pipe lines in exactly the same straight line. Lead washers 

shall be provided along with bolt, to prevent any leakage through bolt holes. 

8.14. Stoneware pipes: The type of jointing for stoneware pipes shall be socket and spigot as 

indicated on the drawings. The inside of the socket shall be first painted with a layer of 

cement mortar (1 :2) and a gasket of yarn dipped in cement slurry shall be inserted in 

the socket of the pipe with in wooden caulking tool and wooden mallet in such a way 

that the gasket shall fully encircle the spigot with a slight overlap. When the spigot end 

received the gasket, it shall be wrapped round with two or three turns of treated spun 

yarn its end before being inserted into the sockets. The rest of the joint shall be then 

completely filled with cement sand mortar (1 : 1) having very little water and the joint 

shall be leveled to form a smooth splayed; filled at the angle of 45 degree. All excess of 

cement mortar left inside the pipe joint shall be neatly cleaned off and the joint shall be 

adequately cured by covering with gunny bags and pouring water at frequent intervals. 

In jointing stoneware pipes, care shall be taken that the pipes and kept concentric and 

the socket especially on the under side, shall be completely filled with cement mortar. 

Where settlement of earth is envisaged, the joint shall be made with bitumenastic filler 

or any other materials as approved by the Commission Secretary or Designated 

Authority. 

 

8.15. Concrete Pipes: The type of jointing for concrete pipes shall be with loose concrete 

collars and the joints shall be packed from other side with spun yarn dipped in cement 

slurry as specified for jointing stoneware pipes; stiff cement mortar (1: 1) shall be filled 

from both sides and splayed at an angle of 45 degree on both side, the joints shall be 

adequately cured as specified for joints in stoneware pipes. 

 

9.0. 9.Laying of pipes : 

 
9.1. Cast iron pipes: The laying of cast iron pipe lines shall commence only after the bottom of 

the trench at various points have been levelled and aligned in accordance with the drawings. 

The sides of the trenches shall be vertical as far as possible and the width of the bottom shall 

be 300 mm wider than the diameter of the pipe. Where joints are made, the trench shall be 

widened suitable to provide room for caulking joints. Shorting and Timbering shall not be 

used without prior approval of the Commission Secretary or Designated Authority. For pipes 

buried in the ground, the Contractor shall take care to maintain always the minimum cushion 

of earth over the pipes as indicated in the drawings. All pipes, Water mains, cables etc met 

within the course of excavation shall be carefully protected and supported. All pipes and 

fittings shall be sounded with a light hammer and checked properly to detect any crack or 

blow holes before laying. The excavated materials shall be thrown on one side of the trench 

and the pipes stacked on the other side. 

9.2. The inside of the socket and the outside of spigot shall be thoroughly cleaned of all foreign 

matter before laying. The pipes shall be laid with their socket ends facing the directions of 

the flow. The pipes shall then be lowered in the trenches by a method as approved by the 

Commission Secretary or Designated Authority. The pipes shall then be jointed by caulking 

as specified in clause 8.01.15. After each section of the pipeline has been laid it shall be 

tested for water tightness before back filling the trench. On successful completion of testing, 

the trench shall be backfilled with the excavated earth in layer of200 mm and shall be 

watered and rammed. Any subsidence accruing in the line of branches after backfilling shall 

be repaired by the contractor at his own cost. Where the pipe lines cross roads, the sides of 

the trenches shall be suitably shored. 
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9.3. Concrete pipes: The laying of concrete pipelines shall conform to clause 9 of IS:783. Pipes 

shall be laid true to line and grade. Laying of pipes shall always proceed upgrade of a slope. 

 

9.4. Stoneware pipes: The laying of stoneware pipeline shall commence only after the bottom 

of the trench at various points have been levelled as shown in the drawings. The centre line 

of the trench shall be first marked out on the ground and shall be excavated correct to depth, 

slope and width at all points. The pipes shall be carefully laid to the alignment, levels and 

gradients as shown on the drawings. The trench shall be excavated wide enough under the 

sockets to allow hands to pass for making joints. The pipes between manholes shall be laid 

truly in straight lines and without any vertical or horizontal deviations on a bed of concrete 

as shown in the drawings. While laying pipes, portion of concrete under each socket shall 

be dug and taken off so that the barrel of the pipe gets full support on the concrete bed. Pipes 

shall be launched with concrete tangentially upto the crown of the diameter of the pipe as 

shown on the drawing. When it crosses under a road, the pipes shall be fully encased in 

concrete as shown on drawings. The contractor shall take precautions to maintain always a 

minimum cushion of earth over the pipes as indicated in the drawings. All pipes shall be 

carefully examined with a light hammer for soundness before laying. After each section of 

the pipeline has been laid, the joints hall be allowed to sit properly and shall be inspected 

and carried out only after approval of the Commission Secretary or Designated Authority. 

After testing, the trench shall be back filled with selected earth in layers of 200 mm and shall 

be watered and thoroughly rammed all pipes, water mains, cables etc. met within the course 

of excavation shall be carefully protected and supported. 

 

When the pipelines cross roads, the trenches shall have vertical sides with suitable shoring. 

Any subsidence in the line of trenches after backfilling shall be repaired by the contractor at 

his own cost. 

 
9.5. Cast iron rain water pipes: 

Cast iron rainwater pipes shall confirm to IS:1230 and IS: 1729 and shall be installed as 

shown in the drawings. 

Cast iron rainwater pipes fixed exposed to external walls shall confirm to IS: 1230 and shall 

be blocked out at least 20 mm from the plastered surface by means of cast iron bobbing. The 

rain water pipes at the roof level shall be fitted with a cast iron band with a masonry bell 

mouth of suitable size fitted with a cast iron grating. The bottom of the down pipe shall be 

fitted with a shoe fixed 150mm above ground / apron level of the building as shown on the 

drawings. The sockets spigots of pipes and fittings shall be joined as per relevant clause 

specified in clause 8.01.15. 

Cast iron rainwater pipes embedded in concrete or masonry shall confirm to IS: 1729 and 

shall be securely fixed to wall with wooden plugs and nails. Joints of the sockets and spigots 

of pipes and fittings shall be as per relevant clause. 

 
9.6. Inspection pits and trap pits: 

 

Construction of pits shall commence only after the pipes have been laid in position to true 

line and levels as shown on the drawings to the satisfaction of the Commission Secretary or 

Designated Authority. 

 

Inspection Pits: Inspection pits shall be constructed as indicated in the drawings/bill of 

quantities. Unless otherwise specified, all inspection pits shall be constructed with rubble 

masonry in cement mortar (1 :4). Half round channels of size suitable for the inlet and outlet 
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pipe diameter shall be formed on the floor of the pit with M-10. The floor on the pit shall be 

haunched towards the channel as shown in the drawings. Inside pits shall be finished with 

cement sand plaster as specified in the specification and finished smooth with cement 

punning. Care shall be taken to avoid invert level after finishing and shall be as shown in 

drawings and/or as directed by the Commission Secretary or Designated Authority. 

Inspection/master trap pits: The pits for the glazed stoneware master trap shall be 

constructed as indicated in the drawings/bill of quantities. The construction and finishing of 

the pit shall be haunched towards the interception/master trap pits. Gully trap pits shall be 

constructed as indicated in the drawings/bills of quantities. The construction and finishing 

of the pit shall be as described in specification for inspection pit. The cast iron grating shall 

be set flush with the finished ground/ apron level. 

 
9.7. Testing of Cast Iron Soil and Waste Pipelines: 

 

On completion of laying the cast iron soil waste and ventilation pipeline shall be tested by 

the contractor at his own cost and to detect leakage and any other defects in the pipe line. 

 

Test shall be conducted using proper apparatus with attachments for smoke making machine 

for applying smoke to the pipelines under pressure, jute cotton waste or brown paper soaked 

in creosote oil shall be used and fixed to obtain dense and pungent smoke. While conducting 

smoke test top of soil waste and ventilation pipes shall be kept open till smoke starts coming 

out of openings. The opening shall then be surely plugged with expanding rubber, traps and 

other openings for connecting sanitary fixtures shall be sealed with water or other approved 

plugs. The entire pipeline shall be tested in suitable sections as directed by the Commission 

Secretary or Designated Authority. The entire length of the pipelines including all joints 

under test shall be closely observed for any sign of smoke leakage. All leakage and defects 

shall be rectified by the contractor to the satisfaction of the Commission Secretary or 

Designated Authority. 

 
9.8. Testing of underground Sewer lines: 

 

The drainage system shall be tested in accordance with the provisions of IS: 1742. All 

defects and deficiencies detected during the watch shall be promptly rectified by the 

contractor to the satisfaction of the Commission Secretary or Designated Authority. 

 
 

10.0. WATER SUPPLY: 

 

10.1. Jointing and laying of galvanised steel water supply pipes: 

10.1.1 Screwed galvanised steel pipes, conforming isIS: 1239 shall be jointed with screwed socket 

joints and screwed fittings of the same materials as that of the pipes. Any burrs remaining on 

the pipes and after the threads are cut shall be removed. An approved jointing compound 

together with a grumet of a few stands of fine yarn shall be used for jointing pipes and fittings. 

Any pipe threads exposed after jointing shall be painted with white synthetic enamel paint 

and in the case of underground piping, thickly coated with approved bituminous compound 

to prevent corrosion. 

10.1.2 The depth at which the underground water supply pipe is to be laid shall be as shown in the 

drawings. The service pipe passing into or beneath the building shall be laid at least 200mm 

below the ground floor level and accommodate in a previously laid sleeve in the structure 

where it enters the building. The space between the sleeve and the pipe as its entry into the 

exit from the building shall be filled with bituminous materials for a minimum of 150mm at 
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both ends. Piping shall not be buried in walls or floors as far as possible. However when 

unavoidable, piping shall be buried for the shortest distance necessary and adequate 

protection shall be provided against damage. 

10.1.3 Galvanised steel piping shall be secured by iron or steel clamps and hooks when fixed on 

walls. All pipe work shall be completely water tight and the joints shall be such that there are 

no projections of jointing materials or the like in the interior of pipes. Before the pipeline is 

commissioned, all piping and fittings shall be flushed clean. 

10.1.4 Testing: After the laying and fixing of all galvanised steel water supply pipes and fittings are 

completed the line shall be slowly and carefully charged with water to a test pressure of 5 

Kg. per Sq.cm. or the specified working pressure plus 50% as may be prescribed by the 

Commission Secretary or Designated Authority. Care shall be taken that air in pipelines is 

completely exhausted while filling the pipelines with water. This pressure shall be maintained 

for at least one hour, unless otherwise specified. The pipes and fittings shall be inspected for 

any leakage of water. Defects in pipes and fittings, if detected, shall be remedied by the 

Contractor at his own cost. 

 

10.2. Jointing and laying of high density polythelene water supply pipes: 

10.3. All higher density polythelene pipes shall have screwed ends and shall be jointed with screwed 

fittings of the same materials of the pipes. Any burrs remaining on the pipe ends after cutting 

threads shall be removed if necessary and approved jointing compound with a few strands of 

fine yarn may be used for jointing pipes and fittings. All exposed high density polyethelene 

pipes shall be installed with PVC saddles Screwed on 25mm thick wooden blocks securely fixed 

on walls, at suitable intervals, not exceeding 1m. Pipes wherever installed on wall, clamps shall 

be fixed as in the case of galvanised steel pipes.Jointing of lead pipes: Jointing in lead pipes 

shall be wiped solder joints. Joints shall be wiped in a continuous circular motion in one 

direction so as to leave a neatly formed elliptical shaped joints free from tears, burns, dropping 

etc. All exposed lead pipes, exceeding 25mm in diameter shall be secured to walls by iron clips 

or lead ears. The spacing of the clips shall not exceed 900mm. 

10.4. Storage water tanks :All tanks for storage of water shall be as indicated in the drawings and 

bill of quantities and shall be completely and properly covered with dust, light and mosquito 

proof cover of approved type as shown on the drawings or as described in the bill of quantities. 

They shall be fitted with a ball valve of approved type, securely fixed to the tank independent 

of the inlet pipe. A mosquito proof overflow pipe shall be fixed to the tank with the pipe invert 

about 25mm above the top of water line. 

Approved type of stop valve shall be provided for every outlet pipe. All outlet and inlet pipes shall 

be fixed as shown in the drawings. Support of the tanks shall be 'as indicated in drawings. Inside 

surface of galvanised steel tanks shall be painted with anti-corrosive drinking water paints as 

indicated in bill of quantities. 

 

10.5. Cleaning and disinfection: All storage tanks water supply fittings and pipes before being put 

into commission, shall be disinfected with liquid chlorine by the Contractor as his own cost. 

 

11.0. INSTALLATION OF SANITARY APPLIANCES: 

All sanitary appliances shall be fixed in position rigidly on floor and walls as indicated in 

the drawings/ bill of quantities or as directed by the Commission Secretary or Designated 

Authority. 

 

11.1. Water closet-Squatting type: Squatting type water closet shall be fitted with specified trap and 

shall be jointed with gasket yarn and cement mortar. Rim of the pan shall be levelled properly 

and set flush with the finished floor. The pan shall be connected to flushing cistern of capacity 

as indicated in the bill of quantities. The flushing cistern shall be supported on pair of CI 

cantilever brackets firmly embedded in the wall in cement mortar (1:4) or screwed to wall 
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suitable plugs. Heights of the bracket from the top of pan shall be as shown in the drawings. The 

flush pipe from the cistern shall be 32 mm of specified tested quality and connected to the pan 

inlet by means of hemp and putty joint. 

11.2. Water closet-pedestal type: Pedestal type water closet shall be rigidly fixed on the finished 

floor by means of 75mm long brass screw with suitable plugs. The flushing cistern shall be 

porcelain or PVC or cast iron low level push down cistern of capacity as indicated in the bill of 

quantities. The cistern shall be supported on pair of cast iron or rolled steel cantilever brackets 

firmly fixed on wall with brass screws and suitable plugs. The flush pipe from the cistern shall 

be 40mm dia chromium plated. Brass bend fitted to the closet by means of rubber adopter. The 

closet shall be provided with double plastic seat cover confirming to IS:2548 and chromium 

plated hinges. 

 

11.3. Urinals: Flat back type urinals shall be firmly fitted. on finished wall by means of 50mm long 

brass screws and suitable plugs. Height of the lip from the standing point shall be as shown in 

the drawings. Urinals shall be fitted with specified type of automatic flushing cistern of capacity 

as described in the bill of quantities and as shown on the drawings. Flushing pipes shall be of 

galvanized steel pipes of required sizes and connected to the Urinal with 15mm dia. PVC 

connector fitted with brass cap and lining at one end. The joint to the inlet of urinal shall be 

neatly finished with putty joints. 

 

SENSOR FITTED URINALS Flat back urinals shall be fitted with sensors for automatic 

flushing shall be firmly fitted on finished wall by means of 50mm long brass screws and suitable 

plugs. height of the lip from the standing point shall be as shown in the drawings. 

 

The arrangement of waste pipes and discharge to the floor trap shall be as shown on the drawings 

or as directed by Engineer. For single urinal, the discharge may be direct to the floor trap through 

a 40mm dia waste pipe. For range of urinals the discharge may be collected to the common 

discharge pipe by 40mm dia pipe shall be led to the 100mm SWG half round channel laid on 

the floor leading to the floor trap. 

 

12.0.    Wash hand basin 

Wash hand basin shall be fitted in position to true level on a pair of cast iron brackets rigidly 

fixed on wall with 50mm long brass screws and suitable plugs. The type of waste pipes and 

their connection shall be as shown on the drawings or as Commission Secretary or 

Designated Authority. 

 

13.0.    Porcelain sink of size as indicated in the bill of quantities shall be levelled properly and fitted in 

position on a pair of cast iron cantilever brackets firmly embedded in the wall in cement 

mortar (1 :4) The sink shall be fitted with chromium plated brass waste fittings of standard 

size. The type of waste pipes and their connections shall be as shown on drawings. or as 

Commission Secretary or Designated Authority. 

 

14.0.    Other miscellaneous fittings (e.g. Mirror, towel rails, soap cases etc.) 

All such fittings shall be of type and sizes prescribed in the bill of quantities and shall be 

fitted in position true to line, level, and plane as shown on the drawings or as Commission 

Secretary or Designated Authority. 

 

15.0. LIST OF APPROVED BRANDS/ NAMES OF APPROVED MANUFACTURERS/ 

SUPPLIERS 

At the outset it is implied that, in line with the NZEB and IGBC Green Building rating system, 

TSERC would prefer and recommend materials and equipment which are manufactured within 400 
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kilometers of the project site. But at least 50% of materials and equipment by cost must be procured 

within 400 kilometers of the project site. 

 

In line with the same, the contractor may also procure materials that are certified by CII under Green 

Product Certification Programme (GreenPro) or by third party agency approved by IGBC can be 

used by the contractor to show compliance. However the final decisions lies with the Designated 

authority, 

 

The List of Green Pro-certified products is enclosed as Annexure E to this document. 

 
 

NOTE: ALL MATERIALS TO BE USED FOR CIVIL WORKS SHOULD BE FIRST 

QUALITY AND AS PER THE STANDARDS OF BIS. 

 

 

Important Note: if the materials mentioned in BOQ are other than above, may refer APSS if 

not available CPWD, even not available market prices may be referred 
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ANNEXURE-B: Bill of Quantities 

PREAMBLE 

1. The Bill of Quantities shall be read in conjunction with the instructions to Tenderers, 

General and Special conditions of Contract Technical Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional and are given to 

provide common basis for tendering. The quantities given here are those upon which the 

lump-sum tender cost of the work is based but they are subject to alterations, omissions, 

deductions or additions as provided for in the conditions of this contract and do not 

necessarily show the actual quantities of work to be done. The basis of payment will be 

actual quantities of work ordered and carried out as measured by the Contractor and verified 

by the Designated authority of the Commission and valued at the estimate rate plus or minus 

tender percentage quoted in the Bill of Quantities where applicable, and otherwise at such 

rates and prices as the Designated authority of the Commission may fix within the terms of 

Contract. 

 

3. The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise provided 

under the Contract include cost of all constructional material, labour, machinery, 

transportation, erection, maintenance, profit, taxes and duties except GST together with all 

general risks, liabilities and obligations set out or implied in the Contract. 

 

4. The plans enclosed with the tender are liable to be altered during execution of work as per 

necessity of site conditions. The Tender percentage quoted by the tenderer shall hold good 

for execution of work even with altered plans. 

 

5. The whole cost of complying with the provisions of the Contract shall be included in the 

estimated rates for items provided in the Bill of Quantities and where no items are provided 

in the Bill of Quantities, their cost shall be deemed to be distributed among the estimate 

rates entered for the related items of work. 

 

6. General directions and descriptions of work and materials are not necessarily repeated nor 

summarised in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering estimate rate against each item in the Bill of 

Quantities. 

 

7. The method of measurements of completed work for payment shall be in accordance with 

the relevant B.I.S. Codes & A. P. S. Specifications. 

 

8. All items of work are to be executed as per the drawings / specifications supplied with the 

contract documents. 

 

9. If there is any contradiction between the drawings and the text of the specifications, the later 

shall prevail. 

 

10. The Tenderer should inspect and select the quarries of his choice before he quotes the tender 

percentage in the Schedule of Bill of Quantities and satisfy himself about the availability of 

required quantum of materials. 
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11. The actual mix proportion by weight to be adopted during execution will be got designed in 

the laboratories to suit  the grade of concrete and mortar to be used. It will be the 

responsibility of the contractor to manufacture concrete and mortar of required strength. 

 

12. The quantum of measurement for all items of earthwork involving conveyance manually or 

by machinery shall be as assessed by level measurement. The measurements for the 

embankment will be for the consolidated banks only. 

 

13. Wherever bailing out of water is involved either for excavation or for foundations or for 

constructions, the percentage quoted shall take into account the de-watering charges 

necessary. No separate payment will be made for de-watering. 

 

14. Wherever embankment work is involved, useful soils approved by the TSERC from the 

cutting reaches and diversion drains shall be taken and used for forming nearby 

embankments soils used for constructions will be at free of cost. 

 

15. The quoted tender percentage shall also include the work of any kind necessary for the due 

and satisfactory construction, completion and maintenance of the works according to the 

drawings and these specifications and further drawings and orders that may be issued by the 

Designated authority of the Commission from time to time. The quoted tender percentage 

shall include compliance by the Contractor with all the general conditions of contract, 

whether specifically mentioned or not in the various clauses of these specifications, all 

materials, machinery, plant, equipment, tools, fuel, water, strutting, timbering, transport, 

offices, stores, workshop staff, labour and the provision of proper and sufficient protective 

works, diversions, temporary fencing and lighting. It shall also include safety of workers, 

first aid equipment suitable accommodation for the staff and workmen, with adequate 

sanitary arrangements, the effecting and maintenance of all insurance, the payment of all 

wages, salaries, fees, royalties / Taxes duties or other charges except GST, arising out of the 

execution of works and the regular clearance of rubbish, reinstatement and clearing-up of 

the site as may be required on completion of works safety of the public and protection of the 

works and adjoining land. The work of Building in quality control / assurance shall be 

deemed to be covered in the quoted percentage. 

 

16. The Contractor shall ensure that, the quoted tender percentage shall cover all stages of work 

such as setting out, selection of materials, selection of construction methods, selection of 

equipment and plant, deployment of personnel and supervisory staff, quality control testing 

etc. The work quality assurance shall be deemed to be covered in the tender percentage. 

17. The special attention of the tenderer is drawn to the conditions in the tender notices wherein 

reference has been made to the Andhra Pradesh Standard Specifications [APSS] and the 

Standard preliminary specifications containing therein. These preliminary specifications 

shall apply to the agreement to be entered into between the contractor and the Government 

of Telangana and shall form an in-separable condition of the contract along with the 

estimate. All these documents taken together shall be deemed to form one contract and shall 

be complimentary to another. 

 

18. The tenderer shall examine, closely the A.P.S.S. / MOST and also the standard preliminary 

specifications contained therein and sign the Commission Secretary’s office copy of the 

APSS / MOST and its addenda volume in token of such study before submitting his overall 

tender percentage which shall be for finished work in-situ. He shall also carefully study the 

drawings and additional specifications and all the documents, which form part of the 

agreement to be entered into by the successful tenderer. The APSS / MOST and other 
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documents connected with contract such as estimate plans, specifications, can be seen on all 

working days in the office of the Commission Secretary, TSERC, Hyderabad 

 

19. The tenderers attention is directed to requirements for materials under the clause ‘materials 

and workmanship’ in the preliminary specifications of APSS. Materials conforming to the 

Bureau of Indian Standards specifications, APSS etc., shall be used on the work and the 

tenderers shall quote his overall tender percentage accordingly. 

 

20. The tenderer has to do his own testing of materials and satisfy himself that they conform to 

the specifications of respective I.S.I. Codes before tendering. 

 

21. The contractor shall himself procure the required construction materials of approved quality 

including the earth for formation of embankment and water from quarries / sources of his 

choice. All such quarries / sources of materials required for the work shall be got approved 

by the Engineer-in-Charge in writing well before their use of the work. 

 

22. The contractor shall himself procure the steel, cement, Bitumen, Blasting materials, sand, 

metal, soils, etc., and such other materials required for the work well in advance. The 

contractor has to bear the cost of materials for conveyance. The TSERC will not take any 

responsibility for fluctuations in market in cost of the materials, transportation and for loss 

of materials etc. 

 

23. Inspection of site and quarries by the tenderer: Every tenderer is expected before quoting 

his overall tender percentage, to inspect the site of proposed work. He should also inspect 

the quarries and satisfy himself about the quality, and availability of materials. The best 

class of materials to be obtained from quarries, or other sources shall be used on the work. 

In every case the materials must comply with the relevant standard specifications. Samples 

of materials as called for in the standard specifications or in this tender notice, or as required 

by the Project Director, in any case, shall be submitted for the Project Director’s approval 

before the supply to site of work is begun. 

 

24. The tenderer’s particular attention is drawn to the sections and clauses in the A.P. standard 

specification dealing with 

 

a) Test, inspection and rejection of defective materials and work. 

b) Carriage 

c) Construction plant 

d) Water and lighting 

e) Cleaning up during the progress and for delivery. 

f) Accidents 

g) Delays 

h) Particulars of payments. 

 

The contractor should closely peruse all the specification clauses, which govern the overall 

tender percentage he is tendering. 

 

25. The defect liability period of contract in terms of GO Ms.No.8, T,R&B Dept., dt:8.1.2003 

is twenty four months. 

 

26. The estimate rates for items shown in the BOQ include all construction materials. No 

escalation in rates will be paid unless specified in the tender document. The tenderer has to 

quote an overall tender percentage considering all the aspects of the tender to complete the 
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finished item of work as per the APSS / MOST / B.I.S. specifications, the special 

specifications appended, Drawings etc. 

 

27. If there is any contradiction between APSS / MOST and B.I.S. specifications, listed and 

detailed technical specifications, the latter shall prevail. 

 

28. In case of a job for which specifications are not available with the Schedule or in APSS / 

MORT&H or B.I.S. code and are required to be prescribed, such work shall be carried out 

in accordance with the written instructions of the Engineer-in-charge. 

 

29. The contractor should use the excavated useful soils and stone for construction purpose. 

Soils used for construction either for homogeneous section in hearting or in casing zone 

based on the suitability will be at free of cost and the cost of stone used for construction 

purpose will be recovered from the contractor’s bill. 

 

The contractor should quote his tender percentage keeping in view of the above aspects. 

 

30. Additions and alternations by the Tenderer in the Schedule of quantities will disqualify the 

tender. 

 

31. In the case of discrepancies between the written description of the item in the BOQ and the 

detailed description in the specification of the same item, the latter shall be adopted. 

 

32. The Unit rates noted below are those governing payment of extras or deductions for 

omissions according to the conditions or the contract as set-forth in the preliminary 

specifications of the A.P. standard specifications and other conditions of specification of 

this contract. 

33. It is to be expressly understood that the measured work is to be taken according to the actual 

quantities when in place and finished according to the drawings or as may be ordered from 

time to time by the Designated authority and the cost calculated by measurement or weight 

at their respective rates without any additional charge for any necessary or contingent works 

connected works connected herewith. The Percentage Excess or less on ECV quoted are for 

works in situ and complete in every respect. 

 

34. For all items of work in excess of the quantities indicated the rates payable for such excess 

quantities will be tendered rates i.e., estimate rates plus or minus tender percentage. 

 

35. For all items of work, intermediate payment will be made provisionally as per relevant 

clause. Full-accepted agreement rates will be paid only after all the items of works are 

completed. 

 

36. The contractor is bound to execute all supplemental works that are found essential incidental 

and inevitable during execution of main work. 

 

37. The payment of rates for supplement items of work will be regulated as under. 

 

Supplemental items directly deductible from similar items in the original agreement. 

 

The rates shall be derived by adding to or subtracting from the agreement rate of such similar 

item the cost of the difference in the quantity of materials labour between the new items and 

similar items in the agreement worked out with reference to the schedule of rates adopted in 

the sanctioned estimate with which the tenders are compared. 
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a) Similar items but the rates of which cannot be directly deducted from the original 

agreement. 

b) Purely new items which do not correspond to any item in the agreement. 

The rate of all such items shall be estimated rates plus or minus overall tender percentage. 

 

38. ENTRUSTMENT OF ADDITIONAL ITEMS. 

a) Where ever additional items not contingent on the main work and outside the scope of 

original agreement are to be entrusted to the original contractor dispensing with tenders and 

if the value of such items exceeds the limits up to which the officer is empowered to entrust 

works initially to contractor without calling for tenders approval of next higher authority 

shall be obtained. Entrustment of all such items on nomination shall be rates not exceeding 

the estimate rates. 

 

b) Entrustment of supplement items contingent on the main work will be authorised by the 

officers up to the monetary limits up to which they themselves are competent to accept items 

in the original agreement so long as the total amounts up to which they are competent to 

accept in an original agreement rates for such items shall be worked in accordance with the 

procedure prescribed in GO Ms.No.1493 PWD, dated: 25-10-1971 and as amended in Govt. 

Memo number 544 cod 72-22 dated: 06-07-1973. 

c) Entrustment of either the additional supplemental items shall be further subject to the 

provisions under para 176(b) of APWD Code Viz., the items shall not be ordered by an 

officer on his own responsibility if the revised estimate or deviation statement providing for 

the same requires the sanction of higher authority. 

 

Note: It may be noted that the term estimate rate used above means the rate in the sanctioned 

estimate with which the tender’s compared or if no such rate is available in the estimate the 

rate derived will be with reference to the schedule of rates adopted in the sanctioned estimate 

with which tenders are compared. 
 

 

 
Name of the Work: 

BILL OF QUANTITIES 

[Part-I] 

 

 
Sl.No Qty Description 

of work 

Rate Unit(In 

words) 

Amount 

(inRs.) 
      

 

 

BILL OF QUANTITIES 

(PART- II) 

Details of Maximum amount Reimbursable to the contractor. 
 

“The rates mentioned in “BOQ” are including overhead charges and contractors profit, 

excluding GST The overhead charges include engaging technical persons by the contractor 

and work insurance etc., Hence, the contractor quoted rates is inclusive of engaging technical 

persons and work insurance and no reimbursement for these will be made separately”. 

 

The contract price is inclusive of all overhead charges and include the following elements: 
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i. Site accommodation, setting up plant, access road, water supply, electricity and 

general site arrangements. 

ii. Office furniture, equipment and communications. 

iii. Expenditure on: 

a) Corporate office of contractor. 

b) Technical agents for site supervision. (Reimbursement to the technical agents 

provision is dispensed with where ‘over heads and contractor’s profit’ 

provision is included in the data rates) 

c) Documentation and “as built” drawings. 

d) Mobilization/ de-mobilization of resources. 

e) Labour camps with minimum amenities and transportation to work sites. 

f) Light vehicles for site supervision including administrative and managerial 

requirements. 

g) Laboratory equipment and quality control including field and laboratory 

testing. (For all the works costing more than Rs.2.00 Crores contractors have 

to establish Quality Control laboratory) 

h) Minor T & P and survey instruments and setting outworks, including 

verification of line, dimensions, etc. 

i) Watch and ward. 

j) Traffic management/ Safety management during construction. 

k) Expenditure on safeguarding environment. 

 

iv. Sundries. 

v. Financing Expenditure. 

vi. The rates adopted in this SoR basic costs and are exclusive of all taxes. 

vii. Work Insurance/ compensation - Works insurance is dispensed with vide G.O. Ms. 

No: 61 Irrigation & CAD (PW: Reforms) Department Dt. 25-06-2013. 
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FOOT NOTE TO BOQ 

 
1. All the items of work will have to be executed as per standard specifications laid down in 

APSS and the special specifications and general features of design attached herewith. The 

quoted offer shall include all operations described in the specifications and general features. 

2. All the rates quoted in the BOQ shall be through rates in rupees and paise for completed 

item of work as per APDSS inclusive of all charges such as leads, lifts, classifications and 

incidental charges, all taxes and royalties etc., except GST. 

3. The quantities given here are those upon which the lumpsum cost of the work is based, but 

they are subjected to alternation, omission, deduction, or addition as provided for in the 

condition of the contract and not necessarily shown the actual quantities of work to be done. 

4. It is to be expressly understood that the measured work is to be taken net (not withstanding 

any custom or practice to the contrary) according to the actual quantities placed and finished 

according to the drawing or as may be ordered from time to time by the Engineer-In-Charge 

and the cost calculated by measurement or weight at the respective prices without any 

additional charge for any necessary or contingent works, connected therewith. The rate 

shown is for the works in situ and complete in every respect. 

5. All items of work will have to be executed as per standard specification laid down in 

A.P.S.S. the special specification and general features of design attached herewith. The 

quoted offer shall include all operation described in the said specification and general 

features and shall be inclusive of all charges such as leads, lifts, classification, incidental 

charges, all taxes royalties, hire and operational charges of all T & P, security measures etc., 

except GST Complete. 

6. Vernacular signature should be translated into English. 

7. Addition and alternation in schedule or condition will disqualify the tender. 

8. Steel centering should be used for all members involving the use of centering. 

9. The tenderer should inspect the site & checkup the possible water source for carrying out 

work though out the year, monsoons or non-monsoons irrespective of the quantum of rainfall 

and quote their offer accordingly. No subsequent claims for extra water leads will be 

entertained under any circumstances. 

10. The contractor will not be entitled to claim any interest on arrears which he may be get on 

the final settlement of accounts. 

11. The contractor shall make his own arrangement for the acquisition of stone and other 

quarries etc. 

12. Metal and chips of the specified gauges will have to be stacked separately in the standard 

size after screening as per specifications before using on work. 



 

ANNEXURE-C: Price/Financial Bid format 

(*Below format shall be filled, duly signed & stamped and to be uploaded in e-tender portal) 

 

Name of the Work: Construction of office building Block-A (Stilt + 5Floors) & Block-B (Stilt + 

2Floors) for TSERC at Kalyannagar, Hyderabad as per Super ECBC 

Compliance and Net Zero Energy Building Concept 

 

Package I – Civil works including STP 

 

Tender No. TSERC/OB/NZEB/2022-23/1/e-tender Package 1 dated 28.11.2022. 

 
ESTIMATE CONTRACT VALUE (in figures & words): Rs 18,77,02,415 (Rupees Eighteen Crores Seventy 

Seven Lakhs Two Thousand Four Hundred and Fifteen Only) 

I/We Sri / Smt. / M/s ........................................................................................ do hereby express my 

/ our willingness to execute the aforesaid work as per the conditions, standards, specifications, rules, 

regulations, etc., stipulated in the tender documents. 

 

a) At an overall tender percentage of ...................................................................... (In 

figures) 

………………………………………………………………………………….. (In 

words) Excess / Less over estimated value. 

OR 

b) At par Estimate Value. 

 
 

SIGNATURE, NAME OF THE TENDERER / AUTHORISED SIGNATORY 

 

Note: The bidders are requested to quote the price with reference to the BOQ which is uploaded 

along with the tender document. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Telangana State Electricity Regulatory Commission 

107 



Telangana State Electricity Regulatory Commission 

108 
 

ANNEXURE D: Previous Project experience details 

 

S.No Name and 

location 

of the project 

address of 

the client 

with, 

contact 

name and 

phone no 

Type of 

building 

Total 

Built up 

area in 

(sq.m) 

Compliance of 

green building 

concept 

Work 

Order 

value in 

INR. 

Along 

with copy 

of work 
order 

Duration of the 

project with 

Date of 

commencement 

and completion 

Name of 

the Project 

Incharge 

& Names 

of the staff 

involved 

Salient 

features / 

concept of 

the 

Project 
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ANNEXURE E : List of GreenPro Ecolabelled Products – May 2019 
 

 

S No Manufacturer Category Product Title Contact Email Phone 

1 AB Ceramic Services Smart SRI Tile Smart SRI Tile G.Arivazhagan abc@abceramic.in +91 9047573230 

 

 

 

 
2 

 

 

 

 
ACC Limited 

 

 

 

 
Cement 

ACC Concrete+ Xtra 

Strong 

 

 

 

Rajiv Kumar 

Bimalchand 

 

 

 

rajivkumar.bimalchand@acclimited. 

com 

 

 

 

 
+91 9970011802 

ACC Suraksha 

Power 

ACC Gold Water 

Shield 

ACC F2R Superfast 

ACC HPC Long Life 

 

3 
 

Aeropure 
 

IAQ Solution 
WATMIZER UVGI  

Avinash 
 

dradk@hotmail.com 
 

+91 9822022921 
DUCT ZAPPER 

 

 

 

 

 

 
4 

 

 

 

 

 

 
Akzo Nobel 

 

 

 

 

 

 
Paints & Coatings 

Dulux Professional 

Solitaire A 1000 

 

 

 

 

 

 
Varun Chhabra 

 

 

 

 

 

 
varun.chhabra@akzonobel.com 

 

 

 

 

 

 
+91 9962985266 

Dulux Professional 

Solitaire StainResist 

Dulux Professional 

Weathershield E1000 

Dulux Professional 

Weathershield 

Elastomeric 

Dulux Professional 

Weathershield 

Express 

mailto:abc@abceramic.in
mailto:dradk@hotmail.com
mailto:varun.chhabra@akzonobel.com
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Akzo Nobel 

 

 

 

 

 

 

 

 

 

 

 

 
Paints & Coatings 

Dulux Professional 

Weathershield Flexx 

 

 

 

 

 

 

 

 

 

 

 

 
Varun Chhabra 

 

 

 

 

 

 

 

 

 

 

 

 
varun.chhabra@akzonobel.com 

 

 

 

 

 

 

 

 

 

 

 

 
+91 9962985266 

Dulux Professional 

Exterior E900 

Dulux Professional 

Weathershield 

UltraClean 

Dulux Stay Bright 

Satin 

Dulux SuperClean 

Dulux SuperCover 

Sheen 

Duwel Acrylic 

Emulsion 

Dulux Velvet Touch 

Diamond Glo 

Dulux Velvet Touch 

Pearl Glo 

Dulux Velvet Touch 

Platinum Glo 

Dulux Weathershield 

Max 

Dulux Weathershield 

Powerflexx 

 

Dulux Weathershield 

Protect 

mailto:varun.chhabra@akzonobel.com
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Akzo Nobel 

 

 

 

 

 

 

 

 

 

 

 

 

 

Paints & Coatings 

Dulux Promise 

Interior 

 

 

 

 

 

 

 

 

 

 

 

 

 

Varun Chhabra 

 

 

 

 

 

 

 

 

 

 

 

 

 

varun.chhabra@akzonobel.com 

 

 

 

 

 

 

 

 

 

 

 

 

 

+91 9962985266 

Dulux Promise 

Exterior 

Dulux Alkali Bloc 

Primer 

Dulux Exterior 

Acrylic Primer 

Dulux Professional 

Exterior E700 

Dulux Professional 

Exterior Sealer E900 

Dulux Professional 

Interior A700 

Dulux Professional 

Interior Sealer A500 

Dulux Professional 

Interior Sealer A700 

Dulux Professional 

WS Sealer E1000 

Dulux Quick Drying 

Primer 

Dulux Stay Bright 

Gloss 

Dulux SuperCover 

Dulux Water Borne 

Cement Primer 

Duwel Interior 

Acrylic Primer 

Dulux Promise Primer 

mailto:varun.chhabra@akzonobel.com
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Akzo Nobel 

 

 

 

 

 

 

 

 

 

 

 
Paints & Coatings 

Dulux Weathershield 

Flash 

 

 

 

 

 

 

 

 

 

 

 
Varun Chhabra 

 

 

 

 

 

 

 

 

 

 

 
varun.chhabra@akzonobel.com 

 

 

 

 

 

 

 

 

 

 

 
+91 9962985266 

Dulux Weathershield 

Tile 

Dulux Aquatech 

Crack Filler 20MM 

Dulux Aquatech 

Crack Filler 5MM 

Dulux Aquatech 

Exterior BaseCoat 

Dulux Aquatech 

Flexible BaseCoat 

Dulux Aquatech 

Crack Filler 10MM 

Interior Acrylic 

Distemper 

Magik Distemper 

Dulux Professional 

Interior A900 

Dulux Professional 

Weathershield 

Creation Stontex 

Dulux Weathershield 

Creation Sandtex 

Duwel Polyputty 

 
5 

 
Aquatron International AB 

 

Innovative 

Product 

 

Aquatron® Solid- 

Liquid Separator 

 
Raita Mocherla 

 
Raita.mocherla@pangaea.co.in 

 
+91 9885921703 

 

mailto:varun.chhabra@akzonobel.com
mailto:Raita.mocherla@pangaea.co.in
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6 

 

 

 

 

 

 

 

 

 

 

Armstong World Industries 

 

 

 

 

 

 

 

 

 

 
Ceiling Tiles - 

Mineral Fibre 

Ceiling Tiles 

Ultima RH99  

 

 

 

 

 

 

 

 

 

Abhinay 

Vyavhare 

 

 

 

 

 

 

 

 

 

 

avyavahare@armstrongceilings.com 

 

 

 

 

 

 

 

 

 

 

+91 9867454996 

Suprema RH99 

Dune Max RH99 

Dune RH 99 

Dune Supreme 

Fine Fissured HI 

NRC 

Fine Fissured RH99 

Classic Max RH99 

Classic Lite RH99 

ANF RH95 

Beauti Sky RH90 

Perla OP 

BioGuard Acoustic 

Sierra 

BioGuard Plain 

New Lotus RH90 

 

 

 

 

 
7 

 

 

 

 

Asahi India Glass 

 

 

 

 

Glass 

Meadow SN (56/48)  

 

 

 

Hema 

Mulchandani 

 

 

 

 

hema.mulchandani@aisglass.com 

 

 

 
 

+91 8828187120 

Aura SC (48/46) 

Marine SH (38/37) 

Meadow SN (49/38) 

Coral SN (39/34) 

Lime SN (27/26) 

mailto:avyavahare@armstrongceilings.com
mailto:hema.mulchandani@aisglass.com
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   Aura SC (45/42)    

Marine SH (36/33) 

 

  

 

 

 

 

 

 

 

 

 

 

 

 
Asahi India Glass 

 

 

 

 

 

 

 

 

 

 

 

 

 
Glass 

Bay SH (30/29)  

 

 

 

 

 

 

 

 

 

 

 

 
Hema 

Mulchandani 

 

 

 

 

 

 

 

 

 

 

 

 

 
hema.mulchandani@aisglass.com 

 

 

 

 

 

 

 

 

 

 

 

 

 
+91 8828187120 

 

Meadow SN (47/34) 

Coral SN (37/29) 

Clear Brook Plus LC 

(33/22) 

Clear Brook Plus LC 

(31/22) 

Clearvision LC 

(39/29) 

Grenvision LN 

(34/22) 

Clearvision LC 

(36/28) 

Grenvision LN 

(31/21) 

Clearlite Plus LC 

(54/37) 

Bluelite Plus LH 

(38/27) 

Greenlite Plus LN 

(47/28) 

mailto:hema.mulchandani@aisglass.com
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   Clearlite Plus LC 

(52/35) 

   

Bluelite Plus LH 

(36/26) 

 

  

 

 

 

 

 

 

 

 

 

 
Asahi India Glass 

 

 

 

 

 

 

 

 

 

 

 
Glass 

Greenlite Plus LN 

(45/27) 

 

 

 

 

 

 

 

 

 

 

 
Hema 

Mulchandani 

 

 

 

 

 

 

 

 

 

 

 
hema.mulchandani@aisglass.com 

 

 

 

 

 

 

 

 

 

 

 
+91 8828187120 

Clear Radiance 

Plus LC (49/32) 

Blue Radiance Plus 

LH (34/24) 

Green Radiance Plus 

LN (42/24) 

Clear Radiance Plus 

LC (46/31) 

Blue Radiance Plus 

LH (32/22) 

Green Radiance Plus 

LN (39/22) 

Blue Essence EH 

(46/35) 

Green Essence EN 

(58/35) 

Clear Pearl DC 

(41/23) 

BLue Pearl DH 

(27/19) 

mailto:hema.mulchandani@aisglass.com


Telangana State Electricity Regulatory Commission 

116 
 

 

   Green Pearl DN 

(34/20) 

   

Clear Sparkle DC 

(46/25) 

 

  

 

 

 

 

 

Asahi India Glass 

 

 

 

 

 

 

Glass 

Blue Sparkle DH 

(31/20) 

 

 

 

 

 

 

Hema 

Mulchandani 

 

 

 

 

 

 

hema.mulchandani@aisglass.com 

 

 

 

 

 

 

+91 8828187120 

Green Sparkle DN 

(41/22) 

Opal Cool Green 

(41/42) 

Natura Plus TC 

(40/33) 

Electra Plus TH 

(27/25) 

Chroma Plus TN 

(35/23) 

Clear Platina LC 

(27/21) 

 

8 
Berger Becker Coatings 

(P)Limited 

Coil Coatings and 

Industrial Paints 

BeckryTherm SDP Umesh 

Vishwakarma 

Umesh.Vishwakarma@beckersgroup.com  
+91 9999164970 

BeckryTherm PVDF 

 

 
9 

 

 

 

 

Berger Paints 

 

 

 

 

Paints & Coatings 

Bison Acrylic 

Distemper 

 

 

 

 

Sudipto 

 

 

 

 

sudiptomukherjee@bergerindia.com 

 

 

 

 

+91 9038098326 

Bison Acrylic 

Emulsion 

BP White Primer W/T 

mailto:hema.mulchandani@aisglass.com
mailto:Umesh.Vishwakarma@beckersgroup.com
mailto:sudiptomukherjee@bergerindia.com
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   BP Cement Primer 

W/T 

Mukherjee   

Easy clean 

Rangoli Total Care 

Seal-O-Prime W/T 

Silk 

 

  

 

 

 

 

 

 

 

 

 

 

 

 
 

Berger Paints 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Paints & Coatings 

Silk Illusion  

 

 

 

 

 

 

 

 

 

 

 

 
 

Sudipto 

Mukherjee 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

sudiptomukherjee@bergerindia.com 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

+91 9038098326 

Walmasta 

Weathercoat AllGuard 

Weathercoat Exterior 

Primer 

Weathercoat Hi-build 

Weathercoat Kool and 

Seal 

Weathercoat Long 

Life 

 

Weathercoat Smooth 

Weathercoat Tartaruga 

 

Weathercoat Texture 

Weathercoat Tile 

Protektor 

mailto:sudiptomukherjee@bergerindia.com
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   BP Cement 

Primer(ST) 

   

BP white Primer(ST) 

Butterfly GP 

Synthetic Enamel 

Luxol High Gloss 

Enamel 

 

  

 

 

 

Berger Paints 

 

 

 

 

Paints & Coatings 

 

Luxol Lustre Enamel 
 

 

 

 

Sudipto 

Mukherjee 

 

 

 

 

sudiptomukherjee@bergerindia.com 

 

 

 

 

+91 9038098326 

Luxol Satin Enamel 

Melamine Sealer 

Melamine Fin 

Parrot Wood Primer 

Red Oxide Primer 

Woodkeeper 

 

 

 

 

 

 
10 

 

 

 

 

 

 
British Paints 

 

 

 

 

 

 
Paint 

MASTE BLASTER 

WHITE, W14248 

 

 

 

 

 

 
Ranjit Singh 

 

 

 

 

 

 
rs@britishpaints.in 

 

 

 

 

 

 
+91 9822393769 

BRITISH INT EMUL- 

WHITE, T18555 

GLAMOUR 

PREMIUM WHITE, 
T18962 

SATIN MAX WHITE, 

T10851 

SHEER CLASS INT 

EMUL WHITE, 
T19655 

mailto:sudiptomukherjee@bergerindia.com
mailto:rs@britishpaints.in
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   SHINGAR MAX 

WHITE, T19032 

   

SHINGAR EXT 

EMUL WHITE, 

T19138 

EXPA COOL EXT. 

EMUL WHITE, 
T18504 

 

EXPA 7 RADIANT 

WHITE, T11093 

 

11 
Bonphul Air Products Private 

Limited IAQ Solution 
OxyMax (Oxygen 

Optimizer) Narendra Bisht narendra.bisht@bonphulapl.com +91 9999884886 

12 Chakr Innovation Innovation Chakr Shield Bharti Singhla bharti.singhla@chakr.in +91 8447407349 

 
13 

 
Dalmia Cement 

 
Cement 

Dalmia Vajram - 

Portland Pozzolana 

Cement (PPC) 

 
R.Rajamohan 

 
r.rajamohan@dalmiacement.com 

 
+91 9842994067 

 

 
14 

 

 
Deeya Panels 

 
 

Construction 

Panels & Boards 

Alpha  

 
Subhash Khadse 

 

 
deeyapanels@gmail.com 

 

 
+91 9724440005 

Delta 

Theeta 

Sigma 

 

 
15 

 

EcoRain Systems India Pvt 

Ltd 

Rainwater 

Harvesting and 

water 

management 

EcoRain Water 

Harvesting Modular 

Tank System 

 

 
Vikas Rane 

 

 
vikas@vikasindus.com 

 

 
+91 9821036215 

EcoRain Drain Cells 

16 
Eden Innovations India Pvt. 

Ltd. 
Innovation Optiblend System Manish Dixit mdixit@edenenergyindia.com +91 9898069956 

   Surface Care    

mailto:narendra.bisht@bonphulapl.com
mailto:bharti.singhla@chakr.in
mailto:r.rajamohan@dalmiacement.com
mailto:deeyapanels@gmail.com
mailto:vikas@vikasindus.com
mailto:mdixit@edenenergyindia.com
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17 

 

 
 

Ekam Eco Solutions 

 

 
 

Cleaning 

Chemicals 

Stain Care  

 
 

Uttam Bannerjee 

 

 
 

uttam@ecoekam.com 

 

 
 

+91 9999807207 

Drain Care Restroom 

Drain Care Kitchen 

Sewage Care Aerobic 

Sewage Care 

Anaerobic 

Odo Care Fresh 

Odo Care RTU 

Odo Care 

Concentrate 

 

 

 
18 

 
 

Emerson Commercial & 

Residential Solutions 

 
 

Innovative 

Solutions 

 

Emerson Heat Pumps 
 

Sandeep Srikanti 
 

Sandeep.Srikanti@Emerson.com 
 

+91 8390071157 

Emerson 

InSinkErator® Foor 

Waste Disposer 

 
Sambit Satpathy 

 
Sambit.Satpathy@Emerson.com 

 
+91 9971234229 

 
19 

 
Furaat Earth Pvt Ltd 

Rainwater 

Harvesting 

Solution 

 
Modular Step Well 

 
Habil Attarwala 

 
habil@furaat.com 

 
+91 9099944055 

20 Fytorem Pvt Ltd IAQ Solution Plant Air Purifier Ann Scaria fytorempl@gmail.com +91 8005824578 

 
21 

Godrej & Boyce – Construction 

Division 

Construction 

Block 

Recycled Concrete 

Block, Tuff Blocks 

(AAC Blocks) 

 
Shweta Bhoyar 

 
shwetab@godrej.com 

 
+91 8806111668 

 
 

22 

 
Godrej & Boyce – Construction 

Division 

 
Ready Mix 

Concrete (RMC) 

Easy Tuff - Self- 

Compacting Concrete 

 
 

Shweta Bhoyar 

 
 

shwetab@godrej.com 

 
 

+91 8806111668 
Xtra Tuff - High 

Strength Concrete 

mailto:uttam@ecoekam.com
mailto:Sandeep.Srikanti@Emerson.com
mailto:Sambit.Satpathy@Emerson.com
mailto:habil@furaat.com
mailto:fytorempl@gmail.com
mailto:shwetab@godrej.com
mailto:shwetab@godrej.com
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   Enviro Tuff - 

Concrete with SCM 

   

 
23 

Godrej & Boyce – Electrical 

Division 

Industrial 

Innovative 

Solution 

 
ControlAir™IFC 

 
Kiron Pande 

 
kcp@godrej.com 

 
+91 9820348824 

 

 

 

 
24 

 

 

 
 

Godrej & Boyce Mfg.Co.Ltd. 

- 

Godrej Interio Division 

 

 

 
 

Furniture 

Wish  

 

 
 

Vinay Sarode 

 

 

 
 

interiogreen@godrej.com, 

vinaygs@godrej.com 

 

 

 
 

+91 8898291336 

Linea 

Enhanced Spacio Plus 

Upbeat 

Dfine 

Spacio Plus 

Stallion Plus 

 

  

 

 

 

 

 

 

 

 

 
Godrej & Boyce Mfg.Co.Ltd. - 

Godrej Interio Division 

 

 

 

 

 

 

 

 

 

 
Furniture 

Wish Habitat  

 

 

 

 

 

 

 

 

 
Vinay Sarode 

 

 

 

 

 

 

 

 

 

 
interiogreen@godrej.com, 

vinaygs@godrej.com 

 

 

 

 

 

 

 

 

 

 
+91 8898291336 

Wall (Full Height 

Partition) 

Ace 

Motion 

Le Sede 

Marvel 

Kubix 

Bravo 

Gallop Cushion 

Gallop Net 

Oxbo 

Pulse 

mailto:kcp@godrej.com
mailto:interiogreen@godrej.com
mailto:vinaygs@godrej.com
mailto:interiogreen@godrej.com
mailto:vinaygs@godrej.com
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   Scintilla    

Unwind 

Versa Cushion 

Versa Net 

Versa Neo 

Versa Canvas 

Genii 

Reason 

 

 

 
25 

 

 
Green Build 

Products (I) Pvt 

Ltd. 

 

 
 

Construction 

Chemicals 

Build Fast  

 

 
Shilpa Joshi 

 

 

 
shilpa.joshi@greenbuildproduct.com 

 

 

 
+91 9552580896 

Green Grout 

Eco Render 

Green Repair 

Green Seal 

 

 

 

 

 

 
 

26 

  SunGuard High 

Performance Gold 31 

   

SunGuard High 

Performance Silver 

35 

SunGuard High 

Performance Neutral 

40 

SunGuard High 

Performance Royal 

Blue 40 

mailto:shilpa.joshi@greenbuildproduct.com
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Gujarat Guardian Ltd 

 

 
High 

Performance 

Glass 

SunGuard High 

Performance Silver 

40 

 

 
 

Vivek Buch 

 

 
 

vbuch@guardian.com 

 

 
 

+91 7043483007 
SunGuard High 

Performance Neutral 

Plus 50 

SunGuard High 

Performance Neutral 

60 

SunGuard High 

Performance Neutral 

70 

SunGuard High 

Performance Green 

35 

SunGuard High 

Performance Green 

40 

 
   SunGuard High 

Performance 

Aquamarine 40 

 

 

 

 

 

 

` 

  

SunGuard High 

Performance 

GreenPlus 50 

SunGuard High 

Performance Green 

60 

mailto:vbuch@guardian.com
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Gujarat Guardian Ltd 

 

 
 

High 

Performance 

Glass 

SunGuard High 

Performance Green 

70 

 

 
 

Vivek Buch 

 

 

 
 

vbuch@guardian.com 

 

 

 
 

+91 7043483007 SunGuard DS 30 

SunGuard DS 40 

SunGuard DS 50 

SunGuard Solar 

Silver Grey 32 

SunGuard Solar 

Neutral 34 

SunGuard Solar Light 

Blue 52 

SunGuard Solar 

Neutral 67 

SunGuard Solar 

Green 32 

SunGuard Solar 

Green 34 

 

   SunGuard Solar 

Green 52 

   

SunGuard Solar 

Green 67 

SunGuard Solar HD 

Green 

SunGuard Solar 

Silver Grey 32 

mailto:vbuch@guardian.com
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Gujarat Guardian Ltd 

 

 

 
 

High 

Performance 

Glass 

SunGuard Solar 

Neutral 34 

 

 

 

 

Vivek Buch 

 

 

 

 

vbuch@guardian.com 

 

 

 

 

+91 7043483007 

SunGuard Solar Light 

Blue 52 

SunGuard Solar 

Neutral 67 

SunGuard Solar 

Green 32 

SunGuard Solar 

Green 34 

SunGuard Solar 

Green 52 

SunGuard Solar 

Green 67 

SunGuard Solar 

Silver Grey 32 

SunGuard Solar 

Neutral 34 

 

  

 

 

 

Gujarat Guardian Ltd 

 

 

 
 

High 

Performance 

Glass 

SunGuard Solar 

Green 32 

 

 

 

 

Vivek Buch 

 

 

 

 

vbuch@guardian.com 

 

 

 

 

+91 7043483007 

SunGuard Solar 

Green 34 

SunGuard Solar 

Green 52 

SunGuard Solar 

Green 67 

mailto:vbuch@guardian.com
mailto:vbuch@guardian.com
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   SunGuard HD 

Colours HD Blue 

   

SunGuard HD 

Colours HD Green 

 

 

27 

 

 

Hafele India Private Limited 

 

 
Movable Wall 

Systems 

Palace 110  

 

Pratheek Agarwal 

 

 

pratheek.agarwal@hafeleindia.com 

 

 

+91 8655929594 

Palace 90 

Palace 80 

President System 

 

 

 

 

 

28 

 

 

 

 

 

Haylide Chemicals Pvt. Ltd. 

 

 

 

 

 
Cleaning 

Chemicals 

APC-F Green 
 

 

 

 

 

Nitin Bhatnagar 

 

 

 

 

 

nitinbhatnagar@haylide.com 

 

 

 

 

 

+91 9826159995 

Sterix A Super Green 

WC Green 

Laundrokleen Green 

Laundro Mulse E 

Green 

Fresh Hannds LQ 

Green 

 

 

 

 

29 

 

 

 

Herbocare 

 

 

 
Cleaning 

Solutions 

Carpet Care  

 

 

Tejveer Sharma 

 

 

 

herbocleanz@gmail.com 

 

 

 

+91 9690777885 

Dish Wash 

Bathroom Cleaner 

Green Wash 

Floor Cleaner 

Floor Cleaner 

Premium 

mailto:pratheek.agarwal@hafeleindia.com
mailto:nitinbhatnagar@haylide.com
mailto:herbocleanz@gmail.com
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   Glass Cleaner    

Natural Toilet 

Cleaner 

Steel Feeting Cleaner 

 

 

 

 

 
30 

 

 

 

 

 
Hindcon Chemicals 

 

 

 

 
 

Construction 

Chemicals 

Hind Block Fix  

 

 

 

 
Satyajit Dey 

 

 

 

 

 
satyajit@hindcon.com 

 

 

 

 

 
+91 9836855567 

Hind Fix TA 

Hind Sealant PS 

Hind Anti Rust 

Hind Crete Plus – 

WPM 

Hind Hydraproof 

Ceramic 

Hind Plasto Guard 

 

 

 

 
31 

 

 

 

 
Honeywell 

 

 

 

 
IAQ Solution 

Electronic Air 

Cleaner F58G1016 

 

 

 

 
Gaurav NS 

 

 

 

 
Gaurav.NS@Honeywell.com 

 

 

 

 
+91 9686567126 

Electronic Air 

Cleaner F58H1006 

Electronic Air 

Cleaner F57A1101RC 

Electronic Air 

Cleaner F57B1075RC 

 

 

 
32 

  Linear    

Tile ceilings 

Cell ceilings 

Screen ceilings 

mailto:satyajit@hindcon.com
mailto:Gaurav.NS@Honeywell.com
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Hunter Douglas India Private 

Limited 

 

 

 

 

 

 

 

Architectural 

Ceilings, 

Cladding, 

Facades, Sun 

Control Systems 

Wide panel (300c) 

ceilings 

 

 

 

 

 

 

 

 
Sundaram 

 

 

 

 

 

 

 

 
sundar@hunterdouglas.in 

 

 

 

 

 

 

 

 
+91 9840582176 

XL panel ceilings 

Techstyle 

 

U-Baffle ceilings 

Torsion spring 

 

Hook-on ceilings 

 

Custom ceilings 

 

Ventilated facades 

Quadroclad 

 

NBK Architectural 

Terracotta 

Multiple panel 

facades 

Mini wave 

Screen façade 

Custom façade 

 

   

 
Architectural 

Ceilings, 

Sandwich wall 

cladding 

 

 
 

Sundaram 

 

 
 

sundar@hunterdouglas.in 

 

 
 

+91 9840582176 Aerobrise 

mailto:sundar@hunterdouglas.in
mailto:sundar@hunterdouglas.in
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 Hunter Douglas India Private 

Limited 

Cladding, 

Facades, Sun 

Control Systems 

Aeroscreen    

Motorization 

Linear 84R 

Linear 70S/132S 

 

 

 

 

 

 

 

 

 

 

 

33 

 

 

 

 

 

 

 

 

 

 

 

India Gypsum Pvt Ltd 

 

 

 

 

 

 

 

 

 

 

 

Ceiling Tile 

System & Plaster 

Minerotex® ET900+ 

Gypsum plaster 

 

 

 

 

 

 

 

 

 

 

 

Amitesh Agarwal 

 

 

 

 

 

 

 

 

 

 

 

mail@indiagypsum.in 

 

 

 

 

 

 

 

 

 

 

 

+91 9987367099 

Minerotex® Stucco 

Gypsum plaster 

IGPL® Gypbond® 

IGPL® Jointing 

powder 

IGPL® Gypsum 

powder 

IGPL® GYPSUM 

ULTRA MATIC® 

STEEL 

CEILING SYSTEM, , 

IGPL® 

GYPMATIC® 

ACOSTOTEX® Big 

Board 

 

   IGPL® GYPSUM 

ULTRA METAL 

GYPCELIO® STEEL 

CEILING SYSTEM 

   

mailto:mail@indiagypsum.in
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India Gypsum Pvt Ltd 

 

 

 

 

 

 

 

 

 
Ceiling Tile 

System & Plaster 

IGPL® 

GYPMATIC® 
Gypsum panel, 

 

 

 

 

 

 

 

 

 
Amitesh Agarwal 

 

 

 

 

 

 

 

 

 
mail@indiagypsum.in 

 

 

 

 

 

 

 

 

 
+91 9987367099 

72 mm IGPL® 

GYPWALL® System 

50 mm IGPL® 

GYPWALL® System 

IGPL® 

GYPMATIC® 

STEEL CEILING 

SYSTEM 

IGPL® GYPSUM 

SERRATION 

GYPCELIO® STEEL 

CEILING SYSTEM 

IGPL® GYPSUM 

TRUE 

METAMATIC® 

STEEL 
CEILING SYSTEM 

IGPL®Gypsum Plain 

Tiles 

IGPL® 

PEBLO®STAR 

 

   
IGPL® PEBLO®PIN 

   

IGPL® 

PEBLO®DANCE 

mailto:mail@indiagypsum.in
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India Gypsum Pvt Ltd 

 

 

 

 

 

 

 

Ceiling Tile 

System & Plaster 

IGPL® Dew Drop Tile 
 

 

 

 

 

 

 

Amitesh 

Agarwal 

 

 

 

 

 

 

 

mail@indiagypsum.in 

 

 

 

 

 

 

 

+91 9987367099 

IGPL® Granular Tile 

IGPL® 

PEBLO®MEDIPLANO 

IGPL® 

ACOSTOTEX® 

IGPL® 

GYPWALL®Acoustic 

insulating Tiles 

MINEROTEX® PIN, 

MINEROTEX® Fine 

fissure 

MINEROTEX® Sand. 

IGPL® 

METAMATIC® 
GI ClipIn Tile Plain 

IGPL® 

METAMATIC® 

PPGI LayIn Tile Perf 

T15 

 

   IGPL® 

METAMATIC®PPGI 

LayIn Tile Perf T24 

   

mailto:mail@indiagypsum.in
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India Gypsum Pvt Ltd 

 

 

 

 

 

 

 

 

 
Ceiling Tile 

System & Plaster 

IGPL® 

METAMATIC® 

PPGI ClipIn Tile 

Plain 

 

 

 

 

 

 

 

 

 
Amitesh Agarwal 

 

 

 

 

 

 

 

 

 
mail@indiagypsum.in 

 

 

 

 

 

 

 

 

 
+91 9987367099 

IGPL® 

METAMATIC® 
PPGI ClipIn Tile Perf 

IGPL® 

METAMATIC® 

LayIn Tile Perf 

T15/T24 

IGPL® 

METAMATIC® 

LayIn Tile Plain 

T/15/T24 

IGPL® 

METAMATIC® 

LayIn Tile Perf 

T15/T24 

IGPL® 

METAMATIC® 
ClipIn Tile Plain 

IGPL® 

METAMATIC® 
ClipIn Tile Perforated 

IGPL® ULTRA 

MATIC® 

-32 FUT 

BLACKLINE 
GRID 

mailto:mail@indiagypsum.in
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India Gypsum Pvt Ltd 

 

 

 

 

 

 

 

 

 

 

 
Ceiling Tile 

System & Plaster 

IGPL® ULTRA 
MATIC® 

GRID MT 

 

 

 

 

 

 

 

 

 

 

 
Amitesh Agarwal 

 

 

 

 

 

 

 

 

 

 

 
mail@indiagypsum.in 

 

 

 

 

 

 

 

 

 

 

 
+91 9987367099 

IGPL® ULTRA 

MATIC® 
GRID CT 

IGPL® ULTRA 
MATIC® 

GRID WA 

IGPL® ULTRA 

MATIC® 

BLACK/WHITE 

SILLOUTH GRID MT 

IGPL® ULTRA 
MATIC®sandwich 

wall 

IGPL® ULTRA 

MATIC® hook-on 

ceiling 

IGPL® ULTRA 

MATIC® 
U-Baffle ceiling 

IGPL® ULTRA 

MATIC® 
SCREEN 

IGPL® ULTRA 
MATIC® 

CELL 

IGPL® ULTRA 

MATIC® 
LINEAR 

mailto:mail@indiagypsum.in
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34 
Indian Insulation & 

Engineering 
SRI Paint 

COOLROOF® Heat 

Reflective Paint 
Rakesh Koul indianenggs@gmail.com +91 9915080488 

 
 

35 

 
 

Indian Metals & Ferro Alloys 

 
Construction 

Aggregate 

 
Low Density 

Aggregate 

 
 

Ashok Behera 

 
 

mail@imfa.in 

 
 

+91 9937288066 

 

 

 

 

 

 

 

 

 

 

 

 

36 

 

 

 

 

 

 

 

 

 

 

 

 
IQUBX Pvt Ltd 

 

 

 

 

 

 

 

 

 

 

 

 
Aluminium 

Interior Products 

Aluminium Access 

Ceiling Trap Doors 

(TD- JB022, TD- 

JB022H, TD- 

JB023,TD-JB023H) 

 

 

 

 

 

 

 

 

 

 

 

 
Amit Garg 

 

 

 

 

 

 

 

 

 

 

 

 
amit@creativewizards.in 

 

 

 

 

 

 

 

 

 

 

 

 
+91 9811204811, 

+91 9310488831 

Aluminium Modular 

Floor Raceway 

(RW011, RW022) 

Aluminium Skirting 

(SK031) 

 

Aluminium Chair 

Rail (SK031CR) 

Aluminium Glazed 

Partition System 

(GP2510, GP1510) 

Baffle Ceiling 

System 
1 

Baffle Ceiling 

System 
2 

Baffle Ceiling 

System 12 

mailto:indianenggs@gmail.com
mailto:mail@imfa.in
mailto:amit@creativewizards.in
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   CTR & CDR    

 

  

 

 

 

 

 

 

 

 

 

 
IQUBX Pvt Ltd 

 

 

 

 

 

 

 

 

 

 

 
Aluminium 

Interior Products 

Electrical Panel 

(IEP001) 

 

 

 

 

 

 

 

 

 

 

 
Amit Garg 

 

 

 

 

 

 

 

 

 

 

 
amit@creativewizards.in 

 

 

 

 

 

 

 

 

 

 

 
+91 9811204811, 

+91 9310488831 

Electrical Floor Box 

Outlet (FB022, 

FB023) 

Flexible Panelling 

System for Straight & 

Curved Walls 
(WP03) 

Interlocking 

Aluminium Curved 

Profile Wall 

Panelling (WP075) 

Modular Floor Box 

(FB001) 

 

Baffle Ceiling System 

2 (BFC02) 

Modular Floor 

Junction Box (JB022, 

JB022D, 

JB022H,JB023, 

JB023D, JB023H) 

Modular Aluminum 

Post andRail frame 

Demountable Panel 

System (WP01) 

mailto:amit@creativewizards.in
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IQUBX Pvt Ltd 

 

 

 

 

 

 

 

 

 
Aluminium 

Interior Products 

Modular Aluminium 

Post and Rail Frame 

Demountable 

Partition System 

(WP01P) 

 

 

 

 

 

 

 

 
Amit Garg 

 

 

 

 

 

 

 

 

 
amit@creativewizards.in 

 

 

 

 

 

 

 

 

 
+91 9811204811, 

+91 9310488831 

New Ceiling Trap 

Door (TD-024H) 

Partition Using 

Versatile Universal 

Aluminium Snap Fit 

Panelling System 

(WP02P) 

Rolling Shutter 

(RSH001) 

Server Rack 

(ISR001) 

Versatile Universal 

Aluminium Snap Fit 

Paneling System 

(WP02) 

37 JK Lakshmi Cement Ltd AAC Blocks JK Smart Blox Sujeet Jha Sujeet.jha@jkmail.com +91 9717100163 

 

 

 

 
38 

 

 

 

 
JK Lakshmi Cement Ltd 

 

 

 

 
Cement 

PPC  

 

 

 
Dr. Mukesh 

Kumar 

 

 

 

 
mukeshkumar@lc.jkmail.com 

 

 

 

 
+91 8059777258 

PRO+ 

Sixer 

HDP 

PHDP 

Platinum 

PSC 

COC 

mailto:amit@creativewizards.in
mailto:Sujeet.jha@jkmail.com
mailto:mukeshkumar@lc.jkmail.com
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39 

 

 
 

JSW Cement Limited 

 

Cement 
 

Portland Slag Cement 
 

 
Lopamudra 

Sengupta 

 

 
 

lopamudra.sengupta@jsw.in 

 

 
 

022-42863017 Ground 

Granulated Blast 

Furnace Slag ( 

GGBS ) 

Ground Granulated 

Blast Furnace Slag 

(GGBS) 

40 
JVS Comatsco Industries Pvt. 

Ltd. 
AAC Blocks Ecolite AAC Blocks Vipul V Patel jigneshpatel@jvscomatsco.com 

02551227700 / 09 

/ 30456511 

 

41 
Kesoram Industries Industries 

Limited 

 

Cement 
Birla Shakti PPC  

Chandrabhan 
chandrabhan@vasavadattacement.c 

om 

 

+91 9618906665 
Birla Shakti + 

42 KD Infra (Brikolite) AAC Blocks Brikolite AAC 

Blocks 
Manoj Bihani projects@brikolite.com +91 9401412000 

 

 
 

43 

 

 
Lemmens Shardlow India Pvt 

Ltd 

 

 
Cleaning 

Chemicals 

Freshin™  

 
 

Dhvani Lakhani 

 

 
 

dhvani_26@hotmail.com 

 

 
 

+91 8023610009 

Greezgard™ 

Multikleen 

Portakleen™ 

Septikleen™ 

44 
Magneto Environmental 

Grouppe IAQ Solution 
Magneto Central Air 

Cleaner (MCAC) 

Himanshu 

Aggarwal ceo@magneto.in +91 9810066504 

 
45 

 
Natural Insulation Co Ltd 

 
Insulation 

Envirospray 300 – 

Sprayed Cellulose 

Insulation 

 
R Manjunath 

 
manjunath.r@inframart.com 

 
+91 9886345066 

 

46 

 

 
 

Nippon Paint India 

 

 
 

Paints & Coatings 

Weatherbond 

Advance - All 

Weather Protection 

White 

 

 
 

Mahesh Anand 

 

 
 

mahesh@nipponpaint.co.in 

 

 
 

+91 9176550031 

mailto:lopamudra.sengupta@jsw.in
mailto:jigneshpatel@jvscomatsco.com
mailto:chandrabhan@vasavadattacement.c
mailto:projects@brikolite.com
mailto:dhvani_26@hotmail.com
mailto:ceo@magneto.in
mailto:manjunath.r@inframart.com
mailto:mahesh@nipponpaint.co.in
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   Durafresh - High 

Performance Exterior 

Emulsion White 

   

 
  

 

 

 

 

 

 

 

 

 

 

 

 
Nippon Paint India 

 

 

 

 

 

 

 

 

 

 

 

 

 
Paints & Coatings 

Sumo Xtra - Durable 

Exterior Emulsion 

White 

 

 

 

 

 

 

 

 

 

 

 

 

 
Mahesh Anand 

 

 

 

 

 

 

 

 

 

 

 

 

 
mahesh@nipponpaint.co.in 

 

 

 

 

 

 

 

 

 

 

 

 

 
+91 9176550031 

Samurai - Super 

Acrylic Exterior 

Emulsion White 

Shogun - Exterior 

Emulsion White 

Roof Coating - High 

Performance 

Emulsion for Roof 

Tiles White 

Odourless Aircare - 

Formaldehyde 

Abatement Interior 

Emulsion White 

3 in 1 Medifresh 

Antibacterial Formula 

White 

Satinglo+ - Luxury 

Interior Wall Finish 

White 

Spotless - Acrylic 

Emulsion White 

Matex Gold - 

Premium Acrylic 

Emulsion White 

mailto:mahesh@nipponpaint.co.in
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Nippon Paint India 

 

 

 

 

 

 

 

 

 

 

 

 

 

Paints & Coatings 

Vinilex - Washable 

Interior Emulsion 

White 

 

 

 

 

 

 

 

 

 

 

 

 

 

Mahesh Anand 

 

 

 

 

 

 

 

 

 

 

 

 

 

mahesh@nipponpaint.co.in 

 

 

 

 

 

 

 

 

 

 

 

 

 

+91 9176550031 

Breeze - Interior 

Emulsion White 

Prof. Touch PX6052 

White 

Prof. Touch PX6020 

White 

Prof. Touch PI4032 

White 

Prof. Touch PI4032 

White 

Satinglo - Luxury 

Interior Wall Finish 

White 

Ode Fresh White 

Indy Tex Exterior 

Textured Coating 

Aqua Bodelac 

Aqua Bodelac - Satin 

Finish 

Hydro Wood - Glossy 

(Non Flat) 

Hydro Wood Matt 

Satinglo Dzine 

Metallic 

Satinglo Dzine Clear 
 

 

mailto:mahesh@nipponpaint.co.in
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Nippon Paint India 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Paints & Coatings 

Samurai - Foundation 

Jet Black 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Mahesh Anand 

 

 

 

 

 

 

 

 

 

 

 

 

 

mahesh@nipponpaint.co.in 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

+91 9176550031 

Nippon Real Gold 

Nippon Paver Block 

Ceiling Paint 

Easy Coat 

Interior Wall Primer 

Exterior Wall Primer 

Multipurpose Wall 

Sealer 

Latex Interior Primer 

Latex Exterior Primer 

Prof. Touch Interior 

Primer PI1010 

Prof. Touch Exterior 

Primer PX1030 

Silky Walls Cement 

Based Putty 

Acrylic Wall Putty 

Expresskote Interior / 

Exterior Water 

Based Sealer 

Nippon Elastometric 

Undercoat 

Hydro Wood Sealer 

Aqua Anti Corrosive 

Primer 

mailto:mahesh@nipponpaint.co.in
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Nippon Paint India 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Paints & Coatings 

Dr Bond 

Efflorescence 

Resistant Sealer 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Mahesh Anand 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

mahesh@nipponpaint.co.in 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

+91 9176550031 

PX 6040 

Durafresh Xpert – 

High Performance 

Exterior Emulsion 

Spotless NXT - Stain 

repellent emulsion 

PI4045 

Easy Coat 

Easycoat 2.0 

PI4010 

Atom 2 in 1 – 

Multipurpose 
Emulsion 

Satin glo Aura – 
Royal Interior Wall 

Finish 

Momento Dzine - 

MD1 – Special Effect 

Paint 

Momento Dzine 

Silver - Special Effect 

Paint 

Momento Dzine Gold 

- Special Effect Paint 

mailto:mahesh@nipponpaint.co.in
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   Hydroshield Water 

proof exterior 

emulsion 

   

 
  

 

 

 

 

 

 

 

 

 

 

 
Nippon Paint India 

 

 

 

 

 

 

 

 

 

 

 

 
Paints & Coatings 

WeatherBond Pro – 

High Durable 

Exterior Emulsion 

 

 

 

 

 

 

 

 

 

 

 

 
Mahesh Anand 

 

 

 

 

 

 

 

 

 

 

 

 
mahesh@nipponpaint.co.in 

 

 

 

 

 

 

 

 

 

 

 

 
+91 9176550031 

Satin glo Prime – 

Luxury Interior 

Emulsion 

Nippon Paint Floor 

Guard 

Aqua Bodelac Semi 

glossy Enamel 

Hydroshield 

Dampproof – 

Elastomeric Exterior 

Waterproof coating 

Walltron Enhancer – 

Multipurpose 

Polymer 

Hydroshield Sealer 

Walltron 

+D398:D406Wall + - 

Universal Repair 

Polymer 

Aqua RO Primer 

mailto:mahesh@nipponpaint.co.in
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   Weatherbond Pro 

Base coat 

   

Weatherbond Pro 

Base coat 

 

 

 

 

 

 

47 

 

 

 

 

 

NITCO Limited 

 

 

 

 

 

Tiles 

Duracottura Tiles  

 

 

 

 
Dipten 

Bhandopadhyay 

 

 

 

 

 
diptenb@nitco.in, 

marketing@nitco.in 

 

 

 

 

 

+91 9987795286 

Dura-Digi Tiles 

Ceramic Tiles 

Wall Tiles 

GVT Tiles 

Naturoc Tiles 

Trulife Tiles 

Magnified Tiles 

48 Orient Cement Limited Cement 
Birla.A1 Premium 

Cement 
Tripti Jain Tripti.jain@orientcement.com +91 9010409111 

 

 

 

 

 
 

49 

 

 

 

 

 
Panache Greentech Solutions 

Pvt. Ltd. 

 

 

 

 

 
 

Paints & Coatings 

Cool Roof Classic  

 

 

 

 
 

Neetu Jain 

 

 

 

 

 
 

panachegreen@gmail.com 

 

 

 

 

 
 

+91 9825135651 

Cool Roof Premium 

Cool Guard (Cool 

Roof Coating) 

Cool Top (Cool Roof 

Coating) 

Transeal (Cool Roof 

Coating) 

Cool Wrap (Cool 

Wall Coating) 

mailto:diptenb@nitco.in
mailto:marketing@nitco.in
mailto:Tripti.jain@orientcement.com
mailto:panachegreen@gmail.com
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   Solar Coat (Cool 

Driveways/ Pavers 

Coatings) 

   

Solar Crete (Cool 

Driveways/ Paver 

Screed) 

 

 
50 

 
Ramco Industries Limited 

 
Panels, Boards & 

Roofing 

Ramco Hilux  
Preston Davis 

 
cpd@ril.co.in 

 
+91 8838118563 Ramco Hicem 

Ramco Greencor 

 

 

 

 

 

51 

 

 

 

 

 
Richie Raffle Biotech (P) 

Limited 

 

 

 

 

 
Cleaning 

Chemicals 

Biorico – Biological 

Effluent Treatment 

 

 

 

 

 
P. Chandrashekar 

Reddy 

 

 

 

 

 

chandra@richieraffle.com 

 

 

 

 

 

+91 9652255959 

Biorico – Biological 

Wastewater 

Treatment 

Biorico – Biological 

Washroom Cleaner 

Biorico – Biological 

Poultry Treatment 

Biorico – Biological 

Kitchen Treatment 

 

52 

 

Rockwool India 

 

Insulation 
RockInsul  

Kevin Pereira 

 

kpereira@rockwoolindia.com 

 

040-30408650 
Tuffinsul 

 

 

 
53 

 

 
ROXUL ROCKWOOL 

Insulation 

India Pvt. Ltd. 

 

 

 
Insulation 

Cool 'n' Comfort  

 

 
Vimal Paul 

 

 

 
vimal.paul@rockwool.com 

 

 

 
+91 9167200811 

Conrock 

Hardrock 

ProRox 

mailto:cpd@ril.co.in
mailto:chandra@richieraffle.com
mailto:kpereira@rockwoolindia.com
mailto:vimal.paul@rockwool.com
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   SeaRox    

Safe 'n' Silent 

Thermalrock 

54 RUR GreenLife Pvt. Ltd. Biocomposter 
GreenGold Organic 

BioComposter 
Monisha Narke monishanarke@gmail.com +91 9820136101 

 

 

 

 

 

 

 

 

 

 

 

 
55 

 

 

 

 

 

 

 

 

 

 

 

 

 
Saint-Gobain India Private 

Limited - Glass Business 

 

 

 

 

 

 

 

 

 

 

 

 

 
High 

Performance 

Glass 

ET 135 SGU Glass  

 

 

 

 

 

 

 

 

 

 

 

 
Murali N 

 

 

 

 

 

 

 

 

 

 

 

 

 
murali.n@saint-gobain-glass.com 

 

 

 

 

 

 

 

 

 

 

 

 

 
044-45936066, 

+91 9600008399 

ET 150 ll SGU Glass 

ET 135 Neurals 

DGU 

ET 150 ll DGU 
Glass 

KB 140 ll DGU 
Glass 

KN 130 ll DGU 
Glass 

KT 140 DGU Glass 

KT 155 DGU Glass 

KT 164 DGU Glass 

KS 138 ll DGU 
Glass 

KS 146 ll DGU 
Glass 

SKN 144 ll DGU 
Glass 

mailto:monishanarke@gmail.com
mailto:murali.n@saint-gobain-glass.com
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   SKN 154 ll DGU 
Glass 

   

SKN 165 ll DGU 
Glass 

60/28 DGU Glass 

50/22 DGU Glass 

ET 435 SGU Glass 

ET 450 ll SGU Glass 

ST 467 SGU Glass 

ET 450 ll DGU 
Glass 

 

  

 

 

 

 

 

 

 

 

 

 

 

 
Saint-Gobain India Private 

Limited - Glass Business 

 

 

 

 

 

 

 

 

 

 

 

 

 
High 

Performance 

Glass 

KT 440 DGU Glass  

 

 

 

 

 

 

 

 

 

 

 

 
Murali N 

 

 

 

 

 

 

 

 

 

 

 

 

 
murali.n@saint-gobain-glass.com 

 

 

 

 

 

 

 

 

 

 

 

 

 
044-45936066, 

+91 9600008399 

KT 455 DGU Glass 

KT 464 DGU Glass 

KS 438 ll DGU Glass 

KS 446 ll DGU Glass 

PLT TG DGU Glass 

ST 436 DGU Glass 

ST 450 DGU Glass 

ST 467 DGU Glass 

SKN 444 ll DGU 
Glass 

mailto:murali.n@saint-gobain-glass.com


Telangana State Electricity Regulatory Commission 

147 
 

 

   SKN 454 ll DGU 
Glass 

   

SKN 465 ll DGU 
Glass 

ST 436 DGU Glass 

ST 450 DGU Glass 

ET 750 ll DGU Glass 

KT 755 DGU Glass 

KT 764 DGU Glass 

KS 746 ll DGU Glass 

PLT TB DGU Glass 

ST 750 DGU Glass 

 
  

Saint-Gobain India Private 

Limited - Glass Business 

 
High 

Performance 

Glass 

ST 767 DGU Glass  
Murali N 

murali.n@saint- 

gobain-glass.com 

 
044-45936066, 

+91 9600008399 SKN 754 ll DGU 
Glass 

SKN 765 ll DGU 
Glass 

 

 

 

56 

  Gyproc® Plain 

Board 

(Gyproc 

Plasterboard) 

   

Gyproc® Fireline 

Board 

Gyproc® Fireline MR 

Board 
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Saint Gobain India Pvt Ltd – 

Gyproc 

 

 
 

Partition Boards 

Gyproc® Moisture 

Resistant Board 

 

 
 

Niharika Gujar 

 

 
 

Niharika.Gujar@saint-gobain.com 

 

 
 

+91 9867260445 
Gyproc® Duraline 

Board 

Gyproc Habito™ 

Board 

Gyproc® SoundBloc 

Gyproc® Activ’Air 

Gyproc® Core 

Board 

Gyproc Elite-90 One 

Coat Gypsum Plaster 

Gyproc Elite MR 

One 
Coat Gypsum Plaster 

 
  

 
 

Saint Gobain India Pvt Ltd – 

Gyproc 

 

 
 

Partition Boards 

Gyproc Elite Machine 

Spray One Coat 

Gypsum Plaster 

 

 
 

Niharika Gujar 

 

 
 

Niharika.Gujar@saint-gobain.com 

 

 
 

+91 9867260445 
Gyproc Supreme-68 

One Coat Gypsum 

Plaster 

Gyproc Xpert Stucco 

Gypsum Plaster 

57 Shakti Hormann Pvt Ltd Steel Products Hollow Metal Door 
Vikram Manthena vikram.manthena@shaktihormann.c 

om 
+91 9866077407 

58 Shree Ram Equitech Pvt. Ltd. 
Insulation 

Products 

Lightly Resin Bonded 

Rockwool Mattresses 
P Srivastava psrivastava@shreeramequitech.com +91 9329636514 

mailto:Niharika.Gujar@saint-gobain.com
mailto:Niharika.Gujar@saint-gobain.com
mailto:vikram.manthena@shaktihormann.c
mailto:psrivastava@shreeramequitech.com
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   Resin Bonded 

Rockwool Slabs 

   

Resin Bonded 

Rockwool Rolls 

Resin Bonded 

Rockwool Lamella 

Rockwool Pipe 

Section 

 

 

 

 

 
59 

 

 

 

 

 
Shubh Composites 

 

 

 

 
Wood Polymer 

Composite 

Products 

Benches  

 

 

 

 
Paresh Bhimani 

 

 

 

 

 
info@shubhwood.com 

 

 

 

 

 
+91 9925200723 

Pergola 

Gazebo 

Flower Pots 

Decking Solution – 

Outdoor Flooring 

Wall Cladding – 

Interior and Exterior 

Railing 

 

60 Sinicon Controls (P) Limited 
Construction 

Aggregate 

‘SINICON PP’ 

Heatproofing plaster 
Revindran 

revi@sinicon.net, 

marketing@sinicon.net 
+91 9497112211 

61 
Soujanya Color Pvt Ltd Paints & Coatings 

CCD Machine 

Colorants 
Amol Mulajkar amol@soujanya.com +91 8828405124 

62 
Spacewood Furnishers Wooden Doors 

Sumai Pre-Hung 

Doors 
Shirish Bhatt shirishbhatt@spacewood.in +91 9168133388 

63  

 
Spacewood Office Solutions 

 

 
Office Furniture 

Slide Sixty  
 

Aniket 

Deshpande 

 

 
aniket@spacewood.in 

 

 
+91 8007778973 

Lineo 

Stretch 

Annd 

mailto:info@shubhwood.com
mailto:revi@sinicon.net
mailto:marketing@sinicon.net
mailto:amol@soujanya.com
mailto:shirishbhatt@spacewood.in
mailto:aniket@spacewood.in
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   Ascent    

Motion 

Radio 

64 
Srikar Enterprises Private 

Limited 
AAC Blocks Fusion AAC Blocks Suresh Babu 

drsuresh@fusionblock.com, 

salesfusionblock.com 
+91 7032992034 

 

65 
 

Star Wadding 
 

Insulation 
Polyester Wadding  

Sudarshan v s 
 

starwadding@gmail.com 
 

+91 9945275995 
AbsorB Wadding 

66 Sterling & Wilson Pvt. Ltd. IAQ Solution IAQURE & Analyzer Sean Menezes seanmenezes@sterlingwilson.com +91 9892288888 

 

 

 
67 

 

 

 
Surfa Coats 

 

 

 
Paints & Coatings 

Surfa Galaxy Luxury 

Emulsion 

 

 

 
Sudarshan 

 

 

 
surfamarketing@gmail.com 

 

 

 
+91 9448283526 

Surfa Classic Luxury 

Emulsion 

Surfex Premium 

Acrylic Exterior 

Emulsion Paint 

 

68 

 

Tata BlueScope Steel Pvt. Ltd. 

 

Steel Products 

COLORBOND® 
Steel 

 

Swapnil Dandi 

swapnil.dandi@tatabluescopesteel.c 

om 

 

+91 7875550253 
ZINCALUME® 

Steel 

 

 
69 

 
Tata Steel Limited 

Ground 

Granulated Blast 

Furnace Slag 

Ground Granulated 

Blast Furnace Slag 

(GGBS) 

Amit Kumar 

Mahato 

 
amitkumar.mahato@tatasteel.com 

 
+91 8092086463 

 
70 

 
Tata Steel - Pravesh Doors & 

Windows 

 
Steel Products 

Tata Pravesh Doors  
Alok Kumar 

 
alok3@tatasteel.com 

 
+91 8092086419 Tata Pravesh 

Windows 

 

71 
 

TATA Steel - TATA Structura 
 

Steel Products 
TATA Structura  

V Murali Krishna 
 

vmurali.krishna@tatasteel.com 

 

+91 8885512530 
TATA Pipes 

mailto:drsuresh@fusionblock.com
mailto:starwadding@gmail.com
mailto:seanmenezes@sterlingwilson.com
mailto:surfamarketing@gmail.com
mailto:swapnil.dandi@tatabluescopesteel.c
mailto:amitkumar.mahato@tatasteel.com
mailto:alok3@tatasteel.com
mailto:vmurali.krishna@tatasteel.com
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72 The Ramco Cements Limited Cement 
Ramco Supergrade 

PPC 
M. Srinivasan ms@ramcocements.co.in +91 9841080493 

 

 

 

 

 

 
73 

 

 

 

 

 

The Supreme Industries 

Limited (PPD) 

 

 

 

 

 

Insulation 

Products 

INSUSound XLO  

 

 

 

 

 
Atul Khanna 

 

 

 

 

 

 
atul_khanna@supreme.co.in 

 

 

 

 

 

+91 9810676116 , 

020-6660060 

INSUSound BN 

INSUSound B CAP 

INSU Reflector 

INSUShield 

INSUShield Tubing 

INSUFlex 

Hose&Sheet 

INSU BXL 

INSUTape 

INSU MELAFoam 

74 ThinkPhi 
Innovative 

Product 
UltaChaata Priya Vakil priya@thinkphi.com +91 9819512105 

 
75 

TurboTech Precision 

Engineering Pvt Ltd 

Innovative 

Product 

Energy Conservation 

Turbine 

 
Giridhar Hegde 

 
giridhar@turbotechindia.com 

 
+91 944 899 2684 

 

76 
 

U.P.Twiga Fiberglass Limited 
 

Insulation 
 

Fiberglass Insulation 
 

Biswajit Roy 
 

biswajit@twigafiber.com 
 

+91 9873436527 

77 UAL Industries AAC Blocks 
KON_CRETE - AAC 

blocks 
J Das jdas_kgp@ualind.com +91 8584897592 

 

 

 

78 

 

 

Ugam Chemicals 

 

 

Paints & Coatings 

UGAM INSULMIX  

 

Nitin Shah 

 

 

ugamchem@hotmail.com 

 

 

+91 8600100275 

UGAMCOAT F R 

SYSTEM 

UGAM INTERIOR 

EMULSIONS 

mailto:ms@ramcocements.co.in
mailto:atul_khanna@supreme.co.in
mailto:priya@thinkphi.com
mailto:giridhar@turbotechindia.com
mailto:biswajit@twigafiber.com
mailto:jdas_kgp@ualind.com
mailto:ugamchem@hotmail.com
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79 
 

UltraTech Cement Ltd 
 

AAC Blocks 
Xtralite - AAC 

Blocks 

H.N. 

Gorakshanath 

halubai.gorakshanath@adityabirla.c 

om 

 

+91 8498053611 

 

 

 
 

80 

 

 

 
UltraTech Cement Ltd – RMC 

Division 

 

 

 
Ready Mix 

Concrete (RMC) 

UltraTech Free Flow  

 

 
 

Devendra Pandey 

 

 

 
 

Devendra.Pandey@adityabirla.com 

 

 

 
 

+91 9702001387 

UltraTech Plus 

UltraTech Hypercon 

UltraTech Duracon 

UltraTech Flow fill 

UltraTech Litecon 

 

 

 

 

 

 

 

81 

 

 

 

 

 

 

 
UltraTech Cement Ltd – Unit 

Birla White 

 

 

 

 

 

 

 
Construction 

Chemicals 

Birla White Wallcare 

Putty 

 

 

 

 

 

 

 
Kalyan 

Chakravarty 

 

 

 

 

 

 

 

kalyan.c@adityabirla.com 

 

 

 

 

 

 

 

+91 8494937668 

Birla White PreCote 

Birla White Textura 

Birla White Repaint 

Putty 

Birla White UltraPaint 

Birla White Extocare 

Birla White Level 

Plast 

Birla White Excel 

Putty 

Birla White Water 

Seal Putty 

 

 
82 

 

 
Visaka Industries Limited 

 

 
Panels and 

Boards 

V Board  

 
Archana 

Chaurasia 

 

 
archana.chaurasia@visaka.in 

 

 
+91 8886786398 

V Designer board 

V Oceanic 

V Panel 

mailto:halubai.gorakshanath@adityabirla.c
mailto:Devendra.Pandey@adityabirla.com
mailto:kalyan.c@adityabirla.com
mailto:archana.chaurasia@visaka.in
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   V teak    

V Plank 

V Premium 

 
83 

 
Zuari Cement Limited 

 
Cement 

Zuari - Portland 

Pozzolana Cement 

(PPC) 

 
Rajesh Vasudev 

 
V.RAJESH@zcltd.com 

 
+91 9741151178 

mailto:V.RAJESH@zcltd.com
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SECTION-V: Forms & Procedures 

BID FORM (on Company Letter Head) 

 
ATTACHMENT –1 

To, 

 

Commission Secretary, 

Telangana State Electricity Regulatory Commission (TSERC), 

5th Floor, Singareni Bhavan, Redhills, 

Lakdikapul, Hyderabad - 500 004. 

Telangana State, India 

Sir, 

Sub.:- Construction of office building Block-A (Stilt + 5Floors) & Block-B (Stilt + 2Floors)for 

TSERC at Kalyan Nagar, Hyderabad as per Super ECBC Compliance and Net Zero Energy Building 

Concept/ Package I – Civil works including STP– submission of tender -reg 

 

Ref: Tender No. TSERC/OB/NZEB/2022-23/1/e-tender Package 1 dated 28.11.2022 

Dear Sir, 

With Reference to the subjected Tender, we are pleased to submit our bid through online of e-tender 

and uploading all the relevant support documents for this tender. 

 

We confirm that we have quoted as per instructions and terms and conditions of tender documents 

and BOQ. We have submitted all the attachments as stated in this tender document. 

 

We undertake, if our bid is accepted, we shall commence the work immediately upon your Letter 

of Award to us to achieve completion of work within the time specified in the bidding documents. 

 

If our bid is accepted, we undertake to provide contract performance securities in the form and 

amounts and within the time specified in the bidding documents. 

 

We agree to abide by this bid for a period as mentioned in Bid Information Sheet as stipulated in 

the bidding documents and it shall remain binding upon us and may be accepted by you at any time 

before the expiration of that period. 

 

Until a formal contract is prepared and executed between us, this bid, together with your written 

acceptance thereof in the form of your Letter of Award shall constitute a binding contract between 

us. 

 

We, hereby, declare that only the persons or firms interested in this proposal as principals are named 

here and that no other persons or firms other than those mentioned herein have any interest in this 

proposal or in the contract to be entered into, if the award is made on us, that this proposal is made 

without any connection with any other person, firm or party likewise submitting a proposal, is in 

all respects for and in good faith, without collusion or fraud. 

 

We declare that, we are not bankrupted/ blacklisted by any state / central Government 

agencies/departments 
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Date    
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Company SEAL 

 

NAME/S &AUTHORISED SIGNATORIES: 

ADDRESS: 

MOBILE NO.: 

LAND LINE NO.: 

 

Our correspondence details are: 
1 Name of the bidder  

2 Address of the bidder  

3 Name of the contact person to whom all 

references shall be made regarding this tender 

 

4 Designation of the person to whom all 

references shall be made regarding this tender 

 

5 Address of the person to whom all references 

shall be made regarding this tender 

 

6 Telephone (with STD code), Mobile Number  

7 E-Mail of the contact person  

8 Fax No.(with STD code)  

9 Details of the of the employees working in the 

firm with designation 

 

10 Details of in-house machinery available with the 

firm/company/organisation 
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ATTACHMENT - 2 

 

Tender No. TSERC/OB/NZEB/2022-23/1/e-tender Package 1 dated 28.11.2022 

POWEROFATTORNEY 

 

 

BIDDER TO ATTACH THE POWER OF ATTORNEY IN THEIR OWN FORMAT 
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ATTACHMENT - 3 

(CERTIFICATE REGARDING ACCEPTANCE OF IMPORTANT CONDITIONS) 

(On Company Letter Head) 

 

To 

Commission Secretary, 

Telangana State Electricity Regulatory Commission (TSERC), 

5th Floor, Singareni Bhavan, Redhills, 

Lakdikapul, Hyderabad - 500 004. 

Telangana State, India 

040-23311125,26 

 

Sir, 

 

Sub: Construction of office building Block-A (Stilt + 5Floors) & Block-B (Stilt + 2Floors) for 

TSERC at Kalyannagar, Hyderabad as per Super ECBC Compliance and Net Zero Energy Building 

Concept/ Package I – Civil works including STP– acceptance of important conditions –reg. 

 

Ref:   TSERC/ OB/NZEB/2022-23/1/e-tender Package 1 dated 22.11.2022 

 

With the reference cited above, we hereby confirm that we have read all the provisions of the tender 

document and further confirm that notwithstanding anything stated elsewhere to the contrary, the 

stipulation of all the clauses are acceptable to us and we have not taken any deviation to all the 

clauses mentioned in the tender document. 

 

We further confirm that any deviation to the above clauses found anywhere in our bid proposal, 

implicit or explicit, shall stand unconditionally withdrawn, without any implication to TSERC. 

 

Date: Signature: Place: 

Printed Name: 

Designation: 

Company Seal 
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ATTACHMENT - 4 

 

(On Non – Judicial Stamp Paper of appropriate value and purchased in the name of executing 

Bank) 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE 

 

This PBG format is only for an idea to the bidder. However, Original PBG format will be 

provided to the successful bidder at the time of entering the agreement/issuing of LoA 
 

Ref: Tender No. TSERC/OB/NZEB/2022-23/1/e-tender Package 1 dated 28.11.2022 

Bank Guarantee No….................. Date......................... 

 

To, 

Commission Secretary, 

Telangana State Electricity Regulatory Commission (TSERC), 

5th Floor, Singareni Bhavan, Redhills, 

Lakdikapul, Hyderabad - 500 004. 

Telangana State, India 

Ph: 040-23311125, 26 

Emial: tsercnetzerobuilding@gmail.com 

Dear Sirs, 

 

In consideration of the TSERC, (hereinafter referred to as the ‘Owner,’ which expression shall 

unless repugnant to the context or meaning thereof include its successors, administrators and 

assigns) having awarded to M/s…………………………............................................with its 

Registered / Head Office at ……………………………………………….( hereinafter referred to as 

the 'Contractor', which expression shall unless repugnant to the context or meaning thereof, include 

its successors, administrators and assigns ), a Contract by issue of Owner’s Letter of Award 

No………………………………….dated …………….and the same having been unequivocally 

accepted by the Contractor and the contractor ( Scope of Contract ) having agreed to provide a 

Contract Performance Guarantee for the faithful performance of the entire Contract equivalent 

to *… .................... % (percent) of the said value of the Contract to the Owner. 

 

We ………………………………………(Name & address) having its Head Office at 

……………………………(hereinafter referred to as the ‘Bank’, which expression shall, unless 

repugnant to the context or meaning thereof, include its successors administrators, executors and 

assigns ) do hereby guarantee and undertake to pay the Owner, on demand any all money payable 

by the Contractor to the extent of ............................................................ as aforesaid at any time up 

to…………………………………………(days/months/year) without any demur, reservation, 

contest, recourse or protest and / or without any reference to the Contractor. Any such demand made 

by the Owner on the Bank shall be conclusive and binding notwithstanding any difference between 

the Owner and the Contractor or any dispute pending before any court, tribunal, Arbitrator or any 

other authority. The Bank undertakes not to revoke this guarantee during its currency without 

previous consent of the Owner and further agrees that the guarantee herein contained shall continue 

to be enforceable till the owner discharges this guarantee. 

 

The owner shall have the fullest liberty without affecting in any way the liability of the Bank under 

this guarantee from time to time to extent the time for performance of the Contract by the Contractor. 

The owner shall have the fullest liberty, without affecting this guarantee, to postpone from time to 

time the exercise of any powers vested in them or of any right which they to enforce or to forbear 

mailto:tsercnetzerobuilding@gmail.com
mailto:ng@gmail.com
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to enforce any covenants, contained or implied, in the Contract between the owner and Contractor 

or any other course of or remedy or security available to the owner. The Bank shall not be released 

of its obligations under these presents by any exercise by the owner of its liberty with reference to 

the matters aforesaid on any of other indulgence shown by the owner or by any other matter or thing 

whatsoever which under law would, but for this provision, have the effect of relieving the Bank. 

 

The Bank also agree that the Owner at its option shall be entitled to enforce this Guarantee against 

the Bank as a Principal debtor, in the first instance without proceeding against the Contractor and 

not withstanding any security or other guarantee that the owner may have in relation to the 

Contractor’s liabilities. 

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted 

to  and it shall remain in force upto and including** and 

shall be extended from time to time for such period (not exceeding one year) as may be desired by 

M/s on whose behalf this guarantee has been given. 

 

Witness 

Dated this ……………….day of…………………..at……………………… 

 

Witness 

………………………………………. 

Signature Signature 

………………………………… 

………………………………… 

Name Bank’s Rubber Stamp 

 

……………………………………………………… 

Official Address Name 

……………………………………………………… 

Designation with Bank Stamp 

 

Attorney as per power of Attorney 

No…………dated…………………… 

… 

 

Note: ** Validity of Bank Guarantee should be 90 days in excess of the period for which it is 

required. 
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BANK GUARANTEE CHECK LIST 

1 Bank Guarantee No.  

2 Issuing Bank  

3 Nature of BG & No .of Pages  

4 Validity of BG  

5 Package Description  

6 Party & Contracts ref. Name ,Address, Tel , email 

7 Bank Reference  

 

S.No. Details of Checks YES/NO 

1 Is the BG on non-judicial Stamp Paper of appropriate value ,as per Stamp Act?  

2 Whether date, purpose of purchase of stamp paper and name of the purchaser are 

indicated on the back of Stamp paper under the Signature of Stamp vendor?(The 

date of purchase of stamp paper should be not later than the date of execution of BG 

and the stamp paper should be purchased either in the name of the executing Bank 

or the party on whose behalf the BG has been issued. Also the Stamp Paper should 

not be older than six months from the date of execution of BG) 

 

3 In case the BG has been executed on Letter Head of the Bank, whether adhesive 

Stamp of appropriate value has been affixed thereon? 

 

4 Has the executing Officer of BG indicated the name, designation and Power of 

Attorney No./Signing Power no. etc., on the BG? 

 

5 Is each page of BG duly signed / initiated by executants and whether stamp of Bank 

is affixed thereon ?Whether the last page is signed with full particulars including 

two witnesses under seal of Bank as required in the prescribed proforma? 

 

6 Does the Bank Guarantees compare verbatim with the Proforma prescribed in the 

Bid Documents? 

 

7 In case of any changes in contents of text, whether changes are of minor /clerical 

nature (which in no way limits the right of TSERC in any manner)? 

 

8 In case of deviations in text of BG, which materially affect the right of TSERC, 

whether the changes have been agreed based on the opinion by Legal Department 

or BGI considered acceptable on the basis of opinion of law Department already 

available on the similar issue. 

 

9 Are the factual details such as Bid Document No .NOA /LOA/ Contact No., 

Contract Price, Percentage of Advance, Amount of BG and Validity of BG 

correctly mentioned in the BG? 

 

10 Whether over writing/cutting if any on the BG have been properly authenticated 

under signature and seal of executant? 

 

11 Whether BG has been issued by a Bank in line with the provisions of Bid/Contract 

documents? 

 

12 In case BG has been issued by a Bank other than those specified of Bid / Contract 

Documents, is the BG confirmed by a Bank in India acceptable as per Bid / Contract 

documents 
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ATTACHMENT - 5 

PROFORMA OF LETTER OF UNDERTAKING 

(TO BE FURNISHED ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 

[To be executed by the Holding Company Supported by Board Resolution and submitted by the 

Bidder along with the Bid, in case financial support is being extended by the Holding Company to 

the Bidder for meeting the stipulated Financial Qualifying criteria] 

 

Ref : Tender No.: TSERC/OB/NZEB/2022-23/1/e-tender Package 1 dated 28.11.2022. 

From: Name and Address of the bidder 

 
 

To, 

Commission Secretary, 

Telangana State Electricity Regulatory Commission (TSERC), 

5th Floor, Singareni Bhavan, Redhills, 

Lakdikapul, Hyderabad - 500 004. 

Telangana State, India 

 

Dear Sir, 

 

1 We, M/s............................ (Name of the Holding Company) declare that we are the holding 

company of M/s................... (Name of the Bidder) and have controlling interest therein. 

M/s................................... (Name of the Bidder) proposes to submit the bid for the 

tender........................ (Name of the tender) under tender no.......................... dated ..................... 

and have sought financial strength and support from us for meeting the stipulated Financial 

Qualifying Requirement as per the Tender. 

2 We hereby undertake that we pledge our unconditional & irrevocable financial support for the 

execution of the said package to M/s....................................... (Name of the Bidder), for the 

execution of the Contract, in case they are awarded the Contract for the said package at the end 

of the bidding process. We further agree that this undertaking shall be without prejudice to the 

various liabilities that M/s.................................... (Name of Bidder) would be required to 

undertake in terms of the Contract including the Performance Security as well as other 

obligations of M/s    

3 This undertaking is irrevocable and unconditional, and shall remain in force till the successful 

execution and performance of the entire contract and/or till it is discharged by TSERC. 

4 We are herewith enclosing a copy of the Board Resolution in support of this undertaking 

 

Witness Yours faithfully, 

(Signature of Authorized Signatory) 

on behalf of the Holding Company 

 

Name &Designation ............................... 

Name of the Holding Company ............... 

(Seal of Holding Company) 
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ATTACHMENT –6 
 

 

 

 
To 

Commission Secretary, 

Covering letter format 

(on Company letterhead) 

 

 
Date: 

Telangana State Electricity Regulatory Commission (TSERC), 

5th Floor, Singareni Bhavan, Redhills, 

Lakdikapul, Hyderabad - 500 004. 

Telangana State, India 

 

Sir, 

 

Sub: Construction of office building Block-A (Stilt + 5Floors) & Block-B (Stilt + 2Floors) for 

TSERC at Kalyannagar, Hyderabad as per Super ECBC Compliance and Net Zero Energy Building 

Concept/ Package I – Civil works including STP– Submission of tender -Reg. 

 

Ref:    TSERC/OB/NZEB/2022-23/1/e-tender Package 1 dated 28.11.2022… 

I , herewith submitting the tender as per the scope of work 

for Construction of building  . 

 

1. I, the undersigned having read and examined in detail the tender document and do hereby 

express my interest to provide the services as specified in the tender. 

2. I have read the provisions of tender document and confirm that these are acceptable to me. 

3. I have not indulged in any corrupt or fraudulent practices in preparing this tender document. 

4. I shall bear all costs incurred in connection with the preparation and submission of the tender. 

5. I am enclosing all the relevant documents mentioned in the tender document which are 

meeting the tender requirements. 

 

I hereby declare that all the information and statements made in this proposal are true and accept 

that any misinterpretation contained in it may lead to my disqualification. 
 

 

 

Thanking you,  
Yours faithfully 

Sign & Seal 
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ATTACHMENT – 7 

DRAFT ARTICLES OF AGREEMENT 
 

 

Articles of Agreement made this day of  2022 between the Commission 

Secretary, Telangana State Electricity Regulatory Commission (here-in-after called the 

Commission Secretary which expression shall, where the context so admits include his successors 

in Office and assignees) of one part and  (here-in-after called the Contractor 

which expression shall where the context so admits include his heirs, executors, administrators and 

legal representatives) of the other part. 

 

WHEREAS the TSERC, Hyderabad, (herein after called the Commission) are desirous of 
 

   and have caused an estimate of probable quantities 

contained in BOQ, drawings and specifications describing the work to be done. 

 

AND whereas the said BOQ, drawings numbered serially from 

  and the specifications have been signed by the parties 

hereto. 

 

And whereas the contractor has agreed to the Retention by the Commission, the PBG of 

Rs.   (Rupees      only) vide PBG No : 

  paid by him as security for the due fulfillment of the contract to the 

satisfaction of the Commission Secretary, TSERC. 

 

AND whereas the contractor has also signed the copy of the AP Standard Specifications and 

addenda Volume thereto maintained by the authority who registered him/them in the appropriate 

class in acknowledgement of being bound by all conditions of the clauses of the Standard 

Preliminary Specifications for items of work described by a Standard Specification Number in 

BOQ in addition to having signed the “Tenderers” and Contractor certificate in acknowledgement 

of being bound by all the conditions of the Standard Preliminary Specifications and all the Standard 

Specifications for item of work, described by the Standard Specification Number in BOQ. 

 
 

AND whereas the contractor has agreed to execute upon and subject to the conditions set forth in 

the preliminary specification of the Andhra Pradesh Detailed Standard Specifications and such 

other conditions as are contained in all the specifications forming part of this contract (herein after 

referred to as the said conditions) the works shown upon the drawings and described in the said 

specifications and set forth in BOQ as the “Probable quantities” and comply with the rate of progress 

noted at the end of this Articles of Agreement for a sum of Rs   

(Rupees only) or such other sum as may be arrived 

at under the Clauses of the Standard Preliminary Specifications relating to payment on lump sum 

basis or by final measurement at unit prices. 

 
 

NOW IT IS HEREBY AGREED AS FOLLOWS 

 

In consideration of the payment of the said sum of Rs or such other sum as may be 

arrived at under the clauses of the Standard Preliminary Specifications relating to payment on lump 

sum basis or by final measurement at unit price, the contractor will upon and subject to the said 
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conditions execute and complete the works shown upon the said drawings and described in the said 

specifications and to the extent of probable quantities shown in the BOQ with such variations by 

way of alterations additions to, or deductions from the said works and method of payment there for 

as are provided for the said conditions. 

 

The term Designated authority in the said conditions shall mean the officer of the Corporation in 

charge of the Section having jurisdiction for the time being over the work, who shall be competent 

to exercise all the powers and privileges reserved herein in favour of the Commission with the 

previous sanction of or subject to ratification by the Commission Secretary of the Commission in 

cases where such sanctions or ratification may be necessary. 

 

The plans, agreement and documents above mentioned shall form the basis of this contract and the 

decision of the said Designated authority as to the materials, workmanship and to the intended 

interpretation of clauses of the Agreement or any other document attached here to shall be final and 

binding on both parties. 

 

The said contract comprises of the building work above-mentioned and all subsidiary works 

connected there with within the same site as may be ordered to be done from time to time by the 

said Designated authority, even though such works may not be shown on the drawing or described 

in the said specifications of the priced schedule of quantities. 

 

The Commission Secretary through the Project Director reserves to himself the right of altering the 

drawings and nature of the work and adding or omitting any items of work or of having portions of 

the same carried out departmentally or otherwise and such alterations or variations shall be carried 

out without prejudice to this contract. 

 

If at any time after the commencement of the work, the Commission Secretary for any reason 

whatsoever does not require part thereof as specified in the tender to be carried out the Project 

Secretary/JD(TAFA) shall give notice in writing of the fact of the Contractor who shall have no 

claim to any payment of compensation whatsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he did not derive in 

consequences of the full amount of the work not having been carried out, neither shall he have any 

claim for compensation by reason of any alterations having been made in the original specifications, 

drawings designs and instructions which shall involve any curtailment of the work as originally 

contemplated. 

 

Time shall be considered as essence of the Agreement and the contractor hereby agrees to commence 

the work as soon as his Agreement is accepted by the Commission Secretary and the site (or 

premises) is handed over to him as provided for in the said conditions and agrees to complete the work 

within the period of 10 Months from the date of such handing over of the site (or premises) and to 

show progress as defined in the tabular statement Rate of progress, subject nevertheless to the 

provisions for extension of time as per the Clause 34 of the Section II. 

 

The Arbitrator for fulfilling the duties set forth in the arbitration clauses of 37 to 39 which is 

enclosed to the contract. 

 

The said conditions shall be read and construed as forming part of the agreement and the parties 

have to respectively abide by and submit themselves to the conditions and stipulations and perform 

the agreement in their parties respectively. 
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Upon the terms and conditions of this agreement being fulfilled and performed to the satisfaction 

of the Commission, the balance amount including any deposit of the contractor shall be returned 

after the expiry of liability period i.e. 24 months + defects correction period whichever is later after 

virtual completion of work as per drawings and tender conditions. 

 

Payment will be made to the contractor under the certificate to be issued at reasonably frequent 

intervals by the Designated authority / Competent Authority. Intermediate payments will be made 

by the Designated authority / Competent Authority of a sum equal to 92 ½ percent of the value of 

work as so certified and the balance of 7 ½ percent will be with held and retained as a security for 

the due fulfillment of the contract. Under the certificate to be issued by the Designated authority / 

Competent Authority on the completion of the entire work, the contractor will receive final 

payment of all the money due or payable to him under or by virtue of the contract except PBG as 

security and a sum equal to 2 ½ percent of the total value of the work done provided there is no 

recovery from or forfeiture to be made under clause 60 of the PS to APSS. The amount with held 

from the final bill will be retained under "Deposits” and paid to the contractor together with the 

EMD retained as security after a period of 24 months after all defects shall have been made good 

according to the true intent and meaning thereof. 

 

Under provisions of sections 194 (c) in the Income Tax Act under the Finance Bill, Income Tax as 

prescribed by the Government from time to time, on each and every payment made to the contractor 

will be deducted at source and will be credited to the Income Tax Department and necessary 

certificates will be issued to the contractor. 

 

All disputes arising out or in any way connected with this agreement shall be deemed to have arisen 

in Hyderabad and only the courts in Hyderabad city shall have jurisdiction to determine the same. 

 
 

In witness whereof the Contractor has here into set his hands and 

Commission Secretary TSERC on behalf of and by the order and direction of the Commission has 

here up to set his hand the day and year first above written. 

 

 

 

Signature of the Contractor    
 

 

Address: 
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Checklist 

S.No Particulars 

1 Copy of Company Incorporation certificate/ partnership firm/ proprietor ship firm 

documents 
2 GST Registration Certificate 

3 Copy of PAN Card 

4 Joint Venture Agreement (in case of JV ) 

5 Proof of work completion certificate as per 2.1 a 

6 Proof of Documentary evidence as per 2.1 b 

7 A copy of certificate of LEED AP/ IGBC AP/ GRIHA CP as proof for 2.1 c 

8 Declaration letter as per 2.1c 

9 Annexure D 

10 Annexure E 

11 Annual turnover certificate as per 2.2 a 

12 Profit and Loss A/c and Balance sheet as per 2.2 b 

13 Attachment 1 - Bid Form on company letter head 

14 Attachment 2 - Power of Attorney 

15 Attachment 3 - Certificate regarding Acceptance of important conditions on 

company letter head 

16 Attachment 4 Performa Bank Guarantee for contract performance 

17 Attachment 5 - Letter of undertaking on company letterhead 

18 Attachment 6 - Covering letter format on company letter head mentioning the 

submission of Bid addressed to the Secretary - TSERC 

19 One complete set of tender document and subsequent amendments (if any), duly 

signed and stamped on each page along with related support documents 

20 If any documents in support to the bid which are not mentioned in checklist, if 

any, to be uploaded here 
 

tseprocsupport@vupadhi.com 

mailto:tseprocsupport@vupadhi.com

